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NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

FOREWORD

This document consists of two distinct clusters, namely the TENDER and the CONTRACT.

THE TENDER consists of two parts, namely:
e T1: Tendering Procedures to be complied with by every tenderer submitting a tender
offer; and

e T2: Documents to be returned by the Tenderer, including the returnable schedules
and forms to be completed by each tenderer, some of which will eventually be
incorporated into the contract between the successful tenderer and the employer.

THE CONTRACT consists of five parts, namely:

e C1: Agreements and Contract Data

e C2: Pricing Data;

e C3: Scope of Work (specifications and project specifications);
e C4: Site Information;

¢ C5: Annexes

Each part of each cluster or volume is preceded by its own table of contents.

Note: Each tenderer must complete the summary for tender opening purposes
included hereafter.
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NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

SUMMARY FOR TENDER OPENING PURPOSES

[To facilitate the reading out of tender parameters at the opening of tenders, the tenderer shall
complete this form and submit it with his tender]

Name of Contractor submitting the tender:

The Total Tender offered amount (as stated in the Form of Offer inclusive of Value Added Tax is):

figures)

Amount in

Alternative Tender offered? .................... (Yes/ No)

If “Yes” state amount: R......oo (In figures)

Amount in

Alternative Time for Completion offered? .............. (Yes /No)

If "Yes", state time offered: ...........c.ooovveeiiiiiiiiieei,

SIGNATURE: ...
(of person authorised to sign the tender)
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TENDER N° PWBS-B053/23/24

PART T1: TENDERING PROCEDURES

T1.1 Tender Notice and Invitation to Tender
T1.2 Standard Conditions of Tender
T1.3 Tender Data
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

T1.1: TENDER NOTICE AND INVITATION TO TENDER

RE-ADVERT
BID NOTICE: PWBS-B053/23/24

BID INVITATION

Bids are hereby invited from suitably qualified and experienced Service Providers for the
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3) NTOKOZWENI
ROAD KM 1.2 TO KM 1.8 within Dr Nkosazana Dlamini — Zuma Municipality (KZN 436).

This bid will be evaluated in terms of Ability and Capability of the company and 80/20
Preferential Procurement Point system and the points will be allocated as follows. 80 —
Price, 20 —SPECIFIC GOALS.

Specific Goals:

‘ POINTS ‘ SUPPORTING DOCUMENTS

PRICE 80
SPECIFIC GOALS (20)
Company operating within the 10 CIPC Document reflecting NDZ
Jurisdiction Dr NDZ LM company physical Address
Company operating within the | © CIPC chument rgfllecti.ng Harry
jurisdiction of Harry Gwala Gwala District Municipality
District Municipality company physical Address
Company operating within the | 2 CIPC Document reflecting KwaZulu-
jurisdiction of KwaZulu-Natal Natal Province
Province company physical Address

0 CIPC Document reflecting outside of
Company operating outside of KwaZulu Natal Province
KwaZulu Natal Province company physical Address
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25 Summary of CSD reflecting Race

Company 100% owned by black e
South African Identity document or Drivers Licence
25 1.Summary of CSD reflecting 60%

company owned by black (Women)
Company 60% owned by black Gender and Identity document or
South African women Drivers Licence

25 1.Summary of CSD reflecting 100%

company owned by black (youth)

Company 100% owned by black Gender and Identity document or

South African youth Drivers Licence.
25 2.Summary of CSD reflecting 50%
owned by a black South African with
(Disability),
a proof of medical certificate and
Company 50% owned by South an Identity document or Drivers
African with disability Licence

Total points for Price and
SPECIFIC GOALS

COMPULSORY SITE INSPECTION AND DOCUMENTS

The compulsory briefing meeting will be held on the 17" September 2024 at 10:15 am
at Dr Nkosazana Dlamini Zuma Municipality (Creighton Office), a representative from Dr
Nkosazana Dlamini — Zuma Municipality will meet prospective Bidders to provide details
of the Contract. Bid documents will be obtained on the same date from 08h00 to 10h00
at the BTO office. The cost of the bid document is R 476.00 which is non-refundable.

An Electronic copy is available on our website (www.ndz.gov.za) and etender
https://www.etenders.gov.za/ for FREE.

N.B All Bidders who require printed documents from the municipality must pre-order From 09
September 2024 to 12 September 2024 by 15h00. (Proof of payment must be emailed to
mhlamvulm@ndz.gov.za before the cut-off-date and time)

Dr Nkosazana Dlamini Zuma Local Municipality Banking details:
Bank name: First National Bank
Account no: 62026224999
Reference no: Please use company name and contract number of the project
Brach code: 250655

NB: All SUPPLIERS are expected to join the meeting by 10:00am, NO SUPPLIER Will
be allowed to join the meeting after 10:15am.

NB: Please be advised that only attendance register will be signed during the 1st session of
briefing and Documents will be signed on site.
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N.B: All bidders must have printed copies on the briefing date before the briefing session
commence.

NB: Please be advised that only attendance register will be signed during the 1%
session of briefing and Documents will be signed on site.

THE FOLLOWING DOCUMENTS TO BE SUBMITTED WITH BID

* Valid tax clearance certificate or Tax Compliance Status PIN

*  Submit proof that the bidder and its directors do not owe municipal rates and
services.

+ Copy of a certificate of Company Registration with the Registrar of
Companies and CC’s (CK).

+ Specific Goals supporting documents

» Certified copies of ID’s.

*  Form of offer fully completed

« MDB 1,4 ,6.1, 8 and 9 fully completed.

* Proof of registration with CSD

+ CIDB Grade Certificate 4CE or Higher

* Registration with Dr NDZ LM Data base

CLOSING DATE

Bid documents must be submitted in a sealed envelope clearly marked with the Bid
number and closing date and dropped off in the tender box at the Dr Nkosazana
Dlamini Zuma Municipality Offices, Main Street, Creighton by no later than the 27"
September 2024 before 12:00pm. Late or faxed bids will not be accepted. Failure to
comply with the above conditions will invalidate your offer. The Dr Nkosazana Dlamini
Zuma Municipality reserves the right not to make an appointment.

NB: Bids will remain valid for a period of 90 days from date of the closing of the
Bid.

Enquiries may be directed to the following persons during office hours (08:00 —
16:30)

BID ENQUIRIES

Procedure related enquires: Miss N. Holiwe

Technical Enquiries: Mr S.V Mngadi or Mr Z. Dlamini

Dr Nkosazana Dlamini Zuma Municipality Tel No: (039) 833 1038
P O Box 62 Fax No.: (039) 833 1179
Creighton

3263

o

Mr N.C Yezi
MUNICIPAL MANAGER
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INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (DR Nkosazana Dlamini Zuma Municipality)

BID NUMBER: | PWBS-B053/23/24 | CLOSING DATE: | 27" September 2024 | CLOSING TIME: | 12H00

DESCRIPTION BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3) (NTOKOZWENI ROAD)

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD?7).

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX
SITUATED AT (Dr NDZ Main Offices at Main Street, Creighton 3263)

MAIN STREET

CREIGHTON, 3263

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE NUMBER CODE NUMBER

CELLPHONE NUMBER

FACSIMILE NUMBER CODE NUMBER

E-MAIL ADDRESS

VAT REGISTRATION NUMBER

TAX COMPLIANCE STATUS TCS PIN: OR CSD No:

B-BBEE STATUS LEVEL [] Yes B-BBEE STATUS [] Yes
VERIFICATION CERTIFICATE LEVEL SWORN

[TICK APPLICABLE BOX] []No AFFIDAVIT []No

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE
SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

2. ARE YOU A
1. ARE YOU THE FOREIGN
ACCREDITED BASED
REPRESENTATIVE IN SUPPLIER FOR
SOUTH AFRICA FOR THE GOODS
THE GOODS Clves CINo ISERVICES [ves [INo
ISERVICES /WORKS IWORKS [F YES,
OFFERED? [IF YES ENCLOSE PROOF] OFFERED? ANSWER PART
B:3]
3. TOTAL NUMBER OF 4. TOTALBID
ITEMS OFFERED PRICE R
5. SIGNATURE OF
BIDDER .................................... 6. DATE
7. CAPACITY UNDER
WHICH THIS BID IS
SIGNED
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO:
Mr S Mngadi or Mr ZL
DEPARTMENT BTO CONTACT PERSON Dlamini
CONTACT PERSON Miss N Holiwe TELEPHONE NUMBER 039 833 1039
TELEPHONE NUMBER 039 833 1039 FACSIMILE NUMBER
FACSIMILE NUMBER 086 583 235 E-MAIL ADDRESS mngadis@ndz.gov.za
E-MAIL ADDRESS holiwen@ndz.gov.za dlaminiz@ndz.gov.za
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PART B
TERMS AND CONDITIONS FOR BIDDING

BID SUBMISSION:

1.2.
1.3.

. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED

FOR CONSIDERATION.
ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR ONLINE

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER
SPECIAL CONDITIONS OF CONTRACT.

2. TAXCOMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO
ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER’ S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER
TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE
WWW.SARS.GOV.ZA.

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

26 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A
SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD
NUMBER MUST BE PROVIDED.

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. ISTHE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? 1 YES LINO

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA? (] YES [INO

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? (] YES [INO

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? (] YES [INO

3.5. ISTHE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? (] YES [INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE
STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE.

SIGNATURE OF BIDDER: e

CAPACITY UNDERWHICH THIS BID IS SIGNED: e

DATE:
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

T1.2: STANDARD CONDITIONS OF TENDER

Note: The Conditions of Tender are the Standard Conditions of Tender as contained in Annex F of
the CIDB Standard for Uniformity in Construction Procurement

F.1 General

F.1.1 Actions
The employer and each tenderer submitting a tender offer shall comply with these
conditions of tender. In their dealings with each other, they shall discharge their duties
and obligations as set out in F.2 and F.3, timeously and with integrity, and behave
equitably, honestly and transparently.

F.1.2 Tender Documents

The documents issued by the employer for the purpose of a tender offer are listed in the
tender data.

F.1.3 Interpretation

F.1.3.1 The tender data and additional requirements contained in the tender schedules that are
included in the returnable documents are deemed to be part of these conditions of
tender.

F.1.3.2 These conditions of tender, the tender data and tender schedules which are only

required for tender evaluation purposes, shall not form part of any contract arising from
the invitation to tender.

F.1.3.3 For the purposes of these conditions for the calling for expressions of interest, the
following definitions apply:

a) comparative offer means the tenderer’s financial offer after the factors of non-firm
prices, all unconditional discounts and any other tendered parameters that will
affect the value of the financial offer have been taken into consideration

b) corrupt practice means the offering, giving, receiving or soliciting of anything of
value to influence the action of the employer or his staff or agents in the tender
process; and

c) fraudulent practice means the misrepresentation of the facts in order to influence
the tender process or the award of a contract arising from a tender offer to the
detriment of the employer, including collusive practices intended to establish
prices at artificial levels

d) quality (Ability and Capability of the company) means the totality of features
and characteristics of a product or service that bear on its ability to satisfy stated
or implied needs.
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F.1.4 Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the
employer's agent only, and in a form that can be read, copied and recorded. Writing
shall be in the English language. The employer shall not take any responsibility for non-
receipt of communications from or by a tenderer. The name and contact details of the
employer’s agent are stated in the tender data.

F.1.5 The employer’s right to accept or reject any tender offer

F.1.5.1 The employer may accept or reject any variation, deviation, tender offer, or alternative
tender offer, and may cancel the tender process and reject all tender offers at any time
before the formation of a contract. The employer shall not accept or incur any liability to
a tenderer for such cancellation and rejection, but will give written reasons for such
action upon written request to do so.

F.1.5.2 The employer may not subsequent to the cancellation or abandonment of a tender
process or the rejection of all responsive tender offers re-issue a tender covering
substantially the same scope of work within a period of six (6) months unless only one
tender was received, and such tender was returned unopened to the tenderer.

F.2 Tenderer’s obligations

F.2.1 Eligibility
Submit a tender offer only if the tenderer satisfies with the criteria stated in the tender
data and the tenderer, or any of his principals, is not under any restriction to do business
with employer.

F.2.2 Cost of tendering

Accept that the employer will not compensate the tenderer for any costs incurred in the
preparation and submission of a tender offer, including the costs of any testing
necessary to demonstrate that aspects of the offer satisfy requirements.

F.2.3 Check documents

Check the tender documents on receipt for completeness and notify the employer of any
discrepancy or omission.

F.2.4 Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the
documents issued by the employer only for the purpose of preparing and submitting a
tender offer in response to the invitation.

F.2.5 Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of
standards, specifications, conditions of contract and other publications, which are not
attached but which are incorporated into the tender documents by reference.

F.2.6 Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may
issue, and if necessary apply for an extension to the closing time stated in the tender
data, in order to take the addenda into account.
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F.2.7 Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize
themselves with aspects of the proposed work, services or supply and raise questions.
Details of the meeting(s) are stated in the tender data.

F.2.8 Seek clarification

Request clarification of the tender documents, if necessary, by notifying the employer at
least five working days before the closing time stated in the tender data.

F.2.9 Insurance

Be aware that the extent of insurance to be provided by the employer (if any) might not
be for the full cover required in terms of the conditions of contract identified in the
contract data. The tenderer is advised to seek qualified advice regarding insurance.

F.2.10 Pricing the tender offer

F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes
(except Value Added Tax (VAT), and other levies payable by the successful tenderer,
such duties, taxes and levies being those applicable 14 days before the closing time
stated in the tender data.

F.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the
prices.

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to
adjustment except as provided for in the conditions of contract identified in the contract
data.

F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The
conditions of contract identified in the contract data may provide for part payment in other
currencies.

F.2.11 Alterations to documents

Not make any alterations or additions to the tender documents, except to comply with
instructions issued by the employer, or necessary to correct errors made by the tenderer.
All signatories to the tender offer shall initial all such alterations. Erasures and the use of
masking fluid are prohibited.

F.2.12 Alternative tender offers

F.2.121 Submit alternative tender offers only if a main tender offer, strictly in accordance with all
the requirements of the tender documents, is also submitted. The alternative tender offer
is to be submitted with the main tender offer together with a schedule that compares the
requirements of the tender documents with the alternative requirements the tenderer
proposes.

F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the
tender data or criteria otherwise acceptable to the employer.

F.2.13 Submitting a tender offer

F.2.13.1 Submit a tender offer to provide the whole of the works, services or supply identified in
the contract data, unless stated otherwise in the tender data.
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F.2.13.2 Return all returnable documents to the employer after completing them in their entirety,
either electronically (if they were issued in electronic format) or by writing in black ink.

F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the
number of copies stated in the tender data, with an English translation of any
documentation in a language other than English, and the parts communicated
electronically in the same format as they were issued by the employer.

F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender
data. The employer will hold all authorized signatories liable on behalf of the tenderer.
Signatories for tenderers proposing to contract as joint ventures shall state which of the
signatories is the lead partner whom the employer shall hold liable for the purpose of the
tender offer.

F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the
packages as "ORIGINAL" and "COPY". Each package shall state on the outside the
employer's address and identification details stated in the tender data, as well as the
tenderer's name and contact address.

F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the
returnable documents listed in the tender data in an envelope marked “financial
proposal” and place the remaining returnable documents in an envelope marked
“technical proposal”’. Each envelope shall state on the outside the employer’'s address
and identification details stated in the tender data, as well as the tenderer's name and
contact address.

F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states
on the outside only the employer's address and identification details as stated in the
tender data.

F.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or
premature opening of the tender offer if the outer package is not sealed and marked as
stated.

F.2.14 Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested
completely and in the form required, may be regarded by the employer as non-
responsive.

F.2.15 Closing time

F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender
data not later than the closing time stated in the tender data. Proof of posting shall not
be accepted as proof of delivery. The employer shall not accept tender offers submitted
by telegraph, telex, facsimile or e-mail, unless stated otherwise in the tender data.

F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any
reason, the requirements of these conditions of tender apply equally to the extended
deadline.

F.2.16 Tender offer validity

F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the
validity period stated in the tender data after the closing time stated in the tender data.

F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender
data for an agreed additional period.
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F.2.17 Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer
during the evaluation of tender offers. This may include providing a breakdown of rates
or prices and correction of arithmetical errors by the adjustment of certain rates or item
prices (or both). No change in the competitive position of tenderers or substance of
tender offer is sought, offered, or permitted.

Note:

Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract
with a preferred tenderer following a competitive selection process, should the Employer
elect to do so.

F.2.18 Provide other material

F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender
offer, the tenderer's commercial position (including notarized joint venture agreements),
preferencing arrangements, or samples of materials, considered necessary by the
employer for the purpose of a full and fair risk assessment. Should the tenderer not
provide the material, or a satisfactory reason as to why it cannot be provided, by the time
for submission stated in the employer’s request, the employer may regard the tender
offer as non-responsive.

F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.

F.2.19 Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as
provided for in the tender data.

F.2.20 Submit securities, bonds, policies, etc.
If requested, submit for the employer’s acceptance before formation of the contract, all
securities, bonds, guarantees, policies and certificates of insurance required in terms of
the conditions of contract identified in the contract data.

F.2.21 Check final draft

Check the final draft of the contract provided by the employer within the time available for
the employer to issue the contract.

F.2.22 Return of other tender documents

If so instructed by the employer, return all retained tender documents within twenty eight
(28) days after the expiry of the validity period stated in the tender data.

F.2.23 Certificates

Include in the tender submission or provide the employer with any certificates as stated
in the tender data.

F.3 The Employer’s Undertakings
F.3.1 Respond to clarification
Respond to a request for clarification received up to five working days before to the

tender closing time stated in the tender data and notify all tenderers who drew
procurement documents.

READVERT COPY OF NTOKOZWENI ROAD SECTION 3 KM 1.2 TO KM 1.8 DRAFT BID DOCUMENT (1)[2].DOC
Standard Conditions of Tender
T1-10



F.3.2 Issue addenda

If necessary, issue addenda that may amend or amplify the tender documents to each
tenderer during the period from the date that tender documents are available until seven
days before the tender closing time stated in the tender data. If, as a result a tenderer
applies for an extension to the closing time stated in the tender data, the employer may
grant such extension and, shall then notify all tenderers who drew documents.

F.3.3 Return late tender offers

Return tender offers received after the closing time stated in the tender data, unopened,
(unless it is necessary to open a tender submission to obtain a forwarding address), to
the tenderer concerned.

F.3.4 Opening of tender submissions

F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the
presence of tenderers’ agents who choose to attend at the time and place stated in the
tender data. Tender submissions for which acceptable reasons for withdrawal have
been submitted will not be opened.

F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a
venue indicated in the tender data, the name of each tenderer whose tender offer is
opened, the total of his prices, preferences claimed and time for completion, if any, for
the main tender offer only.

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request.
F.3.5 Two-envelope system
F.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only

the technical proposal of valid tenders in the presence of tenderers’ agents who choose
to attend at the time and place stated in the tender data and announce the name of each
tenderer whose technical proposal is opened.

F.3.5.2 Evaluate the quality of the technical proposals offered by tenderers, then advice
tenderers who remain in contention for the award of the contract of the time and place
when the financial proposals will be opened. Open only the financial proposals of
tenderers, who score in the quality evaluation more than the minimum number of points
for quality stated in the tender data, and announce the score obtained for the technical
proposals and the total price and any preferences claimed. Return unopened financial
proposals to tenderers whose technical proposals failed to achieve the minimum number
of points for quality.

F.3.6 Non-disclosure
Not disclose to tenderers, or to any other person not officially concerned with such
processes, information relating to the evaluation and comparison of tender offers, the
final evaluation price and recommendations for the award of a contract, until after the
award of the contract to the successful tenderer.

F.3.7 Grounds for rejection and disqualification
Determine whether there has been any effort by a tenderer to influence the processing of

tender offers and instantly disqualify a tenderer (and his tender offer) if it is established
that he engaged in corrupt or fraudulent practices.

F.3.8 Test for responsiveness
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F.3.8.1 Determine, on opening and before detailed evaluation, whether each tender offer
properly received:

a) complies with the requirements of these Conditions of Tender,
b)  has been properly and fully completed and signed, and
c) is responsive to the other requirements of the tender documents.

F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications
of the tender documents without material deviation or qualification. A material deviation
or qualification is one which, in the Employer's opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or
supply identified in the Scope of Work,

b) change the Employer's or the tenderer's risks and responsibilities under the
contract, or

c) affect the competitive position of other tenderers presenting responsive tenders, if it
were to be rectified.

F3.8.3 Reject a non-responsive tender offer, and not allow it to be subsequently made
responsive by correction or withdrawal of the non-conforming deviation or reservation.

F.3.9 Arithmetical errors
F.3.9.1 Check responsive tender offers for arithmetical errors, correcting them in the following
manner:

a) Where there is a discrepancy between the amounts in figures and in words, the
amount in words shall govern.

b) If the bills of quantities (or schedule of quantities or schedule of rates) apply and
there is an error in the line item total resulting from the product of the unit rate and
the quantity, the line item total shall govern, and the rate shall be corrected. Where
there is an obviously gross misplacement of the decimal point in the unit rate, the
line item total as quoted shall govern, and the unit rate shall be corrected.

c) Where there is an error in the total of the prices either as a result of other
corrections required by this checking process or in the tenderer's addition of prices,
the total of the prices shall govern, and the tenderer will be asked to revise
selected item prices (and their rates if bills of quantities apply) to achieve the
tendered total of the prices.

F.3.9.2 Consider the rejection of a tender offer if the tenderer does not correct or accept the
correction of his arithmetical errors in the manner described in F.3.9.1.

F.3.10 Clarification of a tender offer

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a
contract arising from the tender offer.

F.3.11 Evaluation of tender offers
F.3.11.1 General
Appoint an evaluation panel of not less than three persons. Reduce each responsive

tender offer to a comparative offer and evaluate it using the tender evaluation method
that is indicated in the tender data and described below:
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Method 1: 1)  Rank tender offers from the most favourable to the least favourable
Financial offer comparative offer.
2) Recommend highest ranked tenderer for the award of the contract, unless
there are compelling and justifiable reasons not to do so.
Method 2: 1)  Score tender evaluation points for financial offer.
Financial offer
and 2) Confirm that tenderers are eligible for the preferences claimed and if so,
preferences score tender evaluation points for preferencing.

3) Calculate total tender evaluation points.

4) Rank tender offers from the highest number of tender evaluation points to the
lowest.

5) Recommend tenderer with the highest number of tender evaluation points for
the award of the contract, unless there are compelling and justifiable reasons
not to do so.

M_ethoq 3: 1) Score quality, rejecting all tender offers that fail to score the minimum number
Financial offer of points for quality stated in the Tender data.
and quality

2) Score tender evaluation points for financial offer.

3) Calculate total tender evaluation points.

Methqd 3: 4) Rank tender offers from the highest number of tender evaluation points to the

5) Recommend tenderer with the highest number of tender evaluation points for
the award of the contract, unless there are compelling and justifiable reasons
not to do so

M_ethoq 4: 1) Score quality, rejecting all tender offers that fail to score the minimum number
Financial of points for quality stated in the Tender data.

offer, quality

and 2) Score tender evaluation points for financial offer.

preferences

3) Confirm that tenderers are eligible for the preferences claimed, and if so,
score tender evaluation points for preferencing.

4) Calculate total tender evaluation points.

5) Rank tender offers from the highest number of tender evaluation points to the
lowest.

6) Recommend tenderer with the highest number of tender evaluation points for
the award of the contract, unless there are compelling and justifiable reasons
not to do so.

Score financial offers, preferences and quality, as relevant, to two decimal places.
F.3.11.2 Scoring financial offers

Score the financial offers of remaining responsive tender offers using the following

formula:

NFO = W1xA

where:

Neo = the number of tender evaluation points awarded for the financial offer.

W; = the maximum possible number of tender evaluation points awarded for the
financial offer as stated in the tender data.

A = a number calculated using either formulas 1 or 2 below as stated in the tender

data.
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Formula | Basis for comparison Option 1 Option 2
: . . P-Pm
1. Highest price or discount 1+ PIP,,
Pm
; P-P
2 Lowes_t price  or percentage 1— m P./P
commission/fee Pm
where:
Pm = the comparative offer of the most favourable tender offer.
P = the comparative offer of tender offer under consideration.

F.3.11.3 Scoring quality (Ability and Capability of Company)

Score quality in each of the categories in accordance with the tender data and calculate
total score for quality.

F.3.12 Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer's information
the policies and / or certificates of insurance which the conditions of contract identified in
the contract data, require the employer to provide.

F.3.13 Acceptance of tender offer

F.3.13.1 Accept tender offer only if the tenderer complies with the legal requirements stated in the
tender data.

F.3.13.2 Notify the successful tenderer of the employer's acceptance of his tender offer by
completing and returning one copy of the form of offer and acceptance before the expiry
of the validity period stated in the tender data or agreed additional period. Providing the
form of offer and acceptance does not contain any qualifying statements, it will constitute
the formation of a contract between the employer and the successful tenderer as
described in the form of offer and acceptance.

F.3.14 Notice to unsuccessful tenderers

After the successful tenderer has acknowledged the employer’s notice of acceptance,
notify other tenderers that their tender offers have not been accepted.

F.3.15 Prepare contract documents

If necessary, revise documents that shall form part of the contract and that were issued
by the employer as part of the tender documents to take account of:

a) addenda issued during the tender period,

b) inclusion of some of the returnable documents,

c) other revisions agreed between the employer and the successful tenderer, and

d) the schedule of deviations attached to the form of offer and acceptance, if any.

F.3.16 Issue final contract

Prepare and issue the final draft of contract documents to the successful tenderer for
acceptance as soon as possible after the date of the employer's signing of the form of
offer and acceptance (including the schedule of deviations, if any). Only those
documents that the conditions of tender require the tenderer to submit, after acceptance
by the employer, shall be included.
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F.3.17 Complete adjudicator’s contract

Unless alternative arrangements have been agreed or otherwise provided for in the
contract, arrange for both parties to complete formalities for appointing the selected
adjudicator at the same time as the main contract is signed.

F.3.18 Provide copies of the contracts

Provide to the successful tenderer the number of copies stated in the tender data of the
signed copy of the contract as soon as possible after completion and signing of the form
of offer and acceptance.

F.3.19 Delegation of Authority
The Employer may delegate any power vested in him by virtue of these Conditions to
tender to an offer or employee of the Employer
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

T1.3: TENDER DATA

GENERAL

The Conditions of Tenders applicable to this contract are the Standard Conditions of Tender as
contained in Annexure F of the CIDB Standard for Uniformity in Construction Procurement, and as
Annex A of the CIDB Standardized Construction Procurement Documents for Engineering and
Construction Works (May 2010). This document is obtainable separately. Tenders shall obtain their
own copies.

The Tender Data make several references to the Standard Conditions of Tender for details that apply
specifically to this tender. The Tender Data shall have preference in the interpretation of any
ambiguity or inconsistency between it and the Standard Conditions of Tender.

Each item if Tender Data given below is cross-referenced to the relevant clause in the Standard
Conditions of Tender to which it mainly applies.

Clause Wording

F.1.1 The employer s :

Dr Nkosazana Dlamini Zuma Municipality
Main Street

Creighton

3263

Telephone: 039 833 1038

Fax: 039 833 1179

F.1.2 The tender documents issued by the employer comprise:
PART T1 : TENDERING PROCEDURES

T1.1: Tender Notice and Invitation to Tender

T1.2: Standard Conditions of Tender

T1.3: Tender Data

PART T2 : RETURNABLE DOCUMENTS

T2.1: List of Returnable Documents

T2.2: Returnable Documents

PART C1: AGREEMENTS AND CONTRACT DATA
C1.1: Form of Offer and Acceptance

C1.2: Confirmation of Receipt

C1.3: Contract Data

C1.4: Form of Guarantee (Pro Forma)

C1.5: Adjudicator’ s Agreement (if applicable)
C1.6: Health and Safety Agreement
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Clause

Wording

C1.7: Transfer of Rights

C1.8: Retention Money Guarantee
PART C2 : PRICING DATA
C2.1: Pricing Instructions

C2.2: Bill of Quantities

PART C3 : SCOPE OF WORK
C3.1 Description of the Works
C3.2 Engineering

C3.3 Procurement

C3.4 Construction

C3.5 Management

C3.6 Particular Specifications
PART C4 : SITE INFORMATION
C4.1 Locality Plan

C4.2 Site of Works and Site conditions

C4.3 Geotechnical Report
C4.4 Environmental
PART C5 : Annexures
Annexure A: Drawings

F.1.4

The Employer’ s agent is:
Name: Shardesh Sewlal Engineers
Contract Person: Mr Shardesh Sewlal

Address: 1 Huntley Place, Westville, 3630

Tel: 031 266 7299 /082 3310 780

E-mail: shardesh.sewlal@shardesh.co.za

Fax: 086 614 8113

F1.5

The Employer’ s right to accept or reject any tender offer
The Employer is not obliged to accept the lowest or any tender offered.
The Employer reserves the right to increase or decrease the scope of works to suit budgetary

constraints.
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Clause Wording

F2.1 Eligibility
Only those Tenderers who satisfy the following eligibility criteria are eligible to submit tenders:

a) the tenderer submits an original valid Tax Clearance Certificate issued by the South
African Revenue Services and a Tax Compliance Status PIN, or has made arrangements
to meet outstanding tax obligations;

b) the tenderer submits a letter of intent from an approved insurer undertaking to provide the
Performance Bond to the format included in Part C1.4 of this procurement document;

c) the tender has registered on the Central Supplier Database;

d) the tenderer or any of its directors/shareholders is not listed on the Register of Tender
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as
a person prohibited from doing business with the public sector;

e) the tenderer has not:
i) abused the Employer’ s Supply Chain Management System; or
i) failed to perform on any previous contract and has been given a written notice to
this effect;

f) The tenderer has completed the Declaration of Interest and the Compulsory Enterprise
Questionnaire and there are no conflicts of interest which may impact on the tenderer’ s
ability to perform the contract in the best interests of the employer or potentially
compromise the tender process and persons in the employ of the state are permitted to
submit tenders or participate in the contract;

g) The tenderer is registered and in good standing with the compensation fund or with a
licensed compensation insurer;

h) The tenderer must submit a copy of a joint venture agreement (if applicable).
i) The tender offer is signed by a person authorised to sign on behalf of the Tenderer;
j) The Tenderer has completed and signed all returnable documents where relevant;

k) Tenderers are required to submit a Bank Rating with this tender. Tenderers who receive a
Bank Rating < E (figures considered too high) will be disqualified.

[) Bids in excess of R20 million are required to Sub-Contract a minimum of 10% of the
contract to previously disadvantaged companies, within the area of jurisdiction of the
Municipality;

m) The Tenderer has met the minimum number of evaluation points for quality.

n) The Tenderer must confirm that he/she has the necessary competencies and resources to
carry out the work safely in accordance with the Occupational Health and Safety Act,
N° 85 of 1993, and the OSHA 1993 Construction Regulations 2003.

Only those tenderers who are registered with the CIDB or can submit proof of application for
registration prior to evaluation of Tenders, in a contractor-grading designation equal to or higher
than a contractor grading designation determined in accordance with the sum tendered for a 4CE
class of construction work, are eligible to submit tenders.

Joint ventures are eligible to submit tenders provided that:

1. Every member of the joint venture is registered with the CIDB;
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Wording

2. The lead partner has a contractor grading designation in the class of construction
work;

3. The combined contactor grading designation calculated in accordance with the
Construction Development Regulation is equal to or higher than a contractor grading
designation determined in accordance with sum tendered for a 4CE only class of
construction work;

4. When the JV is dissolved the lead partner will remain liable in terms of the contract
including latent defects. The Lead Partner shall be nominated in the returnable
document and shall at least a 4CE only classification. The Lead Member
accepts all liability in terms of the contract and that this liability will continue for
ten (10) years completion of the contract;

5. Included with their tender is a letter from each of the proposed joint members stating
their undertaking that in the event of the joint venture tender being successful, the said
members will enter into a joint venture agreement, which shall be based on and comply
with the CIDB Sample JV agreement.

A. National Treasury Central Supplier Database Registration

Only Tenderers who are to be registered on the National Treasury Central Supplier (CSD)
Database and have provided proof of their registration will be eligible to submit a tender offer.
Proof of registration must be in the form of the Tenderers CSD registration number. Tenderers
who are not registered are not precluded from submitting bids but must be registered prior to
Contract Award.

In the case of Joint Venture partnerships this requirement will apply individually to each party to
the Joint Venture.

Tenderers who wish to register as service providers on the CSD can register online at
https://secure.csd.gov.za/Account/Reqgister.

B. Attendance of Compulsory Site Briefing

Tenderers must attend the compulsory site briefing and have Form A3 “Certificate of
attendance of Site Inspection Meeting” signed by the Employers agent or his representative will
be eligible to submit a tender offer.

C. Labour Intensive Construction

The tenderer must demonstrate that they have in their employment suitable qualified
management and supervisory personnel with an NQF 5 from a CETA accredited training provider
in labour intensive construction.

D. Tenderer’ s Tax Clearance Matters

The Tenderer cannot provide proof that he is in good standing with respect to duties, taxes,
levies and contributions required in terms of legislation applicable to the work in the contract.

Only those tenderers who can demonstrate that;
a. they will have in their employ, management and supervisory staff satisfying the requirements
of the scope of work for labour intensive competencies; for supervisory and management
staff during the validity of the contract, are eligible to submit tenders.

Tender Qualification: Labour Intensive Contracts

To qualify for award of the Contract, tenderers shall meet the following minimum qualifying
criteria:
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a. Having participated in and graduated with fully satisfactory results from the relevant national
qualification framework training organized under EPWP (or other similar project) and applying
trained supervisory staff on a full-time basis for the execution of the works. LIC NQF Level 5.

b. Liquid assets/or credit facilities covering the expected expenditures for two full work months

. Proposals for timely acquisition (own, lease, hire, etc.) of the essential minimum equipment

. The contractor will carry out the works using labour-based work methods as described in the

Special Conditions of Contract

o0

The tenderer must submit to the Employer, names of all management and supervisory staff that
will be employed to supervise the labour-intensive portion of the works together with satisfactory
evidence that such staff members satisfy the eligibility requirement. The contractor shall ensure
that the minimum supervisor to worker ratio of 1:15 for effective supervision of Labour-intensive
works for all LI activities.

Schedule of Labour Content

The minimum unskilled labour Content for this Project, i.e. the minimum job creation targets on
the project shall be:

Total Women Youth
Minimum Work Opportunities 25 14 11
Man Hours 21,000 11,760 9,240
Man Days 2,625 1,470 1,155
F.2.7 The arrangements for a compulsory clarification meeting are:
Location: A compulsory briefing session will be held at the offices of the Nkosazana Dlamini
Zuma Municipality. The venue is situated at Main Road, Creighton 3263
Date: 17 September 2024.
Starting time: 10.15
Enquiries and confirmation of attendance at least one full working day in advance regarding the
meeting and site inspection may be directed to:
Contact Name: Mr Shardesh Sewlal (Consultant)
Tel: 031 266 7299
Fax: 086 614 8113
F.2.10 Pricing the Tender Offer

(a) Value Added Tax
The Valued Added Tax (VAT) rate shall be 15% or as otherwise provided for by
legislation.

(b) The successful Tenderer shall be required to produce a VAT invoice that shall
only be prepared once measurements and valuations for work done in terms of
the contract offer have been agreed with the Employers agent and a certificate
of payment issued.

(c) Payment of VAT to non-VAT vendors shall be processed from the month in

which the Tenderers liability with the South African Revenue Services is

effective.
F.2.11 A Tender offer shall not be considered if alterations have been made to the offer or contract data

(unless such alterations have been duly authenticated by the Tenderer) or if any particulars
required therein have not been completed in all respects.
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F.2.121 If a tenderer wishes to submit an alternative tender offer, the only criteria permitted for such an
alternative tender offer are:
(a) Individual items

Individual items offered as alternatives to items in the Bill of Quantities will only be

considered if listed and priced in Schedule 1J: Amendments, Qualifications and

Alternatives in Part 2 of the Contract Document, accompanied by a detailed statement as

necessary.

(b) Alternative designs

Where a Tenderer desires to submit alternative tender involving modifications to the

design or method of construction that would alter the character of the tender, the

following procedure must be observed:

(i) The alternative offer must be accompanied by supporting information, drawings,
calculations and a priced alternative Bill of Quantities to enable its technical
acceptability, construction time and price to be fully assessed. Such information,
drawings and Bill of Quantities must be sufficient for proper evaluation of the
tendered alternative, otherwise the offer will not be considered;

(ii) Any alternative tender involving modifications to design will be assessed on its merits
and may be accepted. An accepted alternative design will become the design for the
purpose of the contract.

(iii) If an alternative design with its priced Bill of Quantities has been accepted, the sum
thus tendered for the alternative will not be subject to re-measurement and will be the
final amount payable to the Contractor, except only for variations arising from:

. Changes in design parameters ordered by the Engineer;
. Changes not arising from any failure or fault of the Contractor, but from
modifications requested by the Engineer.

(iv) A decision whether or not to adopt a technically acceptable modified design will be
governed by the amount of the overall saving and the advantages to the Employer
which the modified design can be reliably expected to achieve. Matters to be
considered in arriving at the overall saving will include the effect of any deferment in
starting date arising from extra time needed for the preparation of an amended
contract for signature.

(v) The Tenderer will be liable for all costs necessary for the Engineer to check the
alternative design offered

F.2.13.2 Tenderers to note that the returnable documents are listed in T.2 (Returnable Documents)
F.2.13.3 Tender offers shall be submitted as an original only.
Under no circumstances whatsoever may the tender forms be retyped or redrafted.
Photocopies of the original tender documentation may be used, but an original signature must
appear on such photocopies.
F.2.13.5 The Employer’ s address for delivery of tender offers and identification details to be shown on
each tender offer package are:
Location of tender box: Dr Nkosazana Dlamini Zuma Municipality
Physical address: Main Street
Creighton
3263
Identification details: TENDER NO: PWBS-B053/23/24
F.2.13.6 A two-envelope procedure will not be followed.
F.2.13.7 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted
F.2.14 The tenderer shall complete the schedule of quantities in full. ltems against which no price is

entered are to be considered as incomplete and will invalidate the tender. Items against which
N/A or Included is entered, or are left blank, will be considered as incomplete and will invalidate
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the tender. Items against which NIL or zero (0) is entered are to be considered to be fully priced
and the tenderer will provide the items in question as specified at zero (0) or NIL price.

F.2.15 The closing time for submission of tender offers is: 12H00 on 27" September 2024

F.2.16 The tender offer validity period is thirteen (13) weeks (90days) from the tenders closing date

F.2.19 Access shall be provided for inspections, test and analysis by prior arrangement with the
employer

F.2.23 The tenderer is required to submit with his tender:

COMPULSORY DOCUMENTS TICK

a) Proof of registration with CSD- starting with (MAAA)
b) Joint Venture Agreement (if necessary)
c) Form of offer fully completed
d) MBD 1,4, 8 and 9 fully completed
e) CIDB Grading Certificate: 4CE or Higher
f)  Briefing register must be signed by service provider
g) Signed certificate of acknowledgement ( NDZ stamped and signed by

both service provider and municipal official)

NB: Failure to submit the above documents your tender will be disqualified

DOCUMENTS TO BE SUBMITED

TICK

a)

Copies of CK Documents / Sole proprietary

b)

Valid Tax clearance certificate (with your pin number print and attach on
the document Tax Clearance Certificate)

c)

Registration with Dr NDZ LM Data base

Submit proof that the bidder (Company) and its (directors) do not owe
municipal services.
-Attach updated municipal rates, water or electricity statement not in
arrears for more than 90 days
Or
- Attach a valid lease agreement if the director is leasing offices and
residential Property with a confirmation letter from the landlord
confirming that the municipal rates and services are in order.
Or

- Attach exemption letter from the relevant municipality

Or

- Attach affidavit if the Municipal Account is under your parents or
siblings and they are responsible for paying municipal rates (if the
address is the same as yours) and attach the copy of the Municipal
rates and services for the above mentioned.

Or

- Attach copy of a marriage certificate or affidavit and municipal
account statement for rates and services, if Municipal account is
under your spouse.

Certified copies of Identification documents of all members/directors of
the entity.
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f) Available Relevant Plant and Equipment Resources (Tipper Truck, TLB,
Grader, water cart, roller). (Proof of owner ship of all the required
plant and Equipment, e.g Logbooks and proof of purchase and Pro-
forma agreement with plant hire)

e) Specific Goals supporting documents:

Company
operating within
the Jurisdiction
Dr NDZ LM

CIPC Document reflecting NDZ

company physical Address

Company
operating within
the jurisdiction of

CIPC Document reflecting

Harry Gwala District Municipality

Harry Gwala company physical Address
District
Municipality

CIPC Document reflecting
Company

operating within
the jurisdiction of
KwaZulu-Natal
Province

KwaZulu-Natal Province

company physical Address

Company
operating outside
of KwaZulu Natal
Province

CIPC Document reflecting outside of
KwaZulu Natal Province

company physical Address

Company 100%
owned by black
South African

Summary of CSD reflecting Race and

Identity document or Drivers Licence

Company 60%
owned by black
South African
women

1.Summary of CSD reflecting 60%
company owned by black (Women)
Gender and Identity document or

Drivers Licence

Company 100%
owned by black
South African
youth

1.Summary of CSD reflecting 100%
company owned by black (youth)
Gender and Identity document or

Drivers Licence.

Company 50%
owned by South
African with
disability

2.Summary of CSD reflecting 50% owned by a

African with (Disability),
a proof of medical certificate and

an ldentity document or Drivers Licence

F.3.2

Change “seven days” to “seven working days” .
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F.3.4 The time and location for opening of the tender offers are:
Time 12HO00 on 27" September 2024.
At the offices of the Dr Nkosazana Dlamini Zuma Municipality, Creighton
F.3.11
The procedure for the evaluation of responsive tenders is Method 4 (Ability and
Capability of the Company, Price and Specific Goals) using the 80/20
Preferential Point System:
Stage 1: Scoring Quality (Ability and Capability of Company)
Only tenderers who will achieve a score of 60% and more of the total available
points will qualify for stage two of the evaluation.
The criteria to be used to evaluate the proposals for the Ability and Capability
of Company stage will be as follows:
Points
1. Relevant Experience of Enterprise 35
2. Experience of Key Personnel 40
Total Points =75
Key Aspect Basis for Points Max Verification
of Criterion Allocation Points Method
Relevant 3 x Successfully 35 Appointment
Experience of Completed Road Letter and.
the surfacing or Letter of
Contractor in Rehabilitation Projects, Reference
Road each project must have
Surfacing minimum contract
projects value of R 3 000 000,00.
2 x Successfully 20 Appointment
Completed Road Letter and.
surfacing or Letter of
Rehabilitation Projects, Reference
each project must have
minimum contract
value of R 3 000 000,00.
1 x Successfully 10 Appointment
Completed Road Letter and.
surfacing or Letter of
Rehabilitation Project, Reference
each project must have
minimum contract
value of R 3 000 000,00.
Qualifications National Diploma in Civil 10 Certified copy
and CV’ s of Engineering or Project of qualification
Contract Management with 3 to be attached
Manager years’ experience in with detailed
Road Surfacing or cv
Rehabilitation Projects
National Diploma in Civil 7 Certified copy
Engineering or Project of qualification
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Management with 2 to be attached
years’ experience in with detailed
Road Surfacing or cv
Rehabilitation Projects
National Diploma in Civil 5 Certified copy
Engineering or Project of qualification
Management with 1 to be attached
years’ experience in with detailed
Road Surfacing or cv
Rehabilitation Project
Qualifications National Diploma or N3 in 15 Certified copy
and CV’ s of Civil Engineering with 3 of qualification
Site Agent years’ experience in to be attached
Road Surfacing or with detailed
Rehabilitation Projects Ccv
National Diploma or N3 in 10 Certified copy
Civil Engineering with 2 of qualification
years’ experience in to be attached
Road Surfacing or with detailed
Rehabilitation Projects CV
National Diploma or N3 in 5 Certified copy
Civil Engineering with 1 of qualification
years’ experience in to be attached
Road Surfacing or with detailed
Rehabilitation Project Ccv
Qualifications 5 or more years of 15 Detailed CV to
and CV’ s of experience in Road be attached
Site Foreman Surfacing or with clear
Rehabilitation Projects experience
and reference
4 -3 years of experience 10 Detailed CV to
in Road Surfacing or be attached
Rehabilitation Projects with clear
experience
and reference
1 -2 years of experience 5 Detailed CV to
in Road Surfacing or be attached
Rehabilitation Projects with clear
experience
and reference

Stage 2: Points and Preferential Points

Points for price will be evaluated as per the following formula:

Ps = 80x (1-(Pt-Pmin))
Pmin
Where
Ps = Points scored for price of tender under consideration
Pt = Rand Value of tender under consideration
Pmin = Rand value of lowest acceptable tender
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The 20 points of the Scoring System

below.

Preferential Points System - 80/20

The specific goals allocated points in terms of
this tender

Company operating within the Jurisdiction Dr NDZ LM

Table 1: Specific goals for the tender and points claimed are indicated per the table

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each
preference point system.)

Number of
points

allocated
(80/20

system)

(To be
completed by
the organ of

state)

Number of
points
claimed
(80/20
system)

(To be
completed
by the
tenderer)

Company operating within the jurisdiction of Harry 5
Gwala District Municipality

Company operating within the jurisdiction of KwaZulu- 2
Natal Province

Company operating outside of KwaZulu Natal Province 0
Company 100% owned by black South African 2.5
Company 60% owned by black South African women 2.5
Company 100% owned by black South African youth 2.5
Company 50% owned by South African with disability 2.5
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F3.13

Acceptance of Tender Offer

Tender Offers will only be accepted if in addition to the conditions listed in the Standard
Conditions of Tender, the Tenderer is judged to be Eligible in terms of Clause F2.1 as well as the
items listed below.

If the tendered value exceeds R10 million (VAT included), bidders are required to furnish-
i. if the bidder is required by law to prepare annual financial statements for auditing, their

audited annual financial statements -

o for the past three years; or
e since their establishment if established during the past three years;

ii. a certificate signed by the bidder certifying that the bidder has no undisputed
commitments for municipal services towards a municipality or other service provider in
respect of which payment is overdue for more than 30 days;

iii. particulars of any contracts awarded to the bidder by an organ of state during the past
five years, including particulars of any material non-compliance or dispute concerning the
execution of such contract

iv. a statement indicating whether any portion of the goods or services are expected to be
sourced from outside the Republic, and, if so, what portion and whether any portion of
payment from the municipality or municipal entity is expected to be transferred out of the

V. Republic; and

Vi. Stipulate that disputes must be settled by means of mutual consultation, mediation (with
or without legal representation), or, when unsuccessful, in a South African court of law.

During the evaluation of a service provider, the Bid evaluation committee will assess whether the
service provider is currently rendering services to the municipality:
i. If the service provider is currently rendering services to the municipality with a stage of

completion less than 50% and

ii. The service providers’ performance is not in line with the project performance
milestones, then the service provider should be disqualified from further evaluation, and
should be placed on hold.

F3.18

The number of paper copies of the signed contract to be provided by the Employer is one original
plus one original duplicate.

The additional conditions of tender are as follows:
“number of points claimed for Specific Goals” .

F.3.19

Appeal Process

In terms of Regulation 49 of the Public Supply Chain Management Regulations persons
aggrieved by decisions or actions taken by Dr Nkosazana Dlamini Zuma Municipality, may lodge
an appeal within 14 days of the decision or action, in writing to Dr Nkosazana Dlamini Zuma
Municipality.
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Tenderers are advised that the following is the appeal process and in dealing with these appeals
the Chief Executive shall follow the following procedure:

(1)  The appeal (clearly setting out the reasons for the appeal) and queries with regard
decision of award are to be directed to the office of the.
Attention: The Manager: Supply Chain Management, Dr Nkosazana Dlamini Zuma
Municipality, P.O Box 62, Creighton, 3263

(2) A copy of the appeal will be forwarded to the Chairperson of the Bid Adjudication
Committee who must provide a response in writing within seven days.

(3) In the event that there are allegations made against third parties, they will also be given
an opportunity to respond to the allegations within seven days.

(4) These responses will then be sent to the Appellant for a reply within five days.

(5) The appeal will be considered on these written submissions, unless the appeal authority
is of the view that there is a need for oral submissions, in which case, the Appellant will
be notified of the date, place and time of such hearing.

(6) The Appeal Authority will consider the appeal and may confirm, vary or revoke the
decision of the Committee, but no such variation or revocation of a decision may detract
from any rights that may have accrued as a result of the decision.

(7) The Appeal Authority must commence with the appeal within six (6) weeks and decide
the appeal within a reasonable period.

F.3.20 Prohibition of Awards to Persons in the Service of the State

Regulation 44 of the Supply Chain Management Regulations states that the Public Entity may not
make any award to a person:-

(@) Who is in the Service of the State

(b) If that person is not a natural person, of which any Director, Manager, principal,
Shareholder or Stakeholder is a person in the service of the State; or who is an Advisor
or Consultant contracted with the public entity.
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)
NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

PART T2: RETURNABLE DOCUMENTS

T2.1 List of Returnable Documents
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT

BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

T2.1: LIST OF RETURNABLE DOCUMENTS

The following documents are to be completed and returned as they constitute the tender.

Whilst

many of the returnable are required for the purpose of evaluating the tenders, some will form part of

the subsequent contract, as they form the basis of the tender offer.

For this reason, it is very

important that tenderers return all information requested.

T2 - 4 Schedule :
T2 - 5 Schedule :
T2 - 9 Schedule :
T2 - 10 Schedule
T2 - 11 Schedule
T2 - 15 Schedule

T2 - 16 Schedule :
T2 - 17 Schedule :
T2 - 18 Schedule :
T2 - 19 Schedule :
T2 - 20 Schedule :
T2 - 23 Schedule :
T2 - 28 Schedule :
T2 - 29 Schedule :
T2 - 31 Schedule :
T2 - 33 Schedule :
T2 - 36 Schedule :
T2 - 38 Schedule :

RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES (included

hereafter for completion)

1A
1B
1C
11D
1E
F
1G
1H
11
1J
1K
1L
1N
10
1P
1Q
1R
1S

T2 - 39 Schedule :

2,

T2 - 40 Schedule :
T2 - 41 Schedule :
T2 - 42 Schedule :
T2 - 43 Schedule :
T2 - 46 Schedule :
T2 - 47 Schedule :
T2 - 48 Schedule :
T2 - 49 Schedule :
T2 - 50 Schedule :

T2 - 51 Schedule :

Certificate of Attendance at Clarification Meeting

Authority of Signatory*

Proof of Purchase of Tender Document

Certificate of Authority for Joint Ventures

Key Personnel Schedule

Schedule of Plant and Equipment available for the Contract
Schedule of Similar Work Undertaken by the Tenderer
Estimated Monthly Cash-flow

Schedule of Proposed Subcontractors

Proposed Amendments and Qualifications

Declaration of Interest (MBD 4)

Preferential points (MBD 6.1)

Tenderer’ s Financial Standing

Municipal Account

Declaration of Bidder’ s Past Supply Chain Management Practices (MBD 8)
Certificate of Independent Bid Determination (MBD 9)
Compulsory Enterprise Questionnaire

Current Commitments

Certificate For Municipal Services

OTHER DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES
(append to schedule in document)

2A
2B
2C
2D
2E
2F
2G
2H
2

2K

Details If Registration With CIDB

Certified copy of Company registration (CK Document/ Sole Proprietary)
Certified copies of Identification documents of all members/ directors of entity
Valid Tax Clearance Certificate and Tax Compliance Status PIN

Joint Venture Agreement, if applicable

Proof of registration with Central Suppliers Data Base (CSD)

Letter of Good Standing from workman compensation
Preliminary Programme

Certified copy of latest Municipal Accounts statement
Supporting documents for claiming specific goals points
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3. RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO THE CONTRACT (to be
attached with submission)

T2 - 52 Schedule : 3A Record of Addenda to Tender Documents™

T2 - 53 Schedule : 3B Contractors Health and Safety Declaration

T2 - 55 Schedule : 3C Declaration Concerning Fulfilment of the Construction Regulations, 2003

4, OTHER SCHEDULES AND AFFIDAVITS THAT WILL BE INCORPORATED INTO THE CONTRACT
(included hereafter for completion)

C11 C1.1 The Offer portion of the Form of Offer and Acceptance*

C14 C1.2 Confirmation of Receipt

C1-5 C1.3 Contract Data (Parts 1 and 2)*

C1-12 C1.4 Form of Guarantee (Pro Forma)

C1-14 C1.5 Adjudicator’ s Agreement

C1-16 C1.6 Safety Agreement (Pro Forma)

C1-18 C1.7 Transfer of Rights

C1-20 C1.8 Retention Money Guarantee

C2-3 C2.2 Bill of Quantities
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

SCHEDULE 1A: CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING

This is to certify that
................................................................................................................................ (Tenderer)

O e (Address)

............................................................... (location) on ........ccccceeeiviiieeennne... (date), starting at

We acknowledge that the purpose of the meeting was to acquaint ourselves with the site of the works
and / or matters incidental to doing the work specified in the tender documents in order for us to take
account of everything necessary when compiling our rates and prices included in the tender.

Particulars of person(s) attending the meeting:

NamMe Signature ...
Capacity e
NamMe Signature ...,
Capacity oo

Attendance of the above persons at the meeting is confirmed by the Employer’'s representative,
namely:

Name Signature ...,

Capacity Date & Time.......coeviiiiiiiiiie,

Municipality Date Stamp
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

SCHEDULE 1B: AUTHORITY OF SIGNATORY

Indicate the status of the tenderer by ticking the appropriate box hereunder.

The tenderer must

complete the certificate set out below for the relevant category and attach any supporting

documentation to the relevant schedule.

A B C D E
Company Partnership Joint Venture Sole Proprietor Close
Corporation

CERTIFICATE FOR COMPANY

board of directors Of ......................................................... hereby Conﬁrm that by
resolution of the board (copy attached) taken on-----------coveee 20 ,
Mr/MS ....................................

and any contract resulting from it on behalf of the company

As witnesses:

Signature: Sole owner:

Date:

Tenderers must attach a copy of the Resolution of the Board - refer to Schedule 2:----- .
CERTIFICATE FOR PARTNERSHIP

We, the undersigned, being the key-partners in the business trading as ........cccccooovviii
................................................... hereby authorize Mr/Ms ........, oo,
documents in

acting in the capacity of ........ccc v, to sign all

connection with this tender and any contract resulting from it on our behalf.

NAME ADDRESS SIGNATURE DATE

NOTE: This certificate is to be completed and signed by all of the key-partners upon who

rests the direction of the affairs of the Partnership as a whole.
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CERTIFICATE FOR JOINT VENTURE

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize
MIIMS oo, , authorized signatory of the company ..........ccccccoviiiiiiiiinnn.
..................................................... , acting in the capacity of lead partner, to sign all documents
in connection with this tender and any contract resulting from it on our behalf.

This authorization is evidenced by the attached power of attorney signed by legally authorized
signatories of all the partners to the Joint Venture.

AUTHORISING
NAME OF FIRM ADDRESS SIGNATURE,
NAME & CAPACITY

Lead partner

CERTIFICATE FOR SOLE PROPRIETOR

Ly e hereby confirm that | am the sole owner of the business

As witnesses:

Signature : Sole owner

Date

CERTIFICATE FOR CLOSE CORPORATION

We, the undersigned, being the key members in the business trading as ...
...................................................................... hereby authorize Mr/Ms ..........ccccceiiiiiiiiiiiiieeee
acting in the capacity of .........cccceciiininn. , to sign all documents in connection with this

tender and any contract resulting from it on our behalf.

NAME ADDRESS SIGNATURE DATE

NOTE: This certificate is to be completed and signed by all of the key-members upon who

rests the direction of the affairs of the Partnership as a whole.
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D. RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO CONSORTIA OR JOINT
VENTURES

Resolution of a meeting of the Board of Directors/Members/Partners* of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place) on
(date)

Resolved that:

1. The Enterprise submit a Bid/Tender, in consortia/joint venture with the following enterprise.

(list all the legally correct full names and registration numbers, if applicable, of the Enterprises
forming the consortia/joint venture)

To the Employer and for the work explained in the Scope of Work.

Tender No: (Tender Number as per Tender Document)

2. Mr/Mrs/Miss/Ms*:

in his/her* capacity as: (position in the
Enterprise)

and who will sign as follows:

be, and us hereby, authorised to sign a consortium/joint venture agreement with the parties
listed under item 1 above, and any and all other documents and/or correspondence in
connection with the relating to the consortium/joint venture, in respect of the project described
under Item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for
the due fulfilment of the obligations of the joint venture/consortium deriving from, and in any way
connected with, the Contract to be entered into with the Employer in respect of the project
described under Item 1 above.

The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this
joint venture/consortium agreement and the Contract with the Employer in respect of the project
under Item 1 above.

Physical Address:

Postal address:
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Telephone:

Fax:
Email:
NAME Enterprise Capacity Signature
1
2
3
4
5
6
7
8
9
10
11
Note: 1. * Delete which is not applicable
1. This resolution must be signed by all the Directors/Members/Partners of the
Budding Enterprise
2. Should the number of Directors/Member’s/Partners exceed the space available
above, additional names and signature must be added on a separate page.
Signed: e

As Witnesses:

Date:
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

SCHEDULE 1C: PROOF OF PURCHASE OF TENDER DOCUMENTS

The Tenderer must insert here proof of purchase of the tender documents in the form of an

official receipt or other acceptable form of proof.
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

SCHEDULE 1D: CERTIFICATE OF AUTHORITY FOR JOINT VENTURES

This returnable schedule is to be completed by joint ventures.

We, the undersigned, are submitting this tender offer in joint venture and hereby authorize Mr/Ms ...................
................................ , authorised signatory of the company, close corporation or partnership ............cc.........
............................................................................ , acting in the capacity of lead partner, to sign all documents in

connection with the tender offer and any contract resulting from it on our behalf.

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY

Lead partner

Signature

Name

Designation

Signature

Name

Designation

Signature

Name

Designation

NOTE: A copy of the Joint Venture Agreement showing clearly the percentage contribution of

each partner to the Joint Venture shall be appended to this schedule.

READVERT COPY OF NTOKOZWENI ROAD SECTION 3 KM 1.2 TO KM 1.8 DRAFT BID DOCUMENT (1)[2].DOC
Returnable Schedules
T2-10




DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT

BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3) (NTOKOZWENI
ROAD): WARD 10

TENDER N° PWBS-B053/23/24

SCHEDULE 1E: KEY PERSONNEL

The Tenderer shall enter in the table below information in respect of the key personnel who will be
engaged on the project. Abbreviated Curricula Vitae, which specifically address the questions posed
in the Point Scoring Check for Functionality, including the relevant certificates, to support the stated
information must be included in the proposal together with a copy of this form.

Designation | Name Qualification Years.
Experience

Contract

Manager

Site Agent

Foreman

The Tenderer shall attach hereto the curricula vitae, in the form included hereafter, of at least the project
manager, site agent and foreman. The information is necessary for evaluation of the tender.

SIGNATURE: L. e DATE:

(of person authorised to sign on behalf of the Tenderer)
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CURRICULUM VITAE OF KEY PERSONNEL

CONTRACTS MANAGER

Name: Date of birth:

Profession: Nationality:

Qualifications and year obtained:

Professional Institution and Registration Number:

Name of Employer (firm):

Current position: Years with firm:

No. of years’ Experience as Contracts Director:

Employment History:

Experience Record Pertinent to Required service (Road Surfacing/Rehabilitation):

Certified copies of qualifications are to be attached to this schedule.
Certification:

I, the undersigned, certify that to the best of my knowledge and belief this data correctly describes me, my
qualifications and my experience.

SIGNATURE OF THE INCUMBENT IN THE SCHEDULE DATE
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CURRICULUM VITAE OF KEY PERSONNEL

CONTRACTS SITE AGENT

Name: Date of birth:

Profession: Nationality:

Qualifications and year obtained:

Professional Institution and Registration Number:

Name of Employer (firm):

Current position: Years with firm:

No. of years Experience as Contracts Manager:

Employment Record:

Experience Record Pertinent to Required service (Road Surfacing/Rehabilitation):

Certified copies of qualifications are to be attached to this schedule.
Certification:

I, the undersigned, certify that to the best of my knowledge and belief this data correctly describes me, my
qualifications and my experience.

SIGNATURE OF THE INCUMBANT IN THE SCHEDULE DATE
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CURRICULUM VITAE OF KEY PERSONNEL

CONTRACT SITE FOREMAN

Name: Date of birth:

Profession: Nationality:

Qualifications and year obtained:

Professional Institution and Registration Number:

Name of Employer (firm):

Current position: Years with firm:

No. of years Experience as Site Agent:

Employment Record:

Experience Record Pertinent to Required service (Road Surfacing/Rehabilitation):

Certified copies of qualifications are to be attached to this schedule.
Certification:

I, the undersigned, certify that to the best of my knowledge and belief this data correctly describes me, my
qualifications and my experience.

SIGNATURE OF THE INCUMBENT IN THE SCHEDULE DATE
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

SCHEDULE 1F: SCHEDULE OF PLANT AND EQUIPMENT
AVAILABLE FOR THE CONTRACT

The following are lists of major items of relevant equipment that I/we presently own
or lease and will have available for this contract or will acquire or hire for this contract
if my/our tender is accepted.

(a) Details of major equipment that is owned by and immediately available for this
contract.

Quantity Description, Size, Capacity, etc

Attach additional pages if more space is required.

(b) Details of major equipment that will be hired, or acquired for this contract if my/our

tender is acceptable.

Quantity Description, Size, Capacity, etc

Attach additional pages if more space is required.

SIgned Date .

NaMeE s Position ...

READVERT COPY OF NTOKOZWENI ROAD SECTION 3 KM 1.2 TO KM 1.8 DRAFT BID DOCUMENT (1)[2].DOC
Returnable Schedules
T2-15




DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT

BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

SCHEDULE 1G: SCHEDULE OF SIMILAR WORK UNDERTAKEN BY THE TENDERER

The following is a statement of similar surfacing road work successfully completed by

myself/ourselves:

Employer, contact
person
and telephone number

Value of Work

Description of Contract | Inclusive of VAT

(Rand)

Date
Completed

............................. Date

............................. Position
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

SCHEDULE 1H: ESTIMATED MONTHLY CASH-FLOW

The Tenderer shall state below the estimated value of work to be completed every month, based on
his preliminary programme and his tendered unit rates.

The amounts for Contingencies and Contract Price Adjustment must not be included. The Tenderer
must make note of any cash-flow restrictions.

MONTH VALUE

1

TOTAL

Signed Date

NamME s Position
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

SCHEDULE 11: SUBCONTRACTING AFTER AWARD OF TENDER

Awarded bidder must subcontract 20% of the contract value to SMME service providers within the
project specific area.

A Service provider awarded a contract may only enter into a subcontracting arrangement
with the approval of the organ state.

SIgned Date
NaMeE s Position
Tenderer ..o s
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT

BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

SCHEDULE 1J: PROPOSED AMENDMENTS AND QUALIFICATIONS

this schedule.

and qualifications.

The Tenderer should record any deviations or qualifications he may wish to make to the
tender documents in this Returnable Schedule. Alternatively, a tenderer may state such
deviations and qualifications in a covering letter to his tender and reference such letter in

The Tenderer’ s attention is drawn to clause F.3.8 of the Standard Conditions of Tender
referenced in the Tender Data regarding the employer’ s handling of material deviations

Page Clause or Proposal
Item
SIgned Date
Name s Position ...
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

SCHEDULE 1K: DECLARATION OF INTEREST

MBD 4
DECLARATION OF INTEREST
1. No bid will be accepted from persons in the service of the state’.

1. Any person, having a kinship with persons in the service of the state, including a blood
relationship, may make an offer or offers in terms of this invitation to bid. In view of possible
allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons
connected with or related to persons in service of the state, it is required that the bidder or their
authorised representative declare their position in relation to the evaluating/adjudicating
authority.

3 In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

3.6 VAT Registration NUMber: ...

3.7 The names of all directors / trustees / shareholders members, their individual identity
numbers and state employee numbers must be indicated in paragraph 4 below.

3.8 Are you presently in the service of the state? YES / NO

3.8.1 If yes, furnish particulars. ... ...

'MSCM Regulations: “in the service of the state” means to be —
(a) a member of —
(i) any municipal council;
(i)  any provincial legislature; or
(i)  the national Assembly or the national Council of provinces;

(b) a member of the board of directors of any municipal entity;

(c) an official of any municipality or municipal entity;

(d) an employee of any national or provincial department, national or provincial public entity or
constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act
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No.1 of 1999);
(e) a member of the accounting authority of any national or provincial public entity; or
(f) an employee of Parliament or a provincial legislature.

2 Shareholder” means a person who owns shares in the company and is actively involved in the
management of the company or business and exercises control over the company.

3.9 Have you been in the service of the state for the past twelve months? ......... YES /NO

3.9.1 If yes, furnish particulars

3.10 Do you have any relationship (family, friend, other) with persons
in the service of the state and who may be involved with
the evaluation and or adjudication of this bid? ..................ccl, YES / NO

3.10.1 If yes, furnish particulars.

3.11  Are you, aware of any relationship (family, friend, other) between
any other bidder and any persons in the service of the state who
may be involved with the evaluation and or adjudication of this bid? YES / NO

3.11.1 If yes, furnish particulars

3.12 Are any of the company’s directors, trustees, managers,
principle shareholders or stakeholders in service of the state? YES /NO

3.12.1 If yes, furnish particulars.

3.13 Are any spouse, child or parent of the company’s directors
trustees, managers, principle shareholders or stakeholders
in service of the state? YES /NO

3.13.1 If yes, furnish particulars.

3.14 Do you or any of the directors, trustees, managers,
principle shareholders, or stakeholders of this company
have any interest in any other related companies or
business whether or not they are bidding for this contract. YES / NO

3.14.1 If yes, furnish particulars:
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FULL DETAILS OF DIRECTORS / TRUSTEES / MEMBERS / SHAREHOLDERS.

Full Name Identity Number | State Employee
Number
.............. é'iéh'é't'd'rémmm B
.............. é;.é.;;;'i't'y””””””” BT
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

SCHEDULE 1L: PREFERENTIAL POINTS

MBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT

REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves
as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).

1.2 To be completed by the organ of state

a) The applicable preference point system for this tender is the 80/20
preference point system.

b) The 80/20 preference point system will be applicable in this tender.
The lowest/ highest acceptable tender will be used to determine the accurate system
once tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be
awarded for:

(a) Price; and
(b) Specific Goals.
1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

POINTS

PRICE 80
SPECIFIC GOALS (20)
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1.5

1.6

(@)

(b)
(c)
(d)

(e)

Company operating within the Jurisdiction Dr | 10
NDZ LM

Company operating within the jurisdiction |5
of Harry Gwala District Municipality

Company operating within the jurisdiction |2
of KwaZulu-Natal Province

Company operating outside of KwaZulu 0
Natal Province

Company 100% owned by black South African | 2.5

Company 60% owned by black South African 25
women

Company 100% owned by black South African | 2.5
youth

Company 50% owned by South African with 25
disability

Total points for Price and SPECIFIC GOALS “

Failure on the part of a tenderer to submit proof or documentation required in terms of this
tender to claim points for specific goals with the tender, will be interpreted to mean that
preference points for specific goals are not claimed.

The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in
any manner required by the organ of state.

DEFINITIONS

“tender”
means a written offer in the form determined by an organ of state in response to an invitation
to provide goods or services through price quotations, competitive tendering process or any
other method envisaged in legislation;

“price” means an amount of money tendered for goods or services, and includes all
applicable taxes less all unconditional discounts;

“rand value” means the total estimated value of a contract in Rand, calculated at the time of
bid invitation, and includes all applicable taxes;

“tender for income-generating contracts” means a written offer in the form determined by
an organ of state in response to an invitation for the origination of income-generating
contracts through any method envisaged in legislation that will result in a legal agreement
between the organ of state and a third party that produces revenue for the organ of state, and
includes, but is not limited to, leasing and disposal of assets and concession contracts,
excluding direct sales and disposal of assets through public auctions; and

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of
2000).
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3.

3.1.

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

3.2.

3.21.

Where

4.1.

4.2.

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—P min Pt—P min
Ps=80(1——_) or Ps=9o(1——_)
Pmin Pmin
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—P Pt—P
Ps:80(1+ﬂ) or Ps=90(1+ﬂ)
P max Pmax

Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the purposes of
this tender the tenderer will be allocated points based on the goals stated in table 1 below as
may be supported by proof/ documentation stated in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states
that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of
state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or
90/10 preference point system will apply and that the highest acceptable tender will
be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to determine
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the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10

and 80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,

corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point

system.)

Number of
points

allocated
(80/20 system)

The specific goals allocated points in terms

of this tender (To be

completed by
the organ of
state)

Company operating within the Jurisdiction Dr NDZ
LM

Number of
points claimed
(80/20 system)

(To be
completed by
the tenderer)

Company operating within the jurisdiction of Harry | 5
Gwala District Municipality

Company operating within the jurisdiction of 2
KwaZulu-Natal Province

Company operating outside of KwaZulu Natal 0
Province

Company 100% owned by black South African 2.5
Company 60% owned by black South African 2.5
women

Company 100% owned by black South African 2.5
youth

Company 50% owned by South African with 2.5
disability

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/firm..........ooiiii i,
4.4. Company registration number: ...
4.5. TYPE OF COMPANY/ FIRM

0 Partnership/Joint Venture / Consortium
0 One-person business/sole propriety
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4.6.

0
0
0
0
0
0

Close corporation

Public Company

Personal Liability Company
(Pty) Limited

Non-Profit Company

State Owned Company

[TICK APPLICABLE BOX]

I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify
that the points claimed, based on the specific goals as advised in the tender, qualifies the
company/ firm for the preference(s) shown and | acknowledge that:

The information furnished is true and correct;

The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to
the satisfaction of the organ of state that the claims are correct;

If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to any
other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any organ
of state for a period not exceeding 10 years, after the audi alteram
partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME: ... e

DATE:

ADDRESS:
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

SCHEDULE 1N: TENDERER’ S FINANCIAL STANDING

In terms of the Conditions of Tender the employer may make inquiries to obtain a bank rating from the
Tenderer's bank.

To that end the tenderer must provide with his tender a bank rating, certified by his banker, to the
effect that he will be able to successfully complete the contract at the tendered amount within the
specified time for completion.

However, should the tenderer be unable to provide a bank rating with his tender, he shall state the
reasons as to why he is unable to do so, and in addition provide the following details of his banker
and bank account that he intends to use for project:

Name of account holder:

NaME Of BanK: e e a s

= =1 0 (2 1

AN Zoxo 10 1 1 10 12 01 o=

Type Of @CCOUNL: e e e e e e e e e e e e e nees

Telephone NUMDEr: e e e e e e e e e e e aeaananaa

Facsimile NUMDEI: e e e
Name of contact person (at bank): e

Failure to provide either the required bank details or a certified bank rating with his tender, will
lead to the conclusion that the tenderer does not have the necessary financial resources at his
disposal to complete the contract successfully within the specified time for completion.

The employer undertakes to treat the information thus obtained as confidential, strictly for the use of

evaluation of the tender submitted by the tenderer.

SIGNATURE: ... e e DATE: ..ot
(of person authorised to sign on behalf of the Tenderer)

READVERT COPY OF NTOKOZWENI ROAD SECTION 3 KM 1.2 TO KM 1.8 DRAFT BID DOCUMENT (1)[2].DOC
Returnable Schedules
T2-28



DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

SCHEDULE 10: MUNICIPAL ACCOUNT

MUNICIPAL ACCOUNT/ RATES SETTLEMENT

BIDDERS WITHIN DR NKOSAZANA DLAMINI ZUMA MUNICIPAL AREA

| hereby confirm that my municipal rates are up to date or paid in full. See statement attached

NAME OF BIDDER:

DATE : / 12024

| here confirm that my municipal rates are not up to date. | therefore grant DR NKOSAZANA DLAMINI
ZUMA MUNICIPALITY the right to deduct an amount equivalent to my outstanding rates.

NAME OF BIDDER:

DATE : / 12024

BIDDERS OUTSIDE DR NKOSAZANA DLAMINI ZUMA MUNICIPAL AREA

This serve to confirm that my rates with municipality are up to date

and have attached my municipal rates account as proof.

NAME OF BIDDER:

DATE : / 12024

This serve to confirm that my municipal rates with municipality are not up to
date.

| have made arrangement to settle this account by (ATTACH LETTER OF

ARRANGEMENT AS PROOF)
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| intend to settle my account in full within ten (10) working days should | be favoured by DR
NKOSAZANA DLAMINI ZUMA MUNICIPALITY as a preferred bidder.

NAME OF BIDDER:

DATE : | J2024
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

SCHEDULE 1P: DECLARATION OF BIDDER’ S PAST SUPPLY CHAIN MANAGEMENT
PRACTICES

MBD 8
DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES
1 This Municipal Bidding Document must form part of all bids invited.

2 It serves as a declaration to be used by municipalities and municipal entities in ensuring
that when goods and services are being procured, all reasonable steps are taken to
combat the abuse of the supply chain management system.

3 The bid of any bidder may be rejected if that bidder, or any of its directors have:

a. abused the municipality’s / municipal entity’s supply chain management system or
committed any improper conduct in relation to such system;

b. been convicted for fraud or corruption during the past five years;

c. willfully neglected, reneged on or failed to comply with any government, municipal or
other public sector contract during the past five years; or

d. been listed in the Register for Tender Defaulters in terms of SECTION 29 of the
Prevention and Combating of Corrupt Activities Act (No 12 of 2004).

4 In order to give effect to the above, the following questionnaire must be completed
and submitted with the bid.

Iltem Question Yes No
4.1 Is the bidder or any of its directors listed on the National Treasury’ s \I(jes NI:IO

database as a company or person prohibited from doing business with the

public sector?

(Companies or persons who are listed on this database were informed in
writing of this restriction by the National Treasury after the audi alteram
partem rule was applied).

4.1.1 | If so, furnish particulars:
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4.2 Is the bidder or any of its directors listed on the Register for Tender | Yes No
Defaulters in terms of SECTION 29 of the Prevention and Combating of | [_] L]
Corrupt Activities Act (No 12 of 2004)?

(To access this Register enter the National Treasury’ s website,
www.treasury.qov.za, click on the icon “Register for Tender Defaulters” or

submit your written request for a hard copy of the Register to facsimile
number (012) 3265445).

4.2.1 | If so, furnish particulars:

4.3 Was the bidder or any of its directors convicted by a court of law (including a | Yes No
court of law outside the Republic of South Africa) for fraud or corruption during | [] L]
the past five years?

4.3.1 | If so, furnish particulars:

4.4 Does the bidder or any of its directors owe any municipal rates and | Yes No
taxes or municipal charges to the municipality / municipal entity, or to | [] ]
any other municipality / municipal entity, that is in arrears for more than
three months?

4.4.1 | If so, furnish particulars:

4.5 Was any contract between the bidder and the municipality / municipal entity or | Yes No
any other organ of state terminated during the past five years on account of | [] L]
failure to perform on or comply with the contract?

4.7.1 | If so, furnish particulars:

CERTIFICATION
I, THE UNDERSIGNED (FULL NAME) ...t et ces e e see ve i eenen e
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE AND CORRECT.

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE
TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of Bidder
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

SCHEDULE 1Q: CERTIFICATE OF INDEPENDENT BID DETERMINATION

MBD 9
1. This Municipal Bidding Document (MBD) must form part of all bids" invited.
2. SECTION 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an

agreement between, or concerted practice by, firms, or a decision by an association of firms,
if it is between parties in a horizontal relationship and if it involves collusive bidding (or bid
rigging).? Collusive bidding is a pe se prohibition meaning that it cannot be justified under any

grounds.

3. Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must
provide measures for the combating of abuse of the supply chain management system,
and must enable the accounting officer, among others, to:

a. take all reasonable steps to prevent such abuse;

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply
chain management system of the municipality or municipal entity or has committed
any improper conduct in relation to such system; and

C. cancel a contract awarded to a person if the person committed any corrupt or
fraudulent act during the bidding process or the execution of the contract.

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure
that, when bids are considered, reasonable steps are taken to prevent any form of bid-rigging.
5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9)

must be completed and submitted with the bid:

"Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to
compete, secretly conspire to raise prices or lower the quality of goods and / or services for
purchasers who wish to acquire goods and / or services through a bidding process. Bid rigging is,

therefore, an agreement between competitors not to compete.
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CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Municipality / Municipal Entity)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:

(Name of Bidder)
| have read and | understand the contents of this Certificate;
| understand that the accompanying bid will be disqualified if this Certificate is found not to be
true and complete in every respect;
| am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on
behalf of the bidder;
Each person whose signature appears on the accompanying bid has been authorized by the
bidder to determine the terms of, and to sign, the bid, on behalf of the bidder;
For the purposes of this Certificate and the accompanying bid, | understand that the word
“competitor” shall include any individual or organization, other than the bidder, whether or not
affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their
qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same

line of business as the bidder

The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However communication
between partners in a joint venture or consortium?® will not be construed as collusive bidding.

In particular, without limiting the generality of paragraphs 6 above, there has been no

consultation, communication, agreement or arrangement with any competitor regarding:

(a) prices;

(b) geographical area where product or service will be rendered (market
allocation)

(c) methods, factors or formulas used to calculate prices;
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(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and
conditions of the bid; or

() bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications and conditions or delivery
particulars of the products or services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or

of the awarding of the contract.

3 Joint venture or Consortium means an association of persons for the purpose of combining their
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract.

10. | am aware that, in addition and without prejudice to any other remedy provided to combat
any restrictive practices related to bids and contracts, bids that are suspicious will be
reported to the Competition Commission for investigation and possible imposition of
administrative penalties in terms of SECTION 59 of the Competition Act No 89 of 1998 and
or may be reported to the National Prosecuting Authority (NPA) for criminal investigation and
or may be restricted from conducting business with the public sector for a period not
exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act

No 12 of 2004 or any other applicable legislation.

Position Name of Bidder
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

SCHEDULE 1R: COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect
of each partner must be completed and submitted.

5T =0 (0T B T P 114 L= o3 =Y 0 1 T=T 4 ] L=

SECTION 2: VAT registration number, if any: ..o

SECTION 3: CIDB registration number, if any: ..o

SECTION 4: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

SECTION 5: Particulars of companies and close corporations

Company registration number

Close corporation number

Tax reference number

SECTION 6: Record of service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, manager,
principal shareholder or stakeholder in a company or close corporation is currently or has been within the last 12 months
in the service of any of the following:

[0 a member of any municipal council [ an employee of any provincial department, national

[0 a member of any provincial legislature or provincial public entity or constitutional institution

0 a member of the National Assembly or the within the meaning of the Public Finance
National Council of Province Management Act, 1999 (Act 1 of 1999)

[0 a member of the board of directors of any [J a member of an accounting authority of any
municipal entity national or provincial public entity

[ an official of any municipality or municipal entity [0 an employee of Parliament or a provincial

legislature

If any of the above boxes are marked, disclose the following: (insert separate page if necessary)

Status of service

Name of sole proprietor, partner, Name of institution, public office, (tick appropriate column)
director, manager, principal board or organ of state and Within |
shareholder or stakeholder position held current ithin last

12 months

* Insert separate page if necessary
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SECTION 7: Record of spouses, children and parents in the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, partner in a
partnership or director, manager, principal shareholder or stakeholder in a company or close corporation is currently or
has been within the last 12 months been in the service of any of the following:

[0 a member of any municipal council [0 an employee of any provincial department, national
[0 a member of any provincial legislature or provincial public entity or constitutional institution
0 a member of the National Assembly or the within the meaning of the Public Finance
National Council of Province Management Act, 1999 (Act 1 of 1999)
[0 a member of the board of directors of any [J a member of an accounting authority of any
municipal entity national or provincial public entity
[ an official of any municipality or municipal entity [0 an employee of Parliament or a provincial
legislature
Name of institution, public office . Status °f. service
. ’ ’ (tick appropriate column)
Name of spouse, child or parent board or organ of state and Within last
position held current 12 months

* Insert separate page if necessary

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:

i)

authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that my /
our tax matters are in order;

i) confirms that neither the name of the enterprise or the name of any partner, manager, director or other person,
who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register of Tender
Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;

iiil) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise,
control over the enterprise, has within the last five years been convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting tender
offers and have no other relationship with any of the tenderers or those responsible for compiling the scope of
work that could cause or be interpreted as a conflict of interest;

V) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief
both true and correct.

Signed Date

Name Position

Enterprise

name

* The schedule should be used where tenders are subject to the local Government: Municipal Finance Management Act
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

SCHEDULE 1S: CURRENT COMMITMENTS

Employer and Contract Contract Duration and
Description Amount Completion Date

Consulting
Engineer

Signature Date ..o
(of person authorised to sign on behalf of the Tenderer)
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT

BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

| SCHEDULE 1T: CERTIFICATE FOR MUNICIPAL SERVICES

Information required in terms of the Dr Nkosazan Dlamini Zuma Municipality’s Supply Chain
Management Policy. Latest municipal services account statement must be attached.

Tender Number:

Name of the Tenderer:

FURTHER DETAILS OF THE BIDDER/S: Proprietor / Director(s) / Partners, etc:

Physical Business address of the
Bidder

Municipal Account Number(s)

If there is not enough space for all the names, please attach the additional details to the Tender

document.
Name of Director / Identity Physical Municipal
Member / Partner Number residential Account
address of Director number(s)

/ Member / Partner

, the undersigned,

(full name in block letters)

certify that the information furnished on this declaration form is correct and that I/we have no
undisputed commitments for municipal services towards a municipality or other service
provider in respect of which payment if overdue for more than 30 days.

Signature

THUS DONE AND SIGNED for and on behalf of the Bidder / Contractor

at on the

day of 2024
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Please note:
Even if the requested information if not applicable to the Bidder, the table above should be endorsed
NOT APPLICABLE and THIS DECLARATION MUST STILL BE SIGNED.

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

SCHEDULE 2A: DETAILS IF REGISTRATION WITH CIDB

The tenderer must attach to this page a certified copy of the certificate of contractor registration of
his/her company, close corporation or partnership issued by die CIDB. In the case of a joint venture
between two or more firms, the tenderer shall attach a copy of the document of incorporation of the
joint venture.

DETAILS OF REGISTRATION WITH CIDB

PRIMARY CONTRACTOR OR LEAD JOINT VENTURE PARTNER (WHERE APPLICABLE)

CONraCTOrS NAMIE: .ot e e e
Contractors CIDB Registration Number: ... ...
Contractors CIDB Registration Classifications: ..........ccooiiiiii e

SUB-CONTRACTOR OR JOINT VENTURE PARTNER 1 (WHERE APPLICABLE)

CONraCTOrS NAMIE: ..ot e e e
Contractors CIDB Registration Number: ... ...
Contractors CIDB Registration Classifications: ..........coooiiiiii e

SUB-CONTRACTOR OR JOINT VENTURE PARTNER 2 (WHERE APPLICABLE)

CONraCTOrS NAMIE: ..ot e e e
Contractors CIDB Registration Number: ... ...
Contractors CIDB Registration Classifications: ..........cocoiiiiii

Note: This information will be checked on the CIDB Website

Signature Date ..o
(of person authorised to sign on behalf of the Tenderer)
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

SCHEDULE 2B: CERTIFIED COPY OF COMPANY REGISTRATION (CK
DOCUMENT/ SOLE PROPRIETARY)

The Tenderer must attach to this page proof of Company Registration.
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

SCHEDULE 2C: CERTIFIED COPIES OF IDENTIFICATION DOCUMENTS OF
ALL MEMBERS/ DIRECTORS OF ENTITY

THE CERTIFIED COPIES OF ID MUST BE INSERTED HERE.
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

SCHEDULE 2D: VALID TAX CLEARANCE CERTIFICATE AND TAX COMPLIANCE
STATUS PIN

IMPORTANT NOTES:

1.

The following is an abstract from the Preferential Procurement Regulations 2001 promulgated
with the Preferential Policy Framework Act No 5 of 2000:

“Tax clearance certificate

16. No contract may be awarded to a person who has failed to submit and original Tax Clearance
Certificate from the South African Revenue Service (SARS) certifying the taxes of that person to
be in order or that suitable arrangement have been made with SARS

The ST 5.1 form, Application for Tax Clearance Certificate (in respect of tenders), must be
completed by the tenderer in every detail and submitted to SARS where the tenderer is
registered for income tax purpose. SARS will then furnish the tenderer with a Tax Clearance
Certificate that will be valid for one year from date of issue, unless otherwise indicated on
the certificate issued by SARS. This Tax Clearance Certificate must be submitted in the
original as in integral part of the tender.

Each party to a Consortium / Joint Venture / Sub-contractors must complete a separate Tax
Clearance Certificate

Failure to submit an original and valid Tax Clearance Certificate will invalidate the tender.

An example of the Application of Tax Clearance Certificate which Tenderers may use to apply for
the Tax Clearance Certificate is included hereafter and is available at any SARS office.

In terms if Treasury’s practice notes SCM-13 of 2017 —

If the Employer is already in possession of a tenderers original tax clearance certificate that has
been submitted with a previous tender, then a new original tax clearance certificate is not
required, provided that the closing date for this tender falls within the expiry date of that certificate.
In this instance, the tenderer is to attach copy of that certificate, together with details of that name
and closing date of the tender which it was submitted.
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APPLICATION FORM FOR TAX CLEARANCE CERTIFICATE

(IN RESEPECT OF TENDER) .......cccovvvnieiananans [EXAMPLE]

1. NAME OF TAXPAYER/TENDERER:

2. TRADE NAME:

3. IDENTIFICATION No. (IF APPLICABLE) HEEEEEe

4. COMPANY/CLOSE CORPORATION REG NO L]

5. INCOME TAX REFERENCE No : | | | | | | | | |

6. VAT REGISTRATION No : | | | | | | | | |

7. PAYE EMPLOYERS REG No. (IF APPLICABLE) | | | | | | | | |

NB: copy of the tender request must be attached to this application

Contact person requiring tax clearance certificate:

SIGNATURE PP
N A E e
TELEPHONE NUMBER: :CODE ........coeiiiiiiiiiee NUMBER.....coii
ADDRESS PP
DATE D200 Lo, L,

Please note that the Commissioner for the South African Revenue Service (SARS) will no exercise his
discretionary powers in favour of any person with regards to any interest, penalties and/or additional tax
leviable due to the late or underpayment of taxes, duties or levies or the rendition of returns by any person

NAME OF PERSON RESPONSIBLE FOR CONTRACT ...

NB: this example of this application form for a tax clearance certificate is included for the
convenience of tenderers. The application form has to submitted to SARS to enable them to
issue the required Tax Clearance Certificate and Tax Compliance Status PIN. The original and
valid Tax Clearance Certificate and Tax Compliance Status PIN obtained from the SARS must
be submitted with the tender (to be attached to the next page)
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TAX CLEARANCE CERTIFICATE AND TAX COMPLIANCE STATUS PIN

The Tenderer must attach to this page an original and valid tax clearance certificate and tax
compliance status PIN
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

SCHEDULE 2E: JOINT VENTURE AGREEMENT, IF APPLICABLE

The Tenderer must attach to this page a joint venture agreement, if applicable.
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

SCHEDULE 2F: PROOF OF REGISTRATION WITH CENTRAL SUPPLIERS DATA
BASE (CSD)

The Tenderer must attach hereto proof of registration with CSD

READVERT COPY OF NTOKOZWENI ROAD SECTION 3 KM 1.2 TO KM 1.8 DRAFT BID DOCUMENT (1)[2].DOC
Returnable Schedules
T2 - 47



DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

SCHEDULE 2G: LETTER OF GOOD STANDING FROM WORKMAN’ S
COMPENSATION

Attach an original (or certified copy) of the Workman’s Compensation Letter of Good Standing to this
page. When applicable the option to submit an original or certified copy of the letter from the Agent
authorized by Workmen’s Compensation Commissioner will be accepted.

NOTE: Failure to do so will lead to your tender being disqualified.

Signature of Tenderer: ... Date: .o
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SCHEDULE 2H: PRELIMINARY PROGRAMME

The Tenderer shall detail below or attach a preliminary programme reflecting the proposed sequence and tempo of execution of the various activities comprising the work for
this Contract. The programme shall be in accordance with the information supplied in the Contract, requirements of the Scope of Work and with all other aspects of his Tender.

PROGRAMME

WEEKS
ACTIVITY

[Note: The programme must be based on the completion time as specified in the Contract Data. No other completion time that may be indicated on this
programme will be regarded as an alternative offer, unless it is listed in the form of alternative offers and supported by a detailed statement to that effect, all as
specified in the Tender Data]

SIGNATURE: ...ttt escnes e n e e e rn e eness s e e s enens DATE: ...
(of person authorised to sign on behalf of the Tenderer)
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

SCHEDULE 2I: CERTIFIED COPY OF LATEST MUNICIPAL ACCOUNTS
STATEMENT

The Tenderer must attach a certified copy of latest Municipal accounts statement
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

SCHEDULE 2K: SUPPORTING DOCUMENTS FOR CLAIMING SPECIFIC GOALS POINTS

The Tenderer must attach hereto Documents as stipulated on the table below:

Item No.

Specific Goal

Supporting Document

Tick

Company operating within
the Jurisdiction Dr NDZ LM

CIPC Document reflecting NDZ

company physical Address

Company operating within
the jurisdiction of Harry
Gwala District Municipality

CIPC Document reflecting
Harry Gwala District Municipality

company physical Address

Company operating within
the jurisdiction of KwaZulu-
Natal Province

CIPC Document reflecting
KwaZulu-Natal Province

company physical Address

Company operating outside
of KwaZulu Natal Province

CIPC Document reflecting outside of
KwaZulu Natal Province

company physical Address

Company 100% owned by
black South African

Summary of CSD reflecting Race and

Identity document or Drivers Licence

Company 60% owned by
black South African women

1.Summary of CSD reflecting 60%
company owned by black (Women)
Gender and Identity document or

Drivers Licence

Company 100% owned by
black South African youth

1.Summary of CSD reflecting 100%
company owned by black (youth)
Gender and Identity document or

Drivers Licence

Company 50% owned by
South African with disability

2.Summary of CSD reflecting 50%
owned by a black South African with
(Disability),

a proof of medical certificate and

an ldentity document or Drivers Licence
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

SCHEDULE 3A: RECORD OF ADDENDA TO TENDER DOCUMENTS

We confirm that the following communications received from the Employer before
the submission of this tender offer, amending the tender documents, have been
taken into account in this tender offer:

No. Date Title or Details

1.

8.

9.

10.

Attach additional pages if more space is required.

SIgned Date
NamMe s Position ...
Tenderer ..o s
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

SCHEDULE 3B: CONTRACTOR’ S HEALTH AND SAFTEY DECLARATION

In terms of regulation 4(4) of the Construction Regulations, 2003 (hereinafter referred to as the
Regulations), promulgated on 18 July 2003 in terms of SECTION 43 of the Occupational Health and
Safety Act, 1993 (Act No. 85 of 1993) the Employer shall not appoint a contractor to perform
construction work unless the Contractor can satisfy the Employer that his/her firm has the necessary
competencies and resources to carry out the work safely and has allowed adequately in his/her
tender for the due fulfilment of all the applicable requirements of the Act and the Regulations.

Tenderers shall answer the questions below:
1. | confirm that | am fully conversant with the Regulations and that my company has (or will

acquire/procure) the necessary competencies and resources to timeously, safely and
successfully comply with all of the requirements of the Regulations.

YES

NO

2. Indicate which approach shall be employed to achieve compliance with the Regulations.
(Tick)

Own resources, competent in terms of the Regulations (refer to 3 below)

Own resources, still to be hired and/or trained (until competency is achieved)

Specialist subcontract resources (competent) - Specify:

(Tick)

Provide details of proposed key persons, competent in terms of the Regulations, who will
form part of the Contract team as specified in the Regulations (CVs to be attached):
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4. Provide details of proposed training (if any) that will be undergone:

6. | have fully included in my tendered rates and prices (in the appropriate payment items
provided in the Schedule of Quantities) for all resources, actions, training and any other
costs required for the due fulfiiment of the Regulations for the duration of the construction
and defects repair period

(Tick)

YES
NO

SIGNATURE OF PERSON(S) AUTHORISED TO SIGN THIS TENDER:

L s IDNO: i

(Name in Print)i.....ccccoiiiiiiiiii e
e ID NO: e
(Name in Print): ...
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

SCHEDULE 3C: FORM CONCERNING FULFILMENT OF THE CONSTRUCTION REGULATIONS, 2003

In terms of regulation 4(3) of the Construction Regulations, 2003 (hereinafter referred to as the
Regulations), promulgated on 18 July 2003 in terms of SECTION 43 of the Occupational Health and
Safety Act, 1993 (Act No 85 of 1993) the Employer shall not appoint a contractor to perform
construction work unless the Contractor can satisfy the Employer that his/her firm has the necessary
competencies and resources to carry out the work safely and has allowed adequately in his/her
tender for the due fulfiiment of all the applicable requirements of the Act and the Regulations.

5. I confirm that | am fully conversant with the Regulations and that my company has (or will
acquire/procure) the necessary competencies and resources to timeously, safely and

successfully comply with all of the requirements of the Regulations. (Tick)
YES
NO
6. Proposed approach to achieve compliance with the Regulations (Tick)

Own resources, competent in terms of the Regulations (refer to 3
below)

Own resources, still to be hired and/or trained (until competency is
achieved)

Specialist subcontract resources (competent) - specify:

7. Provide details of proposed key persons, competent in terms of the Regulations, who will form
part of the Contract team as specified in the Regulations (CVs to be attached):

10. | have fully included in my tendered rates and prices (in the appropriate payment items
provided in the Schedule of Quantities) for all resources, actions, training and any other costs
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required for the due fulfilment of the Regulations for the duration of the construction and defects
repair period. (Tick)

e

NO

SIGNATURE OF PERSON(S) AUTHORISED TO SIGN THIS TENDER:

T ID NO: e
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

PART C1: AGREEMENT AND CONTRACT DATA

C11 Form of Offer and Acceptance

C1.2 Confirmation of Receipt

C1.2 Contract Data

C1.3 Form of Guarantee (Pro Forma as per specific contract)
C1.4 Adjudicator’s Agreement

C1.5 Health and Safety Agreement

C1.6 Transfer of Rights

C1.7 Retention Money Guarantee
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

C1.1: FORM OF OFFER AND ACCEPTANCE

1. OFFER

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract
for the procurement of:

TENDER NO. PWBS-B 23/24: BULWER ASPHALT SURFACING ROADS PHASE ECTION
3) NTOKOZWENI| ROAD KM 1.2 TO KM 1.8: WARD 10

The tenderer, identified in the offer signature block, has examined the documents listed in the tender
data and addenda thereto as listed in the tender schedules, and by submitting this offer has accepted
the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of
offer and acceptance, the tenderer offers to perform all of the obligations and liabilities of the
Contractor under the contract including compliance with all its terms and conditions according to their
true intent and meaning for an amount to be determined in accordance with the Conditions of
Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE-ADDED TAX IS

Amount in

R (in figures)

This offer may be accepted by the employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of
validity stated in the tender data, whereupon the tenderer becomes the party named as the contractor
in terms of the conditions of contract identified in the contract data.

T Lo [ T 1 (¥ ] - P PP PP PRPR
Name: (in CAPItalS) . .....o e
Capacity Of SigNatory: ... ..o e

Name of Tenderer (0rganiSation): ..............cou it

1Yo [ 1 == 3T
Tl =
Witness:

Signature:.......ccoeeeiiiiii NaME. e
Date: e,

Failure to complete and sign this form will invalid your bid.
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2, ACCEPTANCE

By signing this part of this form of offer and acceptance, the employer identified below accepts the
tenderer’s offer. In consideration thereof, the employer shall pay the contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the
tenderer’s offer shall form an agreement between the employer and the tenderer upon the terms and
conditions contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract are contained in

Part C1 : Agreements and contract data (which includes this agreement)
Part C2 : Pricing data

Part C3 : Scope of work

Part C4 : Site Information

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1
to C4 above.

Deviations from and amendments to the documents listed in the tender data and any addenda
thereto, as listed in the tender schedules as well as any changes to the terms of the offer agreed by
the tenderer and the employer during this process of offer and acceptance, are contained in the
schedule of deviations attached to and forming part of this agreement. No amendments to or
deviations from said documents are valid unless contained in this schedule.

The tenderer shall, within two weeks after receiving a completed copy of this agreement including the
schedule of deviation (if any), contact the employer’s agent (whose details are given in the contract
data) to arrange the delivery of any bonds, guarantees, proof insurance and any other documentation
to be provided in terms of the conditions of contract identified in the contract data. Failure to fulfil any
of the obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the
tenderer receives one fully completed original copy of this document, including the schedule of
deviations (if any). Unless the tenderer (now contractor), within five (5) working days of the date of
such receipt, notifies the employer in writing of any reason why he cannot accept the contents of this
agreement, this agreement shall constitute a binding contract between the parties.

142 = 41 o PP UPPT PP
T (o e W ele o1 e ] ) PSS PTPPR RPN
LT Y- 11 AV PR PTT

Name of EMPIOYEY (OFganizAtion): .........c.ueeeeiuueeeeeiieieeeiet ettt s e ettt e e et e e e stte e e esataeessssnassnaseeeeaas

Y o =33 N

Witness:
Signature: ... NaAME: (oo e s

Date: ...,
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3. SCHEDULE OF DEVIATIONS

Notes:

1. The extent of deviations from the tender documents issued by the employer before the tender
closing date is limited to those permitted in terms of the conditions of tender.

2. A tenderer’s covering letter shall not be included in the final contract document. Should any
matter in such letter, which constitutes a deviation as aforesaid, be the subject of agreements
reached during the process of offer and acceptance, the outcome of such agreement shall be
recorded here.

3. Any other matter arising from the process of offer and acceptance either as a confirmation,
clarification or change to the tender documents, and which it is agreed by the Parties becomes
an obligation of the contract, shall also be recorded here.

4, Any change or addition to the tender documents arising from the above agreements and
recorded here, shall also be incorporated into the final draft of the contract.

1. RS T0] o)1= o1 PSP PR PP PPPR
Details

2. RS T0] o)1= o1 PSP PR PP PPPR
Details

3. RS T0 o)1= o) PO UR P PPPR
Details

4, RS T0 o)1= o) S PP UR PP PPPR
Details

5. RS T0] o)1= o1 PSP PR PP PPPR
Details

By the duly authorized representatives signing this schedule of deviations, the employer and the
tenderer agree to and accept the foregoing schedule of deviations as the only deviations from and
amendments to the documents listed in the tender data and addenda thereto as listed in the tender
schedules, as well as any confirmation, clarification or changes to the terms of the offer agreed by the
tenderer and the employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the tender documents and the receipt by the tenderer of a completed
signed copy of this Agreement shall have any meaning or effect in the contract between the parties
arising from this agreement.
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

C1.2: CONFIRMATION OF RECEIPT

The Tenderer, (now Contractor), identified in the Offer part of this Agreement hereby confirms receipt from the
Employer, identified in the Acceptance part of this Agreement, of one fully completed original copy of this
Agreement, including the Schedule of Deviations (if any) today:

For the Contractor:

Signature
Name
Capacity
Signature and name of witness:
Signature
NaMIE. .
Date
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

C1.3: CONTRACT DATA (PART 1)

The Conditions of Contract are the General Conditions of Contract for Construction Works (2010) (second
edition) published by the South African Institution of Civil Engineering (SAICE). Copies of these conditions of
contract may be obtained from the SAICE Tel no.: (0)11 805 5947.

The General Conditions of Contract for Construction Works make several references to the Contract Data. The
Contract Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and the
General Conditions of Contract.

Each item of data given below is cross-referenced to the clause in the General Conditions of Contract for
Construction Works to which it mainly applies.

PART 1: DATA PROVIDED BY THE EMPLOYER

Clause Description
1.1.1.13 The Defects Liability Period is 6 months.
1.1.1.14 The time for practical completion is to be indicated by the Tenderer.
1.1.1.15 The name of the Employer is Dr Nkosazana Dlamini Zuma Municipality
1.21.2 The Employer’s address for receipt of communications and notices is:
Telephone: 039 833 1038 Facsimile: 039 833 1179
Address (Postal) : P.O. Box 62 Address (Physical): 1 Main Road
Creighton Creighton
3263 3263
1.1.1.16 The Engineer is Shardesh Sewlal Engineers
1.21.2 The Engineer’s address for receipt of communications and notices is:
Telephone: 031 266 7299 Facsimile: 086 614 8113
E-mail : shardesh.sewlal@shardesh.co.za
Address (Postal) : P O Box 358 Address (Physical): 1 Huntley Place
Pavilion Westville
3611 3630
1.1.1.12 The year-end break commences on the first working day after 15 December and ends on the
first working day after 5 January of the next year
3.1.3 The Engineer is required to obtain the specific approval of the Employer before executing any
of the following functions or duties:
a) Expenditure in excess of the Contract Price.
4.10.1 The contractor shall be required to obtain such consent for the provision of labour. The
contractor shall through the services of Community Liaison Officer obtain local labour in
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Clause

Description

consultation with the Project Steering Committee (PSC). The PSC will be established prior to
the commencement of the project. Any consent to be granted by the Engineer only. All labour
will be employed from a database established by the PSC. In the event the labour
requirement cannot be fulfilled from the local community, approval must be obtained from the
Employer before any labour is sourced from the greater Ward area.

Contractor’s default in Payment to Labourers and Employees:

Any dispute between the Contractor and labourers, regarding delayed payment or default in
payment of fair wages, if not resolved immediately may compel the Employer to intervene.
The Employer may, upon the Contractor defaulting payment, pay the moneys due to the
workers not honoured in time, out of any moneys due or which may become due to the
Contractor under the Contract.

Provision of Hand tools:
The Contractor shall throughout the project duration, provide his labour force with hand tools

of adequate quality, sufficient in numbers and make the necessary provisions to maintain the
tools in good and safe working conditions”

5.3 The Contractor shall commence executing the Works within 14 days of after the Employer
has informed the Contractor in writing that his tender has been accepted.
5.3.1 The documentation required before commencement with Works execution are:
e Health and Safety Plan (Refer to Clause 4.3)
e A signed Agreement between the Employer and the Contractor for the Works to be
completed by the Contractor in terms of the provisions of SECTION 37(2) of the
Occupational Health and Safety Act (Act No.85 of 1993) and the Construction
Regulations promulgated thereunder (Refer to Clause 4.3).
e Proof, that the Contractor has paid all contributions required in terms of the
Compensation for Occupational Injuries and Diseases Act, No. 130 of 1993 (Refer to
Clause 4.3).
¢ Initial programme (Refer to Clause 5.6)
e Security (Refer to Clause 6.2)
Insurance (Refer to Clause 8.6)
5.3.2 The time to submit the documentation required before commencement with Works execution
is 14 days.
54.2 The access and possession of Site shall not be exclusive to the Contractor but shall be as set
out elsewhere in the Contract.
5.5.1 The Works shall be completed within 6 months.
5.6.1 The Contractor shall deliver his programme of work within 7 days of after the Employer has
informed the Contractor in writing that his tender has been accepted.
5.8.1 The non-working Days are Saturday and Sundays
The special non-working Days are:
- Statutory public holidays; and
- All annual year-end shutdown periods as recommended by the South African
Federation of Civil Engineering Contractors (SAFCEC), and which commence after
the Commencement Date and which commence before the Due Completion Date.
5.13.1 The penalty for failing to complete the Works is R5 000 per day of the contract value per

Calendar date

¢ Removal of plant from site without engineers written consent - R 2 000 per calendar
day.

e Late payment of local labour by 30 days from date of payment - R 2 000 per calendar
day
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Clause

Description

The Contractor shall be liable to the Engineer for a sum of R2000 as a penalty for every
working day that the engineer is employed on this project between due completion date and
practical completion

5.16.3 The latent defect period is 10 years, commencing on the Day after the date of certification of
Practical Completion

6.2 The Guarantee shall be delivered within 14 days after the Employer has informed the
Contractor in writing that his tender has been accepted. The Form of Acceptance will
however not be signed by the Employer before the receipt of a guarantee acceptable to the
Employer. Deed of Guarantee is applicable to this contract.
The Form of Guarantee is to contain the wording of the document included in C1.4.
The liability of the Guarantee shall be for 10% of the Tender Price (inclusive of Vat) up to the
issue of the certificate of completion.

6.5.1.2.3 The percentage allowance to cover overhead charges for work executed on a day-work basis
is :
e 60% of the gross remuneration of workmen and foremen actually engaged in the day

work;

o 15% on the net cost of materials actually used
No allowance will be made for work done, or for materials and equipment for which day work
rates have been quoted at tender stage.

6.8.2 No escalation shall be applied for this Contract

6.8.3 Price adjustments for variations in the costs of special materials are NOT allowed. Refer
Contract Data (Part 2).

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80%.

6.10.3 The percentage retention on the amounts due to the Contractor is 10%.

6.10.3 There is no limit to the retention.

7.8.1 The Defects Liability Period is 6 months measured from the date of the Certificate of
Completion.

8.6.1 Insurance to be effected by Contractor

8.6.1.3 A Coupon Policy for Special Risks Insurance issued by the SASRIA is required.

8.6.1.3 The limit of indemnity for liability insurance is as per schedule below for any single liability claim.

Liability insurance shall include spread of fire risk.

CONITACE PHIGE- -+« eeeeeeaaeeeeeeeee e ... The Amount of First Loss
Not exceeding R100 000-00-++-+--+«-+«+xw-reareemeamsemamaeei. R 5 000-00
Exceeding R100 000-01 but not exceeding R500 000-00-----+---+- .R10 000-00
Exceeding R500 000-01 but not exceeding R1 000 000-00------ ...R20 000-00

Exceeding R1 000 000-01 but not exceeding R2 000 000-00..... R30 000-00
Exceeding R2 000 000-01 but not exceeding R4 000 000-00..... R40 000-00
Exceeding R4 000 000-01 .....coiiieiiiiieiiee e R50 000-00

The insurance policy shall contain a specific provision whereby cancellation of the policy prior
to the end of the period referred to in Sub-Clause 38(1)(a)(i) cannot take place without prior
approval of the Employer.

Furthermore, the insurance cover effected by the Contractor shall meet the following
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Clause

Description

requirements:
(a) Third party Insurance (Public Liability)

i) Minimum amount of any one occurrence, unlimited as to the

number of occurrences for the period of the contract,

inclusive of the maintenance period. ... R1 000 000
i) Consequential loss to be covered by the policy: -« «-«--rreererreeeeenenes .Yes
iii) Liability SECTION of the policy to be extended to cover blasting----------- ..Yes

iv) Maximum excess per claim or series of claims arising out

Of any ONE OCCUITENCE  t vt vttt st s ettt ittt ettt ttetateans R20 000

(b) Principal’ s own surrounding Property Insurance

i)  Minimum amount for any one occurrence unlimited as to
the number of occurrences against any claim for damage
which may occur to the Council’ s own surrounding property:«« -+« .R500 000

”) MaX|mum fIrSt Loy (o= o R LR EEE TR R1O OOO

(c) Insurance of Materials Supplied by Council

The approximated current value of materials (including VAT)

to be supplied to the Contractor by the Council--- -+ +--eerreeeeereeeeeeenes .R Nil

(d) Insurance of Works

|) Cover Requ"-ed ................................................... Contract Pr|Ce
“) Maximum excess required ............................................. . R 25 000

iii) Minimum amount for additional removal of debris (no damage) ...... R Nil

iv) Minimum amount for temporary storage of materials off
site, excluding Contractor’ s OWn premises. ........cccccoeeveveeeeneeieenneenne. R Nil
v) Minimum amount for transit of materials to site .............cccccceeennnn. R Nil

Vi) SASRIA (Riot) Certificate to be issued in joint names of Council

and Contractor for the full value of the works (including VAT). Yes

8.6.4

Delete Clause 8.6.4

8.6.5

The insurance referred to in Clause 35.1 is to be effected with a company registered in South
Africa
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Clause

Description

Additional
Conditions of
Contract

EXTENSION OF TIME FOR ABNORMAL RAINFALL

Extensions of time in respect of Clause 42 in respect of abnormal rainfall shall be calculated
using the following formula for each calendar month or part thereof:

vV o= (Nw —Nn)+(@)

V = Extension of time in calendar days in respect of the calendar month under
consideration.

Nw = Actual number of days during the calendar month on which a rainfall of 10 mm or
more has been recorded.

Nn = Average number of days in the relevant calendar month, as derived from existing
rainfall records, as stated in the Site Information, on which a rainfall of 20 m or more
has been recorded for the calendar month.

Rw = Actual average rainfall in mm recorded for the calendar month under consideration.

Rn = Average rainfall in mm for the calendar month as derived from existing rainfall records
as stated in the Site Information.

The rainfall records applicable in respect of this Contract are those recorded at Underberg
and shall be those used for calculating the extension of the Time for Completion on account
of abnormal rainfall. The following values of N, and R, are to apply:
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Clause Description
N, Rn
MONTH (days) (mm)
January 4 132.8
February 3 98.5
March 3 92.1
April 1 43.5
May 1 24 1
June 0 11.2
July 1 20.9
August 1 28.6
September 2 54,1
October 3 91.5
November 3 107.6
December 3 114.5
TOTAL 25 819.4

If V is negative and its absolute value exceeds Nn, then V shall be taken as equal to minus
Nn.

The total extension of time shall be the algebraic sum of all monthly totals for the period
under consideration, but if the total is negative the time for completion shall not be reduced
due to subnormal rainfall.

Extensions of time for part of a month shall be calculated using pro rata values of Nn and Rn.

This formula does not take account flood damage which could cause further or concurrent
delays and will be treated separately as far as extension of time is concerned.

The factor (Nw - Nn) shall be considered to represent a fair allowance for variations from the
average in the number of days during which rainfall exceeds 10 mm. The factor (Rw-Rn)
shall be considered to represent a fair allowance for variations from the average in the
number of days during which the rainfall did not exceed 10 mm but wet conditions prevented
or disrupted work.

For the purpose of applying the formula, accurate rain gauging shall be taken at a suitable
point on the Site and the Contractor shall at his own expense, take all necessary precautions
to ensure that rain gauges cannot be interfered with by unauthorized persons.
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24
C1.3: CONTRACT DATA (PART 2)

PART 2: DATA PROVIDED BY THE CONTRACTOR

Clause Description

1.1.8 The name of the Contractor is

[Enter the Legal name of the Contractor].

1.2.2 The Contractor’ s address for receipt of communications and notices is:
Telephone: Facsimile: ..
E-mail :

Address (Postal) :

6.3 Selection of Sub Contractors

The Tenderer shall list below the Subcontractors whom he intends to appoint in respect
of the various specialist items of work to be done or goods supplied on this contract.

Acceptance of this tender shall not be construed as approval of all or any of the listed
specialist Subcontractors. Should any of or all of the specialist Subcontractors not be
approved subsequent to the acceptance of the tender, it shall in no way invalidate this
tender, and the tendered unit rates for the various items of work shall remain final and

binding, even in the event of a Subcontractor not listed below being approved by the
Employer.

Schedule of Specialist Subcontractors

Specialised Item Name and Details of Specialist Subcontractors
6.3 The variation in cost of special materials is:
Type of Material Unit Rate or Price

Signed on behalf of Tenderer: ...
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

C1.4: FORM OF GUARANTEE

Tender No. PWBS-B053/23/24

WHEREAS
(hereinafter referred to as “the Employer”) entered into, a Contract with

(hereinafter called “the Contractor’) on the .........cccccoiviiiiiiniiiennn. day of ..ccooviiiiiiiiiiies 20

Lo gt TS ToTo] a1 (U o110 o 1K | P

at

AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with security by
way of a guarantee for the due and faithful fulfilment of such Contract by the Contractor;

AND WHEREAS

has/have at the request of the Contractor, agreed to give such guarantee;

NOW THEREFORE WE,

do hereby guarantee and bind ourselves jointly and severally as Guarantor and Co-principal Debtors to the
Employer under renunciation of the benefits of division and exclusion for the due and faithful performance by the
Contractor of all the terms and conditions of the said Contract, subject to the following conditions:

1.

The Employer shall, without reference and/or notice to us, have complete liberty of action to act in any
manner authorized and/or contemplated by the terms of the said Contract, and/or to agree to any
modifications, variations, alterations, directions or extensions of the Completion Date of the Works
under the said Contract, and that its rights under this guarantee shall in no way be prejudiced nor our
liability hereunder be affected by reason of any steps which the Employer may take under such
Contract, or of any modification, variation, alterations of the Completion Date which the Employer may
make, give, concede or agree to under the said Contract.

This guarantee shall be limited to the payment of a sum of money

The Employer shall be entitled, without reference to us, to release any guarantee held by it, and to
give time to or compound or make any other arrangement with the Contractor.

This guarantee shall remain in full force and effect until the issue of the Certificate of Completion in
terms of the Contract, unless we are advised in writing by the Employer before the issue of the said
Certificate of his intention to institute claims, and the particulars thereof, in which event this guarantee
shall remain in full force and effect until all such claims have been paid or liquidated.
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6. The Guarantor reserves the right to withdraw from this guarantee by depositing the Guaranteed Sum
with the beneficiary, whereupon our liability hereunder shall cease.

7. We hereby choose our address for the serving of all notices for all purposes arising here from as

IN WITNESS WHEREOF this guarantee has been executed by us at

1 PP PP PP Signature ...,
PRSP Duly authorized to sign on behalf of
Address
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

C1.5: ADJUDICATOR’ S AGREEMENT

This agreementis made onthe ..........ccccccveiiiiiiiiiinns day of ..o between:
................................................................................................ (name of company/organisation)
O e
....................................................................................................................... (address)

= ] o PP (name of
company/organisation)

of

.......................................................................................... (address) ..........ccecenvennn(the
Parties) @nd. ... .o e
................................................................................. (name)

of

............... (address)

(the Adjudicator).

Disputes or differences may arise/have arisen* between the Parties under a Contract dated

and known as

and these disputes or differences shall be/have been* referred to adjudication in accordance with the
CIBD Adjudication Procedure, (hereinafter called “the Procedure”) and the Adjudicator may be or has
been requested to act.

* Delete as necessary

IT IS NOW AGREED as follows:

1. The rights and obligations of the Adjudicator and the Parties shall be as set out in the
Procedure.
2. The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in

accordance with the Procedure.
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The Parties bind themselves jointly and severally to pay the Adjudicator’s fees and expenses
in accordance with the Procedure as set out in the Contract Data.

The Parties and the Adjudicator shall at all times maintain the confidentiality of the
adjudication and shall endeavour to ensure that anyone acting on their behalf or through them
will do likewise, save with the consent of the other Parties which consent shall not be
unreasonably refused.

The Adjudicator shall inform the Parties if he intends to destroy the documents which have
been sent to him in relation to the adjudication and he shall retain documents for a further

period at the request of either Party.

SIGNED by: SIGNED SIGNED by:
by:

Name: Name: Name:
who warrants that he / she is who warrants that he / she is who warrants that he / she is
duly authorised to sign for and duly authorised to sign for duly authorised to sign for
on behalf of the first Party in the and on behalf of the first and on behalf of the first
presence of Party in the presence of Party in the presence of
Witness Witness Witness
Name: Name: Name:
Address: Address: Address:
Date: Date: Date:
Contract Data

The Adjudicator shall be paid at the hourly rate of R----------- .. in respect of all time spent

upon, or in connection with, the adjudication including time spent travelling.

The Adjudicator shall be reimbursed in respect of all disbursements properly made including,
but not restricted to:

a) Printing, reproduction and purchase of documents, drawings, maps, records and

photographs.
b) Telegrams, telex, faxes and telephone calls.
c) Postage and similar delivery charges.
d) Travelling, hotel expenses and other similar disbursements.
e) Room charges.

f) Charges for legal or technical advice obtained in accordance with the Procedure.

The Adjudicator shall be paid an appointment fee of R «------ceeveve . This fee shall become
payable in equal amounts by each Party within fourteen (14) days of the appointment of the
Adjudicator, subject to an Invoice being provided. This fee will be deducted from the final
statement of any sums which shall become payable under item 1 and/or item 2 of the Contract
Data. If the final statement is less than the appointment fee, the balance shall be refunded to
the Parties.

The Adjudicator is/is not* currently registered for VAT.

Where the Adjudicator is registered for VAT, it shall be charged additional in accordance with
the rates current at the date of invoice.

All payments, other than the appointment fee (item 3) shall become due seven (7) days after
receipt of invoice, thereafter interest shall be payable at 5 % per annum above the Reserve
Bank base rate for every day the amount remains outstanding.
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

C1.6: HEALTH AND SAFETY AGREEMENT

AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT No 85 OF 1993

THIS AGREEMENT is made between DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY
(hereinafter called the EMPLOYER of the one part, herein represented by:

AN D . et et et e e e e e e et e e e e et e e e e e e s r e e et e e e e e e n e

IN NIS CAPACITY @S .oeiiiiiiiiii ittt et e e e e e et e e e e e e s e e e et e e et e e e e e e st e et e e e e e e naaaae

duly authorised to sign on behalf of the Contractor.

WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an
agreement between the CONTRACTOR and the EMPLOYER in respect of

LI .10 L= 1 Lo N

for the construction, completion and maintenance of the works;

AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in
terms of the provisions of SECTION 37(2) of the Occupational Health and Safety Act No 85 of 1993,
as amended by OHSA Amendment Act No 181/1993 (hereinafter referred to as the ACT);

NOW THEREFORE the parties agree as follows:

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the
CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in
terms thereof.

2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and
prohibitions imposed in terms of the ACT and Regulations: Provided that should the
EMPLOYER have prescribed certain arrangements and procedures that same shall be
observed and adhered to by the CONTRACTOR, his officials and employees. The
CONTRACTOR shall bear the onus of acquainting himself/herself/itself with such
arrangements and procedures.

3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant
duties, obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT
and Regulations, and the CONTRACTOR expressly absolves the EMPLOYER and the
Employer's CONSULTING ENGINEERS from being obliged to comply with any of the

READVERT COPY OF NTOKOZWENI ROAD SECTION 3 KM 1.2 TO KM 1.8 DRAFT BID DOCUMENT (1)[2].DOC
Contract Data

C1-16



aforesaid duties, obligations, prohibitions, arrangements and procedures in respect of the
work included in the contract.

4, The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be
entitled, although not obliged, to take such steps as may be necessary to ensure that the
CONTRACTOR has complied with his undertakings as more fully set out in paragraphs 1 and

2 above, which steps may include, but shall not be limited to, the right to inspect any
appropriate site or premises occupied by the CONTRACTOR, or to take such steps it may
deem necessary to remedy the default of the CONTRACTOR at the cost of the
CONTRACTOR.

5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation,
complaint or criminal charge which may arise as a consequence of the provisions of the ACT
and Regulations, pursuant to work performed in terms of this agreement, and shall, on written
demand, provide full details in writing of such investigation, complaint or criminal charge.

Thus signed at ..o for and on behalf of the CONTRACTOR
onthisthe .................. day of ...oieiiiiiii 20.........
RS T [C]  I R
N N AN I IS 0 N N S
L0 N O I I R
WITINE S SES: 1. ettt e et e e e e e e e snnea e

2 ettt e ettt ne e e enen
Thus signed at ... for and on behalf of the EMPLOYER on this
the (oo dayof ..o, 20.........
RS T [C] N I S
N N AN I IS U N N R
L0 N O I I R
WITINE S SES: 1. ettt ettt e e e e e e annee e

2 ettt a ettt e ne e e enen
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

C1.7: TRANSFER OF RIGHTS

TRANSFER OF RIGHTS AND INDEMNITY (To be completed during construction by successful
Tenderer only)

Claim for materials on site, Payment Certificate No. .................. Date: .......ccoooviiiiin,

Contract No: For (contract title)
I, the undersigned (name of signatory) ...........cooiiiiiiii in my capacity
L= L= PP of (name of Contractor)

duly authorised hereto on behalf of the Contractor hereby transfer, cede and assign all the
Contractor’s rights, title and interest in and to the materials and goods, for which evidence of bona
fide ownership is attached hereto, unto and in favour of (name of Employer)
................................................................................... Insofar as the Contractor retains actual
control of the materials and goods, the right of ownership thereof passes to the Employer by
constitutum possessorium.

I herewith indemnify the Employer against any claim to and in respect of said materials by reason of
the Contractor’'s sequestration or liquidation or of any defect in the Contractor’s title to the materials
and agree that no payment for materials on site will be made by the Employer until such time as |
have submitted documentary proof of bona fide ownership of the said materials and goods.

This transfer shall become effective upon conclusion of the Contractor receiving payment from the
Employer or from any other person on behalf of the Employer for the materials and goods as
Materials on Site, payment of retention money thereon excluded.

| further confirm that | am fully responsible for all materials and goods listed under this Transfer of
Rights and that they have been insured adequately against all risks and will remain insured until they
are built into or used in the permanent works and taken over by the Employer.
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This certificate of Transfer of Rights applies only to the materials and goods as listed in the
following table.

DESCRIPTION OF ITEM UNIT | QUANTITY RATE | AMOUNT | SUPPLIER

TOTAL VALUE OF MATERIALS AND GOODS

Signed by ..o Date: coviiiiiiiiiin,
for and on behalf of the Contractor.

Witnessed by: ... Date: ....coooiiiiii
NOTE: This form, together with the documentary proof of ownership or proof of payment by the

Contractor to the supplier, shall accompany the Contractor’s claim for payment for materials on site in
terms of Clause 49.1.5 of the General Conditions of Contract 2004
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

C1.8: RETENTION MONEY GUARANTEE

EMPIOYEI: (NAIMIE)...ccco ittt a bt e e et et e e e et e et e e nen e
(BAAIESS) ...ttt bttt e e e e et et a e nas
Contract NO: ...,

[(OLe gl Tt 1= PP

The guarantee is issued 0N behalf Of ...

Registration NO .......cccccceeveiiiiiiiinnns (hereinafter referred to as “the Contractor”) in connection with the
above-mentioned contract (hereinafter referred to as “the Contract”).

Whereas you have agreed that the Contractor may provide a guarantee in lieu of the whole or portion of
the retention monies provided for under the Contract.

Now therefore we, the undersigned, being duly authorised to represent ...............cocoiiiiiiiiiiiieene

(full name of guarantor) registration number.......................... undertake to pay you such amounts as
you may from time to time demand from us, immediately upon receipt of a written demand from you.

1. Each demand shall be in writing and delivered to us at
......................................................................................................... or such other address as

we shall in writing notify to you.

2. Our liability to make the payments herein referred to shall be unconditional and not be affected or
diminished by any disputes, claims or counterclaims between the Employer and the Contractor.

3. Our aggregate liability under this guarantee is limited tO R....... ... (in
70 o £

4, This guarantee shall expire on the date on which the last of the retention monies, which but for this
guarantee would have been retained by the Employer, becomes payable to the Contractor.

6. This guarantee is neither negotiable nor transferable and must be returned to us against final
payment of our aggregate liability or on the date of the expiry of the guarantee in terms of Clause
4 (above), whichever is the earlier.
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Signed at.......coooiiiiiii forand on behalf of ...

onthisthe ... day of oo in the year 20.................

GUARANTOR: ...t e e e

WITNESSES: 1. e 2 e
Name. ..o Name ...
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

PART C2: PRICING DATA

C21 Pricing Instructions

C2.2 Bill of Quantities
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

C2.1: PRICING INSTRUCTIONS

PREAMBLE TO THE BILL OF QUANTITIES

C2.1.11 The Contract Data, the Scope of the Work and the Site Information are to be read in
conjunction with the Bill of Quantities. Descriptions in the Bill of Quantities are abbreviated and
comply generally with those in the Standardised Specifications. The payment Clause of each
Specification, read together with the relevant clauses of the Scope of Work, set out what
ancillary or associated activities are included in the rates for the operations specified. Should
any requirements of the measurement and payment clause of the applicable Standardised
Specification, or the Scope of Work, conflict with the terms of the Bill, the requirements of the
Standardised or Scope of Work, as applicable, shall prevail.

C2.1.1.2 The Bill of Quantities comprises items covering the Contractor's profit and costs of general
liabilities and of construction of temporary and permanent Works.

C2.1.1.3 The clauses in a specification in which further information regarding the billed item can be
obtained appear under “Payment Refers” in the Bill. The reference clauses indicated are not
necessarily the only sources of information in respect of billed items. Further information and
set specifications may be found elsewhere in the contract documents. Standardised
Specifications are identified by the item item numbers in the COLTO Standard Specification for
Road and Bridge Works for State Authorities (1998 edition).

C21.1.4 The Tenderer is at liberty to insert a rate of his own choosing for each item in the Bill but his
attention is drawn to the fact that the Contractor has the right, under various circumstances, to
payment for additional Works carried out and that the Employer’s Agent is obliged to base his
assessment of the rates to be paid for such additional work on the rates inserted in the Bill.

C2.1.15 The measurement and payment clauses of each Specification, read together with the relevant
clauses of the Specification Data, set out what ancillary or associated activities are included in
the rate for the operations specified.

C2.1.1.6 The Bill of Quantities has been drawn up generally in accordance with the latest issue of the
SANS Standardized Specifications. Descriptions in the Bill are abbreviated and must be read
in conjunction with the measurement and payment clauses of the applicable Specifications.

C2.1.1.7 Unless otherwise stated, items are measured net in accordance with the Drawings, and no
allowance has been made for waste.

C2.1.1.8 All the rates tendered and inserted in the Bill of Quantities shall be exclusive of VAT.
Provision has been made on the Summary Page of the Bill of Quantities for the addition of
VAT. Except that they shall not include Value Added Tax (VAT), the rates to be inserted in the
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C21.1.9

C2.1.1.10

Cc21.1.11

C2.1.1.12

C2.1.1.13

C2.1.1.14

C21.1.15

C2.1.1.16

Bill of Quantities are to be the full inclusive rate to the Employer for the work described under
each item. Such rates shall cover all costs and expenses that may be required in and for the
construction of the work described and shall cover the cost of all general risks, liabilities, and
obligations set forth or implied in the documents on which the tender is based.

Notwithstanding C2.1.1.8 above, all rates tendered and inserted in the Bill of Quantities
against each item shall be deemed to be inclusive of the Contractor’'s labour cost for all
permanent unskilled, semi-skilled, skilled and supervisory staff. All other labour costs in terms
of local labour employed in terms of Sub Clauses 4.3.5 and 4.3.6 of the Conditions of Contract,
shall be payable to the Contractor as listed and detailed under SECTION 1: Preliminary and
General of the Bill of Quantities.

A rate is to be entered against each item in the Bill of Quantities, whether the quantities are
stated or not. An item against which no rate has been entered will be considered to have a rate
of R0, 00.

The Tenderer must price and extend each item, total each page and carry the total of each
SECTION in the Bill of Quantities to the Summary page.

Attention is drawn to Clause 6.7 of the Conditions of Contract and the Contractor must not
order the quantities of materials stated in the Bill of Quantities until he has confirmed from the
construction drawings or measurement on Site that such quantities are in fact the correct
quantities. The quantities set out in the Bill of Quantities are the estimated quantities of the
Contract Works, but the Contractor will be required to undertake whatever quantities may be
directed by the Employer’s Agent from time to time. The final Contract Price for the completed
contract shall be computed from the actual quantities of work done, valued at the relevant unit
rates and prices.

The prices and rates to be inserted in the Bill of Quantities are to be the full inclusive prices for
the work described under the several items. Such prices and rates shall cover all costs and
expenses that may be required in and for the execution of the work described, and shall cover
the cost of all general risks, liabilities, and obligations set forth or implied in the documents on
which the tender is based, as well as overhead charges and profit. Reasonable prices shall be
inserted as these will be used as a basis for assessment of payment for additional work that
may have to be carried out.

Except where rates only are required, the Tenderer shall insert all amounts to be included in
his total tendered price in the “Amount” column and show the corresponding total tendered
price.

Arithmetical errors of responsive tenders shall be corrected in the manner specified under the
Standard Conditions of Tender. (Refer also CIDB Practice Note No. 2 dated August 2006)

The units of measurement described in the Bill of Quantities are metric units. Abbreviations
used in the Bill of Quantities are as follows:

% = percent
hr = hour
ha = hectare
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kg

kl

km
km-pass
kPa

kW

|

m

mm

m2
m?2-pass
m3
m3-km
MN
MN.m
MPa

No.

Prov sum
PC sum
R/only
L/sum

t

W/day
months
veh/month
man-day

kilogram

kilolitre

kilometre
kilometre-pass
kilopascal

kilowatt

litre

metre

millimetre

square metre
square metre-pass
cubic metre

cubic metre-kilometre
meganewton
meganewton-metre
megapascal
number

Provisional sum
Prime Cost sum
Rate only

lump sum

ton (1000 kg)

work day

months

vehicle month

each flagman per day
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

C2.2: BILL OF QUANTITIES
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PWBS-B053/23/24 WARD 10: BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

Sch.

Item Description Unit aty Rate Amount
1200 | GENERAL REQUIREMENTS AND PROVISIONS
B12.01 Relocating and Modification:
a) Provisional sum for eX|st|ng.serV|ces to b_e P/Sum 1 50 000.00 50 000.00
relocated and or protected during construction
B12.06 Checking of’ setting out of proposed works by L/Sum 1
consultants’ surveyor
Handling of Water on Site: Supply Water Pump and
B12.19 | all other items to De-Water Excavations during L/Sum 1
construction
1300 CONTRACTORS ESTABLISHMENT ON SITE AND
GENERAL OBLIGATIONS
13.01 Contractors General Obligations
a) Fixed Obligations Sum 1
b) Value Related Obligations Sum 1
c) Time Related Obligations Mths 6
B13.02 OCCUPATIONAL HEALTH AND SAFETY ACT AND
) CONSTRUCTION REGULATIONS
a) Contractors Initial / Fixed Obligations Sum 1
b) Submission of Health and Safety File Sum 1
c) Contractor’ s time related obligations Mths 6
d) Environmental Control Officer Sum 1 60 000,00 60 000,00
e)Learnership (Student/Graduate) Sum 1 60 000.00 60 000.00
f)lCommunity Liaison Officer @ R4600/mth P/Sum 1 32 000.00 32 000.00
g)Provision of Personal Protective Equipment (PPE)
& Clothing for all the Contractor's staff, including sub-
contractors as per EPWP guidelines (Colour and L/Sum 1
logo’ s including Municipal logo)
B13.03 | b) Establish Name Boards
No. 2
B13.04 Provision of accredited training by a SETA certified P/Sum 1 130 000.00 130 000.00

training authority

Total Carried forward to Summary
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Sch.

Item Description Unit Qty Rate Amount
1500 | ACCOMMODATION OF TRAFFIC
I1_IC15.O gccgmmodating Traffic and Maintaining temporary Km 0.7
eviations

;IC15'O a) Flagmen r;aayr;- 504
b) Portable Stop and Go Signs No 2
e) Road Signs, R-and TR Series No 4
f) Road Signs, TW Series No 4
h) Delineators
i) Single No 50
j) Traffic Cones No 50

LIC15.0 Relocation of Traffic Control Facility Sum 1

4

Total Carried forward to Summary
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Sch.

Item Description Unit Qty Rate Amount
1600 | OVERHAUL
16.02 Over.haul on Material hauled in excess of 1.0km m3.k 5000
(Ordinary Free Haul) m

Total Carried forward to Summary
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Sch.

Item Description Unit Qty Rate Amount
1700 | CLEAR AND GRUB

|1‘|C17'O Clearing and Grubbing ha 0,1

|6|C17'1 Topsoil stripping to stockpile for later use m3 100

Total Carried forward to Summary
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Item

Description

Sch.

Qty Rate

Unit

Amount

2100

LIC21.0
1

DRAINS

Excavations for Open Drains

a) Excavating soft material situated within the
following depth ranges below the surface level

1) Om up to 1.5m

b) Extra Over Sub Item 21.01 (a) for excavation in
hard material irrespective of depth

m3 200

m3 80

Total Carried forward to Summary
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Item Description Unit g(t:; Rate Amount
2200 | PREFABRICATED CULVERTS
|1‘|022'O Excavation
a) Excavating soft material situated within the
following depth ranges below the surface level
1) Om up to 1.5m m3 60
b) Extra Over Sub Item 21.01 (a) for excavation in
N : m3 10
hard material irrespective of depth
56220 | Bacfiling
a) Using the excavated material m3 50
22.03 Concrete Pipe Culverts
c) On Class C Bedding
2) 450mm dia Type 100D m 22.5
3) 600mm dia Type 100D m 30
LIC22.1 | Manholes, Catchpits, Precast inlet and outlet
7 structures
i) Headwalls Masonry as per STD Details SD0406
a) 450 dia pipe No 8
b) 600mm dia pipe No 3
a) As per STD Details SD 0703/A including No 3
transitions and 1.2m x 1.2 m cover slabs
I§IC22.2 Gabion Baskets and Mattresses
a) Galvanised Gabion boxes - Type SD 0901/A
(1m x 1m boxes using 2.7mm thick wire with mesh m3 40
size 80 x 100)
c) Galvanised Gabion Mattresses
(§m x 2m x 0,3m using 2.2mm thick wire with mesh m3 432
size 80 x 100)
Filter Fabric
(Bidim grade C or similar) m2 500

Total Carried forward to Summary
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Item Description Unit g(t:; Rate Amount
2300 | CONCRETE KERBING, CONCRETE CHANNELLING
LIC23.0 | Cast in situ concrete chutes (measured by
4 components)
a) Concrete
1) Class 15/20 m3 35
b) Formwork
2) F2 finish m2 200
LIC23.0 | Backfilling eroded drains, trimming of excavations for
7 concrete open lined drains
a) In soft material m2 1200
b) In hard material m2 10
IéIC23.0 Concrete linings for open drains
1) Cast in situ concrete grade 25mPa /20mm m3 110
complete
2309 Formwork to cast in situ concrete lining for open
) drains Class F2 Finish
b) To side with Formwork on both internal and
m2 400
external faces (each face measured)
c) to ends of slabs m2 150
|6|023'1 Sealed Joints in concrete linings of open drains
a) Polysulphide sealant m 300
23.12 Steel Reinforcing
a) Mesh wire, Ref 245 ton 4
IéIC23.‘I Excavate for concrete drains in all materials m® 50
LIC231 | saw cut m 50

Total Carried forward to Summary
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Sch.

Item Description Unit Qty Rate Amount
3100 BORROW MATERIAL
31.01 Excess Overburden m3 100
|§|031 0 Finishing of Borrow areas
b) Intermediate materials ha 0,1

Total Carried forward to Summary
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Item Description Unit g(t:; Rate Amount
3300 MASS EARTHWORKS
|1‘|033'O Cut and to fill including free haul up to 1km

a) Gravel material in compacted layer thickness

200mm or less

2) Compacted to 93% of MOD AASHTO Density m3 1000
LIC33.0 | Extra Over Item 33.02 for excavating and breaking
3 down material in:

a) intermediate Excavation m3 100

b) Hard Excavation m3 50
LIC33.0 | Cutto Spoil including Free haul up to 1km. Material
4 obtained from

a) Soft Excavation m3 100

b) Intermediate Excavation m3 100

c) Hard Excavation m3 100
I;IC33.0 Removal of Unsuitable material

b) In layer thickness not exceeding 200mm

1) Stable Material m3 50
|6|C33'1 Roadbed Preparation and the compaction of material

b) Compaction to 90% MOD AASHTO Density m3 550
;'033'1 Finishing off Cut and fill slopes

a) Cut slopes and Fill Slopes m2 2000

Total Carried forward to Summary
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Sch.

Item Description Unit Qty Rate Amount
3400 PAVEMENT LAYERS OF GRAVEL
LIC34.0 | Pavement Layers constructed from gravel obtained
1 from cut and borrow
(c) Gravel subbase G7 (natural gravel) compacted to
o . .
1) 97% of Modified AASHTO Density (150mm m3 100

thickness, minimum G7 material)

Total Carried forward to Summary
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Sch.

Item Description Unit Qty Rate Amount
71.00 CONCRETE PAVEMENTS
|1‘|C71'O Concrete Trial Pavement

(b) Manual construction (150mm thick) - 60m x 5m m3 60
LIC71.0 | Concrete pavement (150mm thick) excluding
2 texturing and curing m3 480
LIC71.0 | Extra over item 71.02 for concrete pavement - hand

- m3 540

3 placing
LIC71.0 | Texturing and curing the concrete pavement:
4

(a) Deeply textured m2 3600

(b) Curing m2 3600
LIC71.0 | Joints:
6

(a) Expansion joints complete (excluding dowels) m 1000
71.08 Steel reinforcement in concrete pavement:

(a) Dowel bars (mild steel) (20mm dia x 1,0m long): tons. 4

(c) Welded steel fabric (Ref 245) tons 10
LIC71.2 | Anchor (complete including excavation and concrete)
1

(b) Panel anchor (0,6 x 0,4 x 5,0) m 100

Total Carried Forward to Summary
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Sch.

Item Description Unit Qty Rate Amount
B54.00 | GUARD RAILS
|1‘ICS4'O Guard Rail on Timber Posts

a) Galvanised m 114.3
LIC54.0 | Extra Over item 54.01 for horizontally curved guard m 38.1
3 rails factory bent to a radius of less than 45m ’
LIICSA"O End treatments No. 8
;ICSA"O Additional guard rail posts No. 20
£C%40 | Refiective Plates No. | 150
|;|054'O Removing existing guard rails m 50
LIC54.0 | Re-erection of guard rails with recovered and/or new m 50
9 material
LIC54.1 | Re-erection of end treatments with recovered
0 material

a) End wings No. 10

Total Carried Forward to Summary
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Sch.

Item Description Unit aty Rate Amount

B56.00 | ROAD SIGNS

%ICSG'O Allow Provisional sum for road Signs gum 1 R 10 000,00 R 20 000,00
Total Carried Forward to Summary R 20 000,00
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Sch.

Item Description Unit Qty Rate Amount

B57.00 | ROAD MARKING

|1‘ICS7'O Allow Provisional sum for road marking gum 1 R 10 000,00 R 20 000,00
Total Carried Forward to Summary R 20 000,00
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Sch.

Item Description Unit Qty Rate Amount
58.00 LANDSCAPING AND PLANTING PLANTS
LIC58.0 N
1 Trimming

b) Hand Trimming m2 100
;ICSS'O Preparing the areas for grassing:

c) Topsoiling within the road reserve where the

following materials are used

ii) Topsoiling obtained from other sources by the

; : m3 50

contractor including all free haul

e) Providing and applying chemical fertilisers and / or

soil improvement materials

iv) Formular 2:3:2 (22) m3 50

Placing of Topsoil (100mm Thick) m3 50
LIC58.0 .
4 Grassing

c) Hydroseeding

iii) Hydro seeding ha 0,1

Total Carried Forward to Summary
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Item Description Unit 3‘:; Rate Amount
59.00 FINISHING THE ROAD AND ROAD RESERVE AND
) TREATING OLD ROADS
LIC59 | Finishing the Road and Road Reserve:
b) Single Carriageway km 1

Total Carried Forward to Summary
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Sch.

Item Description Unit Qty Rate Amount
81.00 TESTING MATERIALS AND WORKMANSHIP
B81.02 | Other Special Tests Requested by the Engineer
a) Cost of testing ggm 1 100 000,00 100 000,00
b) Handling Cost and Profit in respect of sub item Y 100 000.00
0 ’

B81.02 (a) above

Total Carried Forward to Summary
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Sch.

Item Description Unit Qty Rate Amount
D1000 DAYWORKS
D1.01 | Compactors
a) Vibrating Roller (Smooth) 10t hr 18
D1.04 | Excavators
a) Rubber tyred min. 50kw hr 18
D1.06 | Trucks
a) Water Tanker (up to 7000 litre) hr 18
D1.07 | TLB4x 4 hr 18
D1.07 | Motor Grader hr 18
D1.08 | Foreman hr 18
D1.10 | a) Semi - Skilled hr 18
b) Unskilled hr 18

Total Carried Forward to Summary
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BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3) (NTOKOZWENI ROAD): WARD 10

PWBS-B053/23/24 WARD 10

SUMMARY OF SECTIONS

ITEM SECTION AMOUNT
1200/ 1300 General Requirements and Provisions / Establishment
1500 Accommodation of Traffic
1600 Overhaul
1700 Clearing and Grubbing
2100 Drains
2200 Prefabricated Culverts
2300 Concrete Kerbing, Concrete Channelling, Chutes
3100 Borrow Materials
3300 Mass Earthworks
3400 Pavement Layers of Gravel Material
7100 Concrete Pavements
B5400 Guard Rails
B5600 Road Signs 20 000,00
B5700 Road Markings 20 000,00
5800 Landscaping and Planting Plants
5900 Finishing Road and Road Reserve
8100 Testing Materials and Workmanship
D1000 Dayworks
Contingencies
SUBTOTAL
ADD CONTINGENCIES @ 10%
SUBTOTAL

ADD 15% VAT

TOTAL CARRIED FORWARD TO FORM OF OFFER
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

PART C3: SCOPE OF WORK

C3.1

C3.2

C3.3

C34

C3.5

C3.6

Description of the Works
Engineering
Procurement
Construction
Management

Particular Specification
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

C3.1: DESCRIPTION OF THE WORKS

C3.1.1 EMPLOYER’S OBJECTIVES
The Employer requires the following: -

e Upgrade 600m of existing gravel road to concrete using Labour Intensive
Construction Methods.

Construct concrete lined V-drains.

Clean existing stormwater pipes and install new pipes where required.

Construct new stormwater inlet and outlet structures.

Construct gabion protection works around pipe outlet structures.

Construction of guard rails

Associated road signs

The Employer desires that the work required for the construction be of a high standard,
completed in the shortest practical time whilst making maximum use of local labour in
accordance with Expanded Public Works program.

The construction works shall be in accordance with the Occupational Health and Safety
Act (Act 85 of 1993).

C3.1.2 OVERVIEW OF THE WORKS

The contract comprises the upgrading of 600m of BULWER ASPHALT SURFACING
ROADS PHASE 8 (SECTION 3) (NTOKOZWENI ROAD) from gravel to concrete along
the existing alignment using Labour Intensive Construction Methods.

C3.1.3 EXTENT OF THE WORKS
Work included in this contract involves the following:

600m of 5m wide concrete surface with concrete lined V-drain.
600m of minimum 1.0m wide concrete lined v-drains.

Stormwater crossings and structures and gabion protection works.
Guard Rails

Regulatory and Warning signs.

Existing Services

o Buried services to be located and protected or re-located
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Accommodation of traffic / pedestrians

e Temporary access or alternative routes (for both vehicles and pedestrians) are to
be provided if necessary
e Appropriate temporary signage shall be displayed at all works locations
As-built surveys

e As-built survey of all permanent works, including services (relocated and/or
proved)

Construction methods must be such that no property or life is endangered. The Employer
accepts no responsibility for work that is done outside the site boundaries without the
Engineer's approval.

The Contractor must program his work in such a way that no construction is to be done
during the prescribed holiday periods as set out in the Contract Data.

The compilation of the construction program and any amendments thereto during the
course of construction shall be at the cost of the Contractor and shall not be measured
elsewhere in this contract.

RECOMMENDED BY: APPROVED BY:
- O
Mr. S.V. MNGADI MR.N.C. VEZI
SENIOR MANAGER: PWBS MUNICIPAL MANAGER
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C3.14 LOCATION OF WORKS
The site is situated in Ward 10

Refer to C4.1 for a Locality Plan.
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

C3.2: ENGINEERING

C3.21 DESIGN SERVICES AND ACTIVITY MATRIX

Works designed by, per design stage:

Concept, feasibility and overall process Employer (Engineer)

Basic engineering and detail layout to tender stage Employer (Engineer)

Final design to approved for construction stage Employer (Engineer)

Temporary works Contractor

Information for preparation of “as built” drawings Contractor

Preparation of as-built drawings and closeout Employer (Engineer)
C3.2.2 DRAWINGS

The drawings listed below are provided and shall form part of the contract documentation.
Additional or revised construction drawings will, in terms of Clause 13.1 of the General
Conditions of Contract (2010), be issued to the Contractor by the Engineer/Employer on
the commencement date and from time to time as required.

CIVIL DRAWINGS

Drawing Number Drawing Description

BA1220-01-001-LYT-T-00 Overall Road Layout Plan

BA1220-01-002-LYT-T-00 General Road Layout Plan: km 1+200 to km 1+500

BA1220-01-003-LYT-T-00 General Road Layout Plan: km 1+500 to km 0+1767

UA1220-01-004-LS-T-00 Long SECTION

BA1220-01-005-CS-T-00 Cross SECTIONs

BA1220-01-006- DET-T-00 Standard Details
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

C3.3: PROCUREMENT

C3.31 PREFERENTIAL PROCUREMENT PROCEDURES
C3.3.1.1 Requirements

As per the Dr Nkosazana Dlamini Zuma Municipality Preferential Procurement
Policy.

This document shall be made available from the Employer on the contractor’s
request
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

C3.4: CONSTRUCTION

STANDARD SPECIFICATIONS

C3.4.1 Standard Specifications

For the purposes of this Contract the latest issues of the following specifications shall be
applicable:

e COLTO Standard Specifications for Road and Bridge Works for State Road Authorities (1998)
SANS 10396: 2003: Implementing Preferential Construction Procurement Policies using Targeted
Procurement Procedures

e SANS 1914 - 1 to 6 (2002): Targeted Construction Procurement
e SANS 1921 - 1 (2004): Construction and Management Requirements for Works Contracts
e SANS 1921 - 2 (2004): Accommodation of Traffic on Public Roads Occupied by the Contractor.
e South African Road Traffic Signs Manual (May 2012)
STATUS

The Project Specification, consisting of two parts, forms an integral part of the contract and supplements
the Standard Specifications.

Part A contains a general description of the works, the site and the requirements to be met.

Part B contains variations, amendments and additions to the Standardized Specifications and, if applicable,
the Particular Specifications.

In the event of any discrepancy between a part or parts of the Standardized or Particular Specifications and
the Project Specification, the Project Specification shall take precedence. In the event of a discrepancy
between the Specifications, (including the Project Specifications) and the drawings and / or the Bill of
Quantities, the discrepancy shall be resolved by the Engineer before the execution of the work under the
relevant item.

The standard specifications which form part of this contract have been written to cover all phases of work
normally required for road contracts, and they may therefore cover items not applicable to this particular
contract.

PART A: GENERAL

PS-1 GENERAL DESCRIPTION OF THE PROJECT

Upgrading of 600m of BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3) (NTOKOZWENI
ROAD) from km 01.200 to km 1.800 using Labour Intensive Construction Methods.

PS-2 DESCRIPTION OF THE WORK
This description is a broad outline of the contract works and does not limit the work to be executed by the

Contractor in terms of the Contract. The quantities of some of the major items indicated in this SECTION
are indicative, not absolute, and are provided to define in general terms, the overall scope of the project.
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Approximate quantities of each type of work to be carried out in accordance with the contract documents
are listed in the Schedule of Quantities of this Document.

21 Location of the project

Refer to C3.1.4 Location of Works above.

2.2 The Site

The Contractor shall confine his operations to the road reserves of the roads and a portion of the road
reserves of the intersecting roads. He shall take all necessary precautions to avoid damaging existing
services, buildings, roads, fences, etc. The Contractor shall make good any damage to such services and
structures at his own expense.

2.3  Access to the Site

Access to the road is from the R617.

The operation of construction vehicles on existing roads shall be limited to traffic with an axle load not
exceeding that allowed by the Road Traffic Ordinance of the authority concerned, or any amendment
thereof.

The Contractor, in making use of existing roads for hauling of materials to or from the site, shall be held
responsible to clear any spillage caused by his activities on or near the roads by whatever means
necessary, within two (2) days of such spillage occurring. No additional payment will be made for the
clearance of spillage and all relevant costs will be deemed to be covered under the relevant items.

2.4  Nature of the work

The nature of the work included in this Contract is for the upgrading of an existing travel road to concrete
using labour intensive construction methods. The work is to be undertaken by Contractors with the
necessary expertise, resources and previous experience of constructing civil engineering works of a similar

nature and order.

Labour-intensive construction methods shall be used wherever possible but especially in areas where the
work can be set out in tasks. Work such as: -

» Earthworks, Cut to fill, cut to spoil, excavation of unsuitable materials, roadbed preparation;
» Excavation and backfilling of trenches for pipe crossings;
» Concrete works for the concrete pavement and side drains;

» Construction of inlets and headwalls and gabion protection works;

A\

Installation of guard rails, road signs and line marking

In pursuance of the adoption of labour-intensive construction methods and RDP principles, the Contractor
shall be required to undertake training of members of the local population as described in item 2.9 below.
The Contractor shall train nominated community members as bricklayers, pipe-layers, skilled labourers,
etc. Work done under labour-intensive methods shall be done on task-based methods. Payment to the
Contractor for labour-intensive methods shall however be made as per the tendered unit rates.

2.5 Detailed description of the project

The detailed description of the works shall be as per C3.1 above
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2.6 Areas for Stockpiling or Spoiling of Material

Construction materials may be temporarily stockpiled in areas as agreed by the Engineer / Employer and
local community.

All spoil material shall be hauled to and disposed of at sites agreed by the Engineer and local community
and on completion of the work the sites are to be landscaped and vegetated.

2.7 Liaison with Community Leaders

In order to ensure the successful and uninterrupted completion of the Contract, liaison meetings will be
held at least every two weeks with the Community Liaison Officers (CLO’s) appointed by the local ward
Councillors / PSC. It will be the Contractor’s responsibility to arrange these formal meetings and shall
distribute minutes between the CLO’s, the Engineer’s Representative and himself. Communications and
negotiations with regard to the employment of local labour, spoil areas etc, must be maintained throughout
the contract duration.

The Contractor shall be responsible to reimburse the CLO for the entire duration of the contract at the
prescribed rate of R4600 per month.

2.8 Materials Information
No materials investigation is required.
2.9 Proposed Training and Construction Programme

Tenderers must submit with their Tender comprehensive details of their proposed training and construction
programme for the work to be constructed by labour-intensive methods. The training is to be undertaken by
a CETA accredited authority and must include for certification by the relevant CETA of the individuals who
have been trained. A minimum of 10 labourers must be given accredited training and the training must
include the following disciplines, but not limited to: site safety, mixing and placing of concrete, pipe laying,
construction of stormwater structures (bricklaying), construction of gabion baskets and gabion mattresses,
guard rail installation, road marking. The successful tenderer will be required to submit quotations to the
engineer from accredited training authorities for the required training and payment for this will be made
under item B13.04.

The Tenderer shall state in the Appendix to the Form of Tender the time for completion. Within five days
after awarding the contract, the Contractor shall submit his programme to the Engineer for approval, in the
form of a bar chart, showing clearly in addition to the requirements of Clause 12 of the General Conditions
of Contract:

(a) the proposed rate of progress in order to complete the works within the required period as stated
in the Appendix, stating the various activities and their duration for each element of the works in
sufficient detail to be able to gauge construction progress;

(b)  the Contractor’s plant commitment on the contract;

(c) critical path activities;

(d) his anticipated value of work (cash flow) to be done during each month;

(e) the accredited training arranged by the Contractor for the nominated persons; and

(f) the number of trainees in each discipline.

When preparing a construction programme, the Contractor must note the following:
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(a) All work is to be completed within six (6) months, inclusive of any number of ‘Construction Industry
Holidays’ in December and January which may occur, and all ‘Special non-working days’.

(b) Allowance must be made for expected delays due to normal rainy weather as defined in PS 2.10.

(c) Allowance must be made for ‘Special non-working days’ as described in C1.2: Contract Data
Provided by the Employer.

(d) Allowance for any time required for accommodation of vehicular or pedestrian traffic to comply with
the stated requirements in terms of maintaining access

2.10 Climate

The rainfall records applicable in respect of this Contract are those recorded at Bulwer and shall be those
used for calculating the extension of the Time for Completion on account of abnormal rainfall. The values
of N, and R, as noted in Contract Data are to apply:

211 Minimum Local Resources Target
1. Labour

It is a requirement of this contract that the minimum labour target value sourced from Local Municipal area
is 25 number of the local labour comprising 55% youth, 55% female and 2% disabled, provided this
labour requirement can be obtained from the local community. In the event the labour requirement
cannot be sourced from the local community, permission must be obtained from the employer to source
labour from outside the community but within the ward. Remuneration for local labour rate must be a
minimum of R 185/task/day.

2. Materials

It is a requirement of this contract that the minimum materials target value sourced from the Nkosazana
Dlamini Zuma District Municipality area is 60% of the total contract value.

3. Penalties
The targets stated above are the minimum. On completion of the contract the actual local resources utilised

in the contract will be measured. In the event of the Contractor not meeting the target, the following
penalties will be payable.

Resource Minimum Deviation (less) than | Penalty of Total
(part of total Contract | target Contract value
value)

Labour 20% For each 1% 0.5%

Materials 38% For each 1% 0.75%

2.11.1 Labour

It is recognized that the construction of a project such as this, requires the use of skilled personnel. This is
a labour intensive project and all works which are prefixed in the BOQ with “LIC” must be carried out using
labour intensive methods.

A PSC has been established and is a vital means of communication between all parties involved with the
project. The composition of the PSC comprises representation by the Employer, the Engineer and formal
structures within all the affected communities.
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The contractor shall make use of these communication channels and shall appoint from amongst his site
personnel a responsible person to participate in the affairs of the PSC, and this representative may be also
required to attend the monthly PSC meetings. All communication will be in writing.

It is mandatory that the Contractor shall interact with the community via proactive project liaison and project
participation by its leaders and constituted organisations and forums, as well as through the employment of
its people, and these activities shall constitute essential facets of the project.

Local labour is to be used and the employment of such labour is to be done in conjunction with the PSC.
The PSC has formed a Labour Committee who shall assist the Contractor with the recruitment of local
labourers to ensure an equal distribution of people employed between the various Amakhosi in the area.
The contractor must submit his labour request in writing to the PSC at the commencement of the project.

2.12 Existing Services

Contractor is to prove, protect and maintain all existing services encountered on site for the duration of the
contract and would be required to remove, realign or temporarily replace services as required under this
contract.

Where the service owner is required to relocate their services, the contractor shall liaise with the service
owner to determine the extents and timeframe of the relocation and to incorporate this information in his
own programme and works methodology. The contractor may not refuse the service owner access to the
site and shall provide the service owner sufficient space to do the relocations in a safe and logical method.
The programming of the relocations shall be negotiated between the contractor and service provider.

Where necessary, the relocation / protection of services shall be done by the contractor under the
supervision of the service owner.

213 Security

The provision of security for the Contractor’'s Site Establishment shall be his own responsibility, and no
claims for additional security measures taken during the currency of the contract will be considered other
than as provided for in Clause 54 of the Conditions of Contract.

It is the responsibility of the Contractor to provide adequate security for the material on site and the works.
Together with good community liaison and involvement, it is possible to maintain the risk at an acceptable
level and have a successful project.

PS-3 ENVIRONMENTAL IMPACT CONTROL

Respect for the environment is important for this Contract. The environmental control of the site shall be
governed by the Environmental Management Programme (EMPr) included in Particular Specification C3.3 of
this document, which provides inter alia, for:

(a) The Contractor must allow for the satisfactory combating of dust and noise nuisance over the full
extent of the construction work, for the duration of the Contract.

(b) The Contractor must make provision for the prevention of excessive erosion and siltation in the
construction area and in particular on adjacent land. Should excessive erosion and/or siltation take
place outside the road reserve as a direct result of the Contractor’s construction activities it will be
the Contractor’s responsibility to make good the erosion/siltation to the satisfaction of the landowner
and the Engineer, all at the cost of the Contractor.

(c) No littering by construction workers shall be allowed. A refuse control system shall be established
for the collection and removal of refuse to the satisfaction of the Engineer.

(d) Adequate provision shall be made for temporary toilet requirements in construction areas. Use of
the veld for this purpose shall not be allowed under any circumstances.
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(e) Streams, rivers and dams shall be protected from direct or indirect spillage of pollutants, such as
refuse, garbage, cement, concrete, sewage, chemicals, fuels, oils, aggregate tailings, wash water,
organic materials and bituminous products. In the event of spillage, prompt action shall be taken to
clear the affected area. Emergency measures in the event of spillage must be set out and the
responsible person made aware of the required action. The construction of temporary and or
permanent dams must be done with the necessary approvals from the Department of Water Affairs
and Forestry and Environmental Affairs and Tourism.

(f) Bituminous and/or other hazardous products shall not be spoiled on site and may only be disposed
of in licensed, authorised disposal facilities.

(g) Control of invader species of plants.

(h) Clearing shall be limited to sports field area and under the relevant site clearance items in the bill of
quantities

PS-4 CONTRACTOR’S CAMP SITE
Possible sites for the Contractor’'s camp site will be indicated at the site inspection.

The Contractor must take full cognizance of the regulations regarding the clearing of bush and felling of
trees and no tree may be removed without the written permission of the Engineer and Employer. In
establishing and maintaining the camp site, due cognizance is also to be taken of COLTA 1300.

The standard of the Contractor’'s camp, offices, accommodation, ablutions and other facilities must comply
with the regulations of the relevant authority. Details of the facilities to be provided are to be submitted to
the Engineer for approval.

The Contractor is to familiarize himself and comply with, all local by-laws and Government Regulations
pertaining to the employment, transport and accommodation of labour.

PS-5 FACILITIES FOR THE ENGINEER

The contractor is to provide an office of minimum size 6m x 4m with a boardroom table and 10 chairs for
holding meetings. The rates for this must be included in the contractor's establishment and no separate
rate will be paid.

The contractor is to provide a slump test cone and rod, 9no. concrete cube moulds and a water bath to
store the concrete cube moulds. The cost of this is to be included in the contractor’s establishment and no
separate rate will be paid for this. Testing costs will be shared on a 50:50 basis and paid under item 8100.

PS-6 POWER SUPPLY AND OTHER SERVICES

The Contractor shall make his own arrangements for the supply of electricity and other services. No direct
payment shall be made for the provision of such services. The cost thereof shall be deemed to be included
in the rates tendered for the various items of work for which these services are required or in the
contractors Preliminary and General items.

PS-8 RECORD DRAWINGS

As the work progresses, the Contractor shall keep full records of all amendments to and deviations from
the drawings as issued to the Contractor at the start of the contract. The true positions, invert levels and
ground levels of all services exposed or encountered, as well as the cover levels, shall be indicated on the
drawings. Record drawings are to be completed as work progresses and will be signed at progress
meetings. The completion certificate shall only be issued after the Engineer has received a properly
marked up set of record drawings and a ground and services survey in a format to be agreed. The survey
shall be based on the same datum and trigonometric points as the issued construction drawings. Should
this aspect not be strictly adhered to, the Engineer may withhold payment of all related items until the
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Contractor complies with this clause. A separate payment has been allowed for this service, and all costs
related thereto shall be deemed to be included in the related item.

PS-10 PROTECTION OF PRIVATE PROPERTY

The Contractor shall take all the necessary steps to protect private property during construction. All fences,
buildings, lean-tos, etc. shall be protected against damage that may arise as a result of the Contractor’s
operations on site. The Contractor shall bear the cost of the repair of any damage to any private property,
damaged as a result of the Contractor’s operations on site.

The Contractor shall also provide access to the existing dwellings / businesses at all times. Where it is
necessary to restrict access, the contractor shall obtain written permission from residents / business
owners describing the extents and duration of the restriction. Full access shall always be provided outside
of working hours or on non-working days.

The contractor shall nominate a safety representative who shall be available at all times to deal with
incidents or problems on the site, whether caused by the contractors works or not. The contact details of
the representative shall be provided to the Employer, Engineer, local traffic / policing authorities and local
community representatives. This requirement shall also apply should the contract extend across any site
closure periods.

PS-11 COMMUNICATIONS EQUIPMENT

The Contractor is to arrange for his own telephone / cell phone / fax on site, which is to be made available
to the Engineer or his representative for official purposes during working hours. All costs associated hereto
shall be the responsibility of the Contractor.

PS-12 DEALING WITH WATER

The contractor shall be responsible for dealing with all water during the construction from what ever source,

and the cost of all de-watering, unless otherwise itemised in the Schedule of quantities, shall be deemed to
be included in the tender price if a zero rate has been submitted.

C3.2: PROJECT SPECIFICATIONS

PART B: AMENDMENTS TO THE STANDARD SPECIFICATIONS

B1 PROJECT SPECIFICATIONS RELATING TO THE STANDARD SPECIFICATIONS AND OTHER
ADDITIONAL SPECIFICATIONS

In certain clauses in the Standard Specifications, allowance is made for a choice to be specified in the
Project Specifications between alternative materials or methods of construction, and for additional
requirements to be specified to suit a particular contract. Details of such alternatives or additional
requirements applicable to this Contract are contained in this part of the Project Specifications. It also
contains the necessary additional specifications required for this Contract.

The clauses and payment items dealt with in this part of the Project Specifications are numbered ‘PS’ with
a number corresponding to the relevant clause or item number in the Standard Specifications.

New clauses and payment items not covered by clauses or items in the Standard Specifications have been
included here and have also been designated with the prefix ‘PS’. Such clauses and items have been given
a new number following upon the last number used in the particular SECTION referred to in the Standard
Specifications.
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COLTO Standard Specifications for Road and Bridge Works for State Road Authorities
B1300 CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS
Add the following new item:

Number Item Description Unit

PS B13.02 Occ_upa_tlonal Health and Safety Act and Construction
Obligations
(a) Contractor's initial obligations in respect of the Occupational Lump Sum
Health and Safety Act and Construction Regulations P
(b) Submission of the Health & Safety File to the Employer complete, Lump Sum
and to the satisfaction of the Employer P
(c) Time-related obligations for the updating and mending the risk
assessments, the safe work procedures, the project H&S file and
the H&S plan, and for full compliance with all H&S matters during
construction of the works under the contract.

month

Payment of the rates tendered under this item shall for include full compensation for all the contractor’s
charges and obligations in respect of compliance with the relevant OHS Act and the Construction
Regulations.

(i) The lump sum tendered under sub item (a) shall represent full compensation for the fixed part of the
contractor’s obligations, ie that part which is substantially fixed and is not a function of the time
required for completion of the contract and includes, but not limited to the following:

e Preparation of risk assessments,

e Safe work procedures,

¢ Project Health and Safety file,

¢ Health and Safety plan, and

¢ Any other Health and Safety matters that the contractor deems necessary.

Payment shall only be made once the Employer or Engineer are satisfied that all the conditions have
been put in place or approved.

(i)  The lump sum tendered under sub item (b) shall represent full compensation for the completing and
checking of the Project Health and Safety file and handing over to the Employer on completion of the
Works.

Payment shall only be made once the Employer or Engineer are satisfied that the file is complete
and have acknowledged this in writing to the Contractor.

(i)  The tendered rate per month for sub item (c) represents full compensation for that part of the
contractor’s obligations which are mainly a function of time and includes, but not limited to, the
following:

e Updating and amending

o The risk assessment,

o Safe work procedures,

o The Project Health and Safety file,

o The Health and Safety plan, and
¢ Full compliance with all Health and Safety matters during construction of the Works.
¢ Employment (or appointment) of a Safety Officer
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The Safety Officer shall be available and contactable on a full-time basis to deal with any issues as
they arise. The Safety Officer may have other duties on the project, but these duties shall not prohibit
them from performing the requisite Health & Safety functions, as required, in a timeous and
responsible way. The Safety Officer shall also attend all project and progress meetings.

B1500 ACCOMMODATION OF TRAFFIC
B1517 MEASUREMENT AND PAYMENT
Add the following:

The Contractor’s obligation under this SECTION 1500 shall not be measured or paid for directly (except as
hereinafter provided for) and compensation for the work involved to comply with these obligations shall be
deemed to be covered by the rates and amounts tendered for the various items of work included under this
Contract.

Replace payment item 1501 item with the following:

Number  Item Description Unit

PS Accommodating traffic and the provision and maintaining of
B15.01 diversions Lump Sum
The unit of measurement shall be lump sum and shall include full compensation for accommodating traffic
and providing, and maintaining temporary diversions as stipulated under in sub clauses B1502 and
B1503(g). The tendered sum shall also include full compensation for the provision of communications
equipment required for regulating the traffic, the provision and re-use of all temporary traffic control signs,
flagmen, barricades, and New Jersey barrier complying with the legal requirements of all authorities
concerned, for providing temporary access to private property, and for the provision and maintenance of
temporary drainage.

The tendered sum shall also include full compensation for the specified general requirements and all
incidental items of cost which are required under the provisions of SECTION 1500.

The accommodation of traffic and the provisioning and maintenance of diversions shall be measured once
only for a particular work area irrespective of the type of work to be executed or the number of times
necessary to accommodate traffic over any particular part of the road.

The provision of signage and flagmen shall be based on the requirements of SARTSM Vol 2

Payment of the lump sum shall be made on a pro-rata monthly basis"
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SECTION B1800: DAYWORKS

CONTENTS

B1801 SCOPE

B1802 GENERAL REQUIREMENTS
B1803 MEASUREMENT AND PAYMENT

B1801 SCOPE

This SECTION covers the method of measurement and payment for work carried out on a
daywork basis.

B1802 GENERAL REQUIREMENTS

Work will be classified as daywork only if the Employer's Agent considers no other rate in the
schedule of quantities appropriate for payment purposes.

An instruction regarding all work to be carried out under daywork in terms of Clause 6.5 of the
General Conditions of Contract will be issued at the discretion of the Employer’s Agent. Some
or all of the items priced under daywork in the schedule of quantities may possibly not be
required for this Contract.

Before ordering any material, the Contractor shall submit quotations to the Employer’'s Agent
for his approval, and shall submit such receipts or vouchers to the Employer’s Agent as may
be necessary for proving the amount claimed.

B1803 MEASUREMENT AND PAYMENT
Item Unit
B18.01 Vehicles, plant and equipment:

() (Asspecified) ..o, hour (hr)

The daywork rates submitted for vehicles, constructional plant and equipment,
subitem (a), in the schedule of quantities shall be a hire charge for the use of the
vehicle and driver or constructional plant/equipment and operator (excluding
VAT) and shall apply only to vehicles, constructional plant and equipment
approved in writing by the Employer's Agent. The rate shall include for
maintenance, fuels and oils and other operating costs, establishment, insurance
and other contingency costs relating to the running of the vehicle, plant or
equipment.

Where there is ambiguity between the power developed at the flywheel and mass
of a machine, the power shall govern the measurement category.

The Contractor and the Employer’'s Agent will agree on the method of recording
the working hours prior to the commencement of the work. Any long period of
idling at any one time which in the opinion of the Employer's Agent or his
representative is beyond that required for normal operating conditions will not be
paid for as working time. Non-working hours for any reason shall not be
measured for payment.

The tendered rates shall also include full compensation for all administrative
costs, supervision, overheads, liabilities and obligations related to the running of
the vehicles, constructional plant and equipment. The tendered rates shall be
subject to the Contract Price Adjustment Factor laid down in the General
Conditions of Contract.
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Item Unit

B18.02 Labour:

(8)  LADOUIE ... hour
(D) AFEISAN oo hour
(C)  SUPEIVISON ..ttt hour

The daywork rates submitted for labour in the schedule of quantities shall be the
cost of labour for each skill level and shall apply only to the number of workers
approved in writing by the Employer’s Agent.

The rates shall be for normal working hours and shall be increased pro rata for
overtime at the standard rate applicable if the work performed outside working
hours is approved in writing by the Employer’s Agent.

The tendered rates shall also include full compensation for overhead charges,
profit, liabilities, obligations, site supervision, the use of hand tools, appliances,
equipment and for consumable stores. The tendered rates shall be subject to the
Contract Price Adjustment Factor laid down in of the General Conditions of
Contract.

Readvert Copy of Ntokozweni Road Section 3 Km 1.2 to Km 1.8 Draft Bid Document (1)[2].doc
Site Information
C3-16



DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

C3.5: MANAGEMENT

C3.51

C3.5.11

C3.6

C3.7

C3.7.141

C3.71.2

MANAGEMENT OF THE WORKS
Applicable SANS standards

The provisions of these COLTO specification take precedent over the provisions of any part
of SANS 2001 that is applicable to the contract. The variations and additions to these
specifications are described in the SECTION “Applicable COLTO Specifications.

The COLTO Standard Specifications for Road and Bridge Works for State Road Authorities
(1998) applicable to this contract are stated in SECTION C3.4: Construction.

Particular / Generic specifications
The following particular and generic specifications are applicable to this contract:
i) Environmental Management Plan
i) Occupational Health and Safety Specifications

Planning and programming

It is a prerequisite of this contract that minimal disruption of the public is ensured during
construction. Construction methods must be of such a nature that no property or life is
endangered. The Employer accepts no responsibility for any work done outside the site
boundaries without the Engineer's approval.

The Contractor shall draw up his programme to ensure that no delays are experienced on
contract.

The Contractor himself is responsible for liaison and arrangements with the Engineer in
connection with the finalisation and approval of the construction programme.

The Contractor shall submit his programme of work to the Engineer not later than fourteen
(14) days after the Contractor has been notified of the acceptance of his Tender and only
after discussions with the Engineer. If necessary, the Engineer may instruct the Contractor
to adjust his programme to suit other activities.

The programme shall be in the form of a bar chart only, and shall clearly show the
anticipated quantities, the production rates and value of work to be performed each month.

A network-based programme according to the precedence method shall also be provided
showing the various activities and critical path in such detail as may be required by the
Engineer. The programme shall be updated monthly in accordance with the progress made
by the Contractor.
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Failure to comply with these requirements will entitle the Engineer to use a programme
based on his own assumptions for the purpose of evaluating claims for extension of time or
additional payments.

The compilation of the construction programme and any amendments thereto during the
course of construction shall be at the cost of the Contractor and shall not be measured
elsewhere in the contract.

C3.71.3 Methods and procedures
C3.7.1.3.1 Maintenance of accesses and streets

The operation of construction vehicles on existing roads or streets, or on streets which have
been completed to the level of sub-base or base or bituminous surface treatment, shall be
limited to traffic with an axle load not exceeding that allowed by the Road Traffic Ordinance
of the authority concerned, or any amendment thereof. Hauling is strictly forbidden on
SECTIONSs of streets that have been completed as described above. The Contractor shall
make use of temporary haul roads, or where not practically possible, programme his work in
such a manner that the haulage of materials shall be restricted to that required for the
particular SECTION of street. No additional payment shall be made for the use of
temporary haul roads and all relevant costs shall be deemed to be covered by the
appropriate rates.

The Contractor must note that no additional payment will be made for the construction of
temporary access roads to the construction site, borrow areas or to the spoil sites, except
for payment made under payment item A 8.3.2.2 of SANS 1200 A.

If the Contractor does make use of existing streets for the hauling of materials to or from the
site, he shall be held responsible to clear any spillage caused by his activities on or near the
roads by whatever means necessary, within one (1) day after such spillage has occurred.
No additional payment will be made for the clearance of spillage and all relevant costs will
be deemed to be covered under the relevant items.

C3.7.1.3.2 Blasting operation

Any blasting required shall be carried out by a competent, registered blaster. All permits
required to purchase, transport, use and dispose of unused, blasting material shall be
obtained and copies given to the Engineer before any blasting may take place. The
commander of the local South African Police Services (SAPS) shall be informed of the time
and date that blasting operations will take place at least 6 hours before blasting.

No blasting operations may take place on weekends or holidays or after 17:00 on week
days.

The Contractor shall ensure that sufficient suitable cover material, to the satisfaction of the
blaster, is available and in place before a blast is initiated.

C3.7.1.3.3 Normal working hours
Normal working hours shall be between 07:00 and 17:00 on weekdays from Mondays to
Fridays and between 07:00 and 13:00 on Saturdays, should the Contractor choose to work
on Saturdays, excluding Public holidays.

C3.7.1.3.4 Interference with Municipal staff and operations

Any member of the Contractors staff found to be interfering with municipal staff or
operations in any way shall be removed from the site and shall not be allowed to return.
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C3.7.1.3.5 Access for other Contractors

The Contractor shall provide reasonable access to other Contractors carrying out work on
the site from time to time, as and when such access is required. The Contractor is entitled
to request reasonable notification of at least 24 hrs before access by others is required.

C3.7.1.3.6 Giving notice of work to be covered up

The Contractor shall give the Engineer reasonable time to accommodate examinations in
his program, in which case times for inspections can be agreed on. Requests for
examination of work shall be made in the site request book, and via email or sms to the
Engineer, at least 72 hrs before the examination is required.

If the Engineer attends with the purpose of examining any part or materials of the works at
the time and date as agreed upon with the Contractor, and it is found that the works or
materials are not yet ready for inspection, the Contractor shall be responsible for the costs
of such a visit by the Engineer.

C3.7.1.3.7 Cost of test specimens and tests

It is deemed that the Contractor has made provision in his tender for all such services and
tests that are required from him. It is the duty of the Contractor to, at his own cost and by
means of the necessary tests, prove to the Engineer that the works and compaction where
prescribed, comply with the specification.

C3.7.1.4 Sequence of the works

Sequencing of the works shall be agreed to between the Contractor, the Engineer and the
relevant Municipal or service provider representatives

C3.7.1.5 Quality plans and control (Testing)
Refer SANS 1200 A: General and COLTO
C3.7.1.6  Environmental Management Plan

In addition to the items listed here, the EMP shall also be considered to be part of the
contractual documentation, and the requirements therein shall be adhered to.

C3.7.1.6.1 Demarcation of the site

For the purpose of the EMP, the site shall be divided into two areas identified by the
Engineer and the Contractor:

(i) The construction camp comprising all buildings, hostels, offices, lay down yards,
vehicle wash areas, fuel and material storage areas, batching areas and other
infrastructure that is required for the running of the job.

(i) The working area in which construction activity is permitted to take place. No
infrastructure, permanent lay down or storage areas shall be established in this
working area unless specified in the project specification or prior approval is
obtained from the Engineer.

C3.7.1.6.2 Construction camp

The Contractor shall provide the Engineer with a plan showing the positions of all buildings,
yards, vehicle wash areas, batching areas and other infrastructure for approval by the
Engineer at least ten (10) days prior to the commencement date. The construction camp
shall be planned in such a way so as to affect as small an area as practically possible. The
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Engineer shall approve the location and layout of the construction camp prior to
establishment.

C3.7.1.6.3 Fencing of the site

If a temporary fence is required, the Contractor shall erect and maintain such a fence
(demarcating the boundary of the working area, construction camp and access roads) to the
satisfaction of the Engineer. The erection of this fence shall be one of the first tasks
undertaken by the Contractor after the commencement date. The boundaries between the
construction camp area and the working area within the site shall also be fenced. The
Contractor shall ensure that the erection of the fencing causes minimal disturbance to flora,
fauna, natural, historical and cultural features. A method statement shall be submitted to
the Engineer prior to erection to ensure proper positioning of the fence.

All material left over from fencing operations shall be collected after the fence has been
erected and removed from site. Fences shall not be moved or removed without the written
consent of the Engineer. The Contractor throughout the construction period shall maintain
fences.

C3.7.1.6.4 Workshops

Any workshops shall be located inside the demarcated construction camp area. The exact
location and design of the workshop shall be as approved by the Engineer prior to
establishment. The workshop shall have a smooth impermeable (concrete) floor. The floor
shall be bunded and sloped towards an oil trap or sump to contain any spillages of
substances (e.g. oil). When servicing equipment, drip trays shall be used to collect the
waste oil and other lubricants. All waste material shall be disposed of in accordance with
national, regional and local laws, regulations and by-laws. This waste material shall be
regularly removed off site and disposed of at an approved waste site.

C3.7.1.6.5 Eating areas

The Contractor's employees shall eat in the designated eating area indicated on the
Contractor’s drawing of the construction camp that has been approved by the Engineer. No
changes to the eating area shall be made without the approval of the Engineer. The
Contractor shall provide shade and adequate scavenger-proof and weatherproof refuse
bins in this area. Any cooking on site shall only be undertaken in the eating area and be
done on well maintained gas cookers with fire extinguishers present. No cooking shall be
done anywhere else on site and no fires are permitted.

C3.7.1.6.6 Watchmen

The Contractor shall ensure that a watchman is present on site during all non-working
hours, including public holidays unless otherwise agreed with the Engineer to ensure the
safety of sensitive areas.

C3.7.1.6.7 Ablution facilities

The exact location of the toilets shall be as approved by the Engineer. The Contractor shall
provide toilets and shall be responsible for their maintenance and servicing on a daily basis.
The contractor shall ensure that no spillage occurs when the toilets are cleaned or emptied.
Burial of waste from toilets on site is strictly prohibited. The toilets shall be maintained in a
clean state. Performing ablutions anywhere other than in toilets is strictly prohibited.
Leaking toilets shall be repaired immediately or removed from site.
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C3.7.1.6.8 Solid waste collection areas

“Solid waste” refers to all solid waste, including construction debris, chemical waste, excess
cement/concrete, wrapping materials, timber, tins and cans, drums, wire, nails, food and
domestic waste (e.g. plastic packets and wrappers).

The Contractor shall set up a waste control and removal system. The Contractor shall
submit a method statement for waste control and removal to the Engineer for approval prior
to commencement. Bins shall be closed, weatherproof and scavenger-proof.

Waste shall be collected from these bins on a daily basis and shall be stored in a central
collection area prior to removal off-site. This central collection area shall have appropriate
storage containers (closed and weatherproof) bunded and lined with plastic or concrete.
The waste from this central collection area shall be disposed of off-site at an approved
waste site. Waste shall be removed from site on a regular basis as approved by the
Engineer. Waste shall not be burnt or buried on site or in the surrounding area. Where
possible, appropriate material shall be reused or recycled.

C3.7.1.6.9 Wastewater

Water shall be used sparingly on site and where possible wastewater shall be recycled. A
wastewater management plan shall be submitted to the Engineer for approval 10 days prior
to commencement date. This management plan shall detail the expected extent of
contamination of each wastewater stream and how the Contractor plans to deal with each
wastewater stream.

C3.7.1.6.10 Fuel storage areas

Fuels required for use during construction shall be stored in a depot at the construction
camp at a location as agreed upon by the Engineer. The Contractor shall ensure that all
liquid fuels (petrol and diesel) are stored in tanks with lids, which are kept firmly shut. The
tanks shall be situated on a smooth impermeable (plastic or concrete) base with an earth
bund. The impermeable lining shall extend to the crest of the bund and the volume inside
the bund shall be 1,5 x the total capacity of the storage tanks. The bunded area shall be
emptied of water following rainfall events. The floor of the bund shall be sloped towards an
oil trap or sump to enable any spilled fuel and / or fuel-soaked water to be removed.

The Contractor shall keep fuel under lock and key at all times.
C3.7.1.6.11 Concrete batching area

Cement and concrete are regarded as hazardous to the environment due to the high pH of
the material and the chemicals it contains.

The Contractor shall submit a method statement for mixing of concrete for approval by the
Engineer indicating where the mixing will take place and the methods to ensure that waste
water and materials are contained in the batching area and disposed of correctly. Concrete
shall not be mixed directly on the ground.

C3.7.1.6.12 Equipment maintenance and storage

All vehicles and equipment shall be kept in good working order and serviced regularly.
Leaking equipment shall be repaired immediately or removed from the site. Where
possible, all maintenance of equipment and vehicles shall be performed in the workshop. If
it is necessary to do maintenance outside of the workshop area, the Contractor shall obtain
agreement from the Engineer prior to commencing activities.
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The Contractor shall demarcate an area in which equipment and vehicles may be stored.
The location of this area shall be as approved by the Engineer. The Contractor shall take
measures to ensure that there is no pollution of this storage area by leaks or drips.

C3.7.1.6.13 Materials handling, use and storage

The Contractor is responsible for ensuring that any material delivery drivers are informed of
all procedures and restrictions (e.g. which access roads to use, “no go” areas, speed limits,
dust control, etc) required to comply with the EMP before they arrive at site and off load any
materials. The Contractor shall ensure that the delivery drivers are supervised during off-
loading by someone with an adequate understanding of the requirements of the EMP, so as
to ensure that all relevant requirements of the EMP are followed.

Hazardous Substances

The Contractor shall comply with all relevant national, regional and local legislation with
regard to the transport, use and disposal of hazardous materials.

The Contractor shall provide the Engineer with a list of all hazardous materials to be used
on site, together with the storage, handling and disposal procedures of the materials. This
information shall be available to all personnel on site.

The location of the hazardous material store shall be within the demarcated construction
camp area. The location and design of the store within this area shall be approved by the
Engineer prior to establishment.

Fuel (Petrol and Diesel) and Oil

Where possible, the Contractor shall ensure the refuelling of vehicles takes place only at
the fuel storage area in the construction camp. Where this is not possible, the Contractor
shall notify the Engineer to get his approval of the refuelling method to be used. The
surface under the refuelling area shall be protected against pollution to the satisfaction of
the Engineer prior to any refuelling activities. All equipment that leaks shall be repaired
immediately or removed from the site. Refuelling shall be carried out by means of pumps,
rather than funnels.

C3.7.1.6.14 Emergency procedures

The Contractor shall ensure that emergency procedures for the following situations are
submitted for approval to the Engineer prior to establishment of the site.

Fire

The Contractor shall advise the relevant authority of a fire as soon as one starts and shall
not wait until he can no longer control it. The Contractor shall ensure that his staff and the
staff of Subcontractors are aware of the procedure to be followed in the event of a fire.

Accidental leaks and spillages

The Contractor shall ensure that his staff and the staff of Subcontractors are aware of the
procedure to be followed for dealing with spills and leaks, which will include notifying the
Engineer and relevant authorities. The Contractor shall also ensure that the necessary
materials and equipment for dealing with spills and leaks are present on site at all times.
The clean-up of spills and any damage caused by the spill or leak shall be for the
Contractor’s account. The Contractor shall submit a method statement for management of
accidental leaks and spillages of any liquid material to the Engineer for approval.
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C3.7.1.6.15 Care of surrounding areas

The Contractor shall ensure that no contamination of or damage to the surrounding areas or
watercourses shall occur as a result of any of his activities during construction.

Care shall be taken to ensure no accidental spillage or leakage occurs whilst temporary
bypass facilities are in use. Should any spillage or leakage occur the Contractor shall
immediately stop his operations and clean up the spillage. He shall then rectify the cause of
the spillage or leakage before proceeding further to ensure that no further spillages occur.

The clean-up of spillage and any damage caused by the spillage or leakage shall be for the
Contractor’s account. The Contractor shall submit a method statement for management of
accidental leaks and spillages of any sewage to the Engineer for approval.

The Contractor shall ensure that no pollution of the surrounding areas occurs due to wind-
blown or other litter emanating from the site or from his activities during construction. No
fires are permitted, neither is the cutting down of or any damage to trees and other
vegetation (especially Camel Thorn Trees) outside of the demarcated site.

C3.71.7 Format of communications

All communication regarding the contract shall be channelled through the Engineer and/or his
duly authorised representative.

The General Conditions of Contract (GCC) for Construction Works (1st edition) 2015
clauses 1.1.24 and 1.2 shall prevail in terms of format of communications.

C3.7.1.8  Key personnel

The contractor shall furnish satisfactory evidence that they dispose of sufficient staff and
workmen with the necessary experience in work of a similar nature as that described in this
document. For this purpose, the contractor shall duly complete Schedule 1E: Personnel and
Schedule 1G: Past Experience. The tenderer must also demonstrate that they have in their
employment suitable qualified management and supervisory personnel with an NQF 5 from a
CETA accredited training provider in labour intensive construction.

C3.7.1.9 Management meeting

Monthly site meetings will take place at the site office of the Contractor at dates and time to be
communicated at the award of the contract. The Employer, Engineer, Contractor and Project
Steering Committee will attend the monthly site meetings. The Engineer will act as the chair for
the monthly site meetings. Other planning meetings between the Contractor's personnel and
the Engineer’'s Representative can take place on a fortnightly basis or as required in terms of
the contract progress.

C3.7.1.10 Daily records
The Contractor will be required to keep a daily record of the site activities (including plant,
personnel, site and weather conditions) in the Site Diary which will be inspected during each
management meeting and when the Engineer or Employer visits the site.

C3.7.1.11 Bonds and guarantees
The Bond required on the project is the Form of Guarantee as described in the GCC 2015

Clause 7 and Pro Forma appended in the GCC 2015 on pages 57-58. The liability of the
Guarantee shall be for 10% of the Tender Sum.
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C3.7.1.12 Payment certificates

Payment on this contract will be made in accordance with Clause 49 of the General Conditions
of Contract of 2015. The Contractor and the Engineer's Representative shall compile and
agree on the quantity of work certified for payment and submit the payment certificate to the
Engineer 3 days before the monthly site meeting. The Engineer will draw up the payment
certificate to be certified at the monthly site meeting by the Engineer and the Employer.
Payment certificates will only be certified at the site meeting if the Engineer and Employer are
in agreement as to work certified, contractual obligations fulfilled by the contractor, etc.
following a site inspection on the day of the site meeting. Payment certificates will be certified
by the Engineer and Employer should there be an agreement as to the issues previous
mentioned or the payment certificate will be edited. All certified payment certificates will be
dealt with as stipulated in clause 49.4: Employer’s obligation to pay of the GCC 2004.

No retention money will be certified for payment unless the list setting out the work to be
completed to justify the issue of the Certificate of Completion has been fully complied with.

The quantities in the Bill of Quantities are provisional only and do not necessarily represent the
actual and final amount of work to be done. Unless otherwise stated, items will be measured
nett in accordance with the drawings and no allowance will be made for waste.

The Contract amount for the complete contract shall be computed from the actual measured
quantities of authorised work done to the satisfaction of the Engineer, valued at prices
tendered against the respective items in the Bill of Quantities.

C3.7.2 OCCUPATIONAL HEALTH AND SAFETY SPECIFICATIONS
C3.7.21 Background

In terms of the Construction Regulations [Regulation 4 (1) (a)] of the Occupational Health
and Safety Act, No 85 of 1993, the Employer is required to compile an Occupational Health
and Safety specification for each of its projects and the Principle Contractor, appointed by
the Employer in terms of Regulation 4 (1) (c), is required to prepare an Occupational Health
and Safety plan. This plan has to be prepared in terms of Regulation 5 (1) as well as the
Employer’s Occupational Health & Safety specification. In terms of Regulation 4 (2), the
Employer and the Principle Contractor are required to agree on the Occupational Health
and Safety Plan before any work may commence.

C3.7.2.2 Framework for an occupational health and safety plan
C3.7.2.2.1 Introduction

The Principal Contractor has to demonstrate to the Employer that it has a suitable and
sufficiently documented Occupational Health and Safety plan as well as the necessary
competencies, experience and resources to perform the construction work safely.

The Principle Contractor could be required to submit the following documentation for
perusal and verification by the Employer:

o Management structure.

e Quality plan.

¢ Human resources plan.

o Registered workplace skills plan.

e “Letter of good standing” from the Compensation Commissioner or licensed compensation
insurer.

¢ Proof of Induction and other training of employees.
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o Example copy minutes of previous Occupational Health and Safety Committee meetings
and copies of Incident Investigation reports.

The following specifications are supplied as a guide only. The Employer's Health and
Safety Agent may amend and/or expand on the specifications by means of an addendum to
Tender or after the award of the Contract.

C3.7.2.2.2 OHA&S plan at tender stage

Tenderers shall submit an OH&S plan with their tender document. This shall be a
preliminary plan that may be expanded on and finalised after the award of the contract. The
OHA&S Plan should be based on the following principles:

e A proper risk assessment of the construction work.

Pro-active identification of potential hazards and unsafe working conditions.

Informing and/or training of employees in hazards and risk areas.

Provision of a safe-working environment and safety equipment.

Ensuring the safety of sub-contractors through their safety plans.

Monitoring the health and safety on the construction works on a regular basis.

Using competent safety officers.

C3.7.23 Contents of an occupational health and safety plan

C3.7.2.3.1  Occupational Health and Safety Management Programme

Management of Occupational Health and Safety risks.
Occupational Health and Safety structures and appointments.
Programme of Occupational Health and Safety inspections.
Occupational Health and Safety Representatives.

Occupational Health and Safety committee.

C3.7.2.3.2 Communication and management of the work

Management structure and responsibilities.
Details of the construction supervision and his appointed assistants.
Details of the Construction Safety Officer.

Occupational Health and Safety goals for the project and arrangements for monitoring
and review of Occupational Health and Safety performance.

Arrangements for:

» Regular liaison between parties on site.
»  Consultation with the workforce.

» The exchange of design information between the Employer, designers,
supervisors and contractors on site.

» Handling design changes during the project.

»  Selection and control of contractors.
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» The exchange of Occupational Health and Safety information between all
contractors.

»  Security.

»  Site induction and onsite training.

»  Facilities and first-aid.

»  The reporting and investigation of accidents and incidents.

»  The production and approval of risk assessments and method statements.
»  Site OH&S rules.

»  Fire and emergency procedures.

» Reporting to the Employer i.e. results of Occupational Health and Safety
inspections, incident and incident investigations and committee meetings.

» Reporting of incidents to the Department of Labour and Compensation insurer
where appropriate.

C3.7.2.3.3 Arrangements for controlling significant site risks

The following are some examples of the arrangements for controlling the most significant
site risks:

C3.7.2.3.4 Safety risks
e Services, including temporary electrical installations.
e Preventing employees from falling into excavations, from trucks etc.
e Work with, on or near fragile materials.
e Control of lifting operations.
e The maintenance of plant and equipment.
e Traffic routes and segregation of vehicles and pedestrians.
e Traffic control during pipeline crossing of existing roads.
e Handling and storage of hazardous materials.
¢ Dealing with existing unstable structures/land.
e Working in confined spaces.
e Working at elevated heights (> 3,0 m).
e Other significant safety risks as and when identified.
e Working in excavations to a depth of 7,0 metres.

C3.7.2.3.5 Health risks

Readvert Copy of Ntokozweni Road Section 3 Km 1.2 to Km 1.8 Draft Bid Document (1)[2].doc
Site Information
C3-26



e Working environment.
e Handling, storage and use of hazardous chemical substances.
e Dust containing cement, silica and other hazardous substances.
e Dealing with contaminated land or material.
e Manual handling.
¢ Reducing noise and vibration.
e Provision of adequate lighting.
¢ Ventilation considerations.
e Extreme heat and cold temperature considerations.
¢ Dealing with HIV/Aids and other ilinesses.
e Provision of and maintaining ablution and eating facilities.
¢ Other significant health risks as and when identified.
C3.7.2.4  Special risks

Contractors are to take note of the special risks that may be encountered during the project
and to include these special risks in the OH&S plan.

C3.7.2.41 Working environment
e Trench excavations and bulk earthworks ranging between 1 and 1.5 metres in depth.
e Rotating machinery (and pumps if required).
e Electrical infrastructure not indicated on “As Built” drawings.
e Electrical storms during summer months.
e Traffic control during pipeline crossings of existing roads.
C3.7.2.4.2 Installation work
e Use of electricity may be hazardous in wet conditions.
e Working space may be limited.
¢ Lifting and placing of heavy equipment, pipes and manhole rings and covers.
C3.7.2.5 Preparation of an occupational health and safety operational reference file/manual
The Principal Contractor shall open and maintain an OH&S file for the duration of the
contract. On completion of the contract the Principal Contractor shall hand the OH&S file to
the Employer.
C3.7.2.5.1 The following are some of the requirements to be addressed
e Layout, format and content requirements.

e Arrangement for the collection and gathering of information.

e Storage and archiving of all the information.
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Copy to the Client at completion of project.

Appointment of a health and safety officer in writing.

C3.7.2.5.2 Contents of an OH&S file/manual

OHA&S Policy.

Notice of new project.

Site start-up.

Security measures.

Written designations and appointments.

Arrangements with contractors/mandatories.

OHA&S rules and procedures.

Induction.

OHA&S training.

OH&S promotion.

OHA&S representatives.

OH&S committees.

Workplace facilities e.g. ablutions, sheltered eating areas etc.
Protective equipment.

Workplace inspections and audits.

Investigation and reporting of incidents/accidents.
Mechanical safeguarding.

Electrical safeguarding.

Safeguarding against trench excavations with depths ranging between 2 to 7 metres.
Safeguarding against hazardous substances.

Lifting machinery and equipment.

Construction vehicles and mobile plant.

Welding, heating and flame cultting.

Protection of the environment affected by construction activities.
Keeping of records in terms of the OH&S Act (85 of 1993).

General details of construction methods and materials used.
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¢ Details of equipment and maintenance facilities within the structures.
e Maintenance requirements and procedures for structures / equipment / plant.

e Manuals produced by suppliers and specialist contractors, including operating and
maintenance procedures and schedules for plant and equipment.

¢ Details of the location and nature of utilities and services, including emergency and fire-
fighting systems.

C3.7.2.6 Notice of construction work

The Contractor shall complete Annexure A — Notification of Construction Work of
Regulation 3 of the Construction Regulations 2003.

The original shall be forwarded to the office of the Department of Labour closest to the site.
A copy of the original must be kept on site at all times.

C3.7.2.6.1 Protection of the public

The Contractor shall at all times ensure that his operations do not endanger any member of
the public.

As the area surrounding the site is populated, the Contractor shall take special precautions
to prevent public access to any danger areas on the Works, e.g. by temporary barricades
and/or fencing.

C3.7.3 SAFETY ON SITE

C3.7.31 Access to site by public
The Contractor shall erect fences and employ sufficient security personnel to prevent
unauthorised access to the site by members of the public. Notices prohibiting access to the
site shall be clearly displayed at all access points.
The notices shall be in English, Zulu and the most commonly used local language.

C3.7.3.2 Barricades and lighting
All excavations and openings in walls and slabs into or through which a person may fall

shall be securely barricaded at all times in accordance with the requirements of the
applicable OH&S regulations.
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

PART C4: SITE INFORMATION

C4.1 Locality Plan
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WARD 10

Road Name Start Coordinates End Coordinates
BULWER ASPHALT SURFACING ROADS PHASE 8 29° 49.111'S 29° 48.945'S
(SECTION 3) (NTOKOZWENI ROAD) FROM KM 1+200 29° 46.157'E 29° 46.884'E
TO KM 1+800
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT
BULWER ASPHALT SURFACING ROADS PHASE 8 (SECTION 3)

NTOKOZWENI ROAD KM 1.2 TO KM 1.8: WARD 10

TENDER N° PWBS-B053/23/24

PART C5: ANNEXURES

Annexure A Drawings

Annexure B Environmental Management Programme
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PART C5 ANNEXURE A

DRAWINGS

The drawings issued to tenders as part of the tender documents must be regarded as provisional and
preliminary for the tenderer's benefit to generally assess the scope of work. The drawings are issued

separately.

The work shall be carried out in accordance with the latest available revision of the drawings approved for

construction (AFC)

At commencement of the contract, the Engineer shall deliver to the Contractor copies of the AFC drawings
and any instructions required for the commencement of the works. From time to time thereafter during the
progress of the works, the Engineer may issue further drawings for construction purposes as may be
necessary for adequate construction, completion and defects correction of the works.

All drawings and specifications and copies thereof remain the property of the Employer, and the Contractor
shall return all drawings and copies thereof to the Employer at the completion of the contract.

Tender drawings are issued separately and are listed hereunder:

CIVIL DRAWINGS

Drawing Number

Drawing Description

BA1220-01-001-LYT-T-00

Overall Road Layout Plan

BA1220-01-002-LYT-T-00

General Road Layout Plan: km 14200 to km 14500

BA1220-01-003-LYT-T-00

General Road Layout Plan: km 1+500 to km 0+1767

UA1220-01-004-LS-T-00

Long SECTION

BA1220-01-005-CS-T-00

Cross SECTIONs

BA1220-01-006- DET-T-00

Standard Details
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PART C5 ANNEXURE B

ENVIRONMENTAL MANAGEMENT PLAN

The EMP will be forwarded to successful Contractor
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