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FOREWORD 
 

This document consists of two distinct clusters, namely the TENDER and the CONTRACT. 
 

THE TENDER consists of two parts, namely: 
 

• T1: Tendering Procedures to be complied with by every tenderer submitting a tender 
offer; and 

• T2: Documents to be returned by the Tenderer, including the returnable schedules 
and forms to be completed by each tenderer, some of which will eventually be 
incorporated into the contract between the successful tenderer and the employer. 

 
THE CONTRACT consists of five parts, namely: 

 
• C1: Agreements and Contract Data 

• C2: Pricing Data; 

• C3: Scope of Work (specifications and project specifications); 

• C4: Site Information; 

• C5: Annexes 
 
 

Each part of each cluster or volume is preceded by its own table of contents. 
 
 
 
 

Note: Each tenderer must complete the summary for tender opening purposes 
included hereafter. 
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SUMMARY FOR TENDER OPENING PURPOSES 
 

[To facilitate the reading out of tender parameters at the opening of tenders, the tenderer shall 
complete this form and submit it with his tender] 

 
 

Name of Contractor submitting the tender: 
 

..........................................................................................……………………………………………..... 

The Total Tender offered amount (as stated in the Form of Offer inclusive of Value Added Tax is): 

R……………………………………………………...................................................................... (In 
figures) 

 
Amount in 
Words….................................................................................................................................... 

 
…………………………………………………………………………..……………………............................ 

 
 

Alternative Tender offered? ...................... (Yes / No) 
 

If “Yes” state amount: R….................................................................................................................. (In figures) 
 

Amount in 
Words….................................................................................................................................... 

 

…………………………………………………………………………..……………………………………........ 
 
 

Alternative Time for Completion offered? ................... (Yes / No) 
 

If "Yes", state time offered: ............................................ 
 
 
 
 

SIGNATURE: ................................................................. 
(of person authorised to sign the tender) 
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T1.1 Tender Notice and Invitation to Tender 

T1.2 Standard Conditions of Tender 

T1.3 Tender Data 
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T1.1 : TENDER NOTICE AND INVITATION TO TENDER 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 
 

 
 
 

 

 
 

BID INVITATION 

BID NOTICE : PWBS- B044/22/23 

Bids are hereby invited from suitably qualified and experienced Service Providers for the 
Project as indicated below within Dr Nkosazana Dlamini – Zuma Municipality (KZN 436). 

 
This bid will be evaluated in terms of the Pre-qualification, functionality and 80/20 
Preferential Procurement Point system and the points will be allocated as follows. 
80 – Price, 20 - BBBEE. 

 
PRE –QUALIFICATION 
The Municipality will only accept the bids from bidders who have sub – contracted a 
minimum of 30% to an EME or QSE which is at least 51% owned by black people who 
are; women or youth or with disability. List of SMME local database is available on 
the municipal website(www.ndz.gov.za). 

 

COMPULSORY SITE INSPECTION 
The meeting point for the Briefing will be at Dr Nkosazana Dlamini – Zuma Municipality 
offices in Main Street, Creighton. A representative from Dr Nkosazana Dlamini – Zuma 
Municipality will meet prospective Bidders to provide details of the Contract. NB: 
Please be advised that only attendance register will be signed during the 1st 
session of briefing and Documents will be signed on site. 

PROJECT NAME CONTRACT 
NO. 

BRIEFING DATE AND 
TIME 

UNDERBERG TOWN UPGRADE 
PHASE 2 

PWBS- 
B044/22/23 

28th October 2022 
@10h00 

 
DOCUMENTS 
Bid documents will be available at the Creighton Office from the 19th October 
2022 during office hours. The cost of the Bid document is R476.00 which is non- 
refundable. An Electronic copy is available on our website (www.ndz.gov.za) for 
FREE. 
THE FOLLOWING DOCUMENTS ARE TO BE SUBMITTED WITH THE BID 
• Valid tax clearance certificate or Tax Compliance Status PIN 

http://www.ndz.gov.za/
http://www.ndz.gov.za/
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• Submit proof that the bidder and its directors do not owe municipal rates and 
services. 

• Copy of a certificate of Company Registration with the Registrar of 
Companies and CC’s (CK). 

• Certified copy of B-BBEE certificate or sworn affidavit 
• Certified copies of ID’s. 
• Form of offer fully completed 
• MDB 1, 4 ,6.2, 8 ,9 and Annexures C, D & E fully completed. 
• Proof of registration with CSD 
• CIDB Grade 3 CE or Higher 

 
CLOSING DATE 
Bid documents must be submitted in a sealed envelope clearly marked with the Bid 
number and closing date and dropped off in the tender box at the Dr Nkosazana 
Dlamini Zuma Municipality Offices, Main street, Creighton by no later than the 08th 
November 2022 before 12:00pm. Late or faxed bids will not be accepted. Failure to 
comply with the above conditions will invalidate your offer. 

 
The Dr Nkosazana Dlamini Zuma Municipality reserves the right not to make an 
appointment. 

 
NB: Bids will remain valid for a period of 90 days from date of the closing of the 
Bid. 
N.B: The stipulated minimum threshold for local production and content for these 
Bids is as follows: 

 
Industry/sector/sub-sector Minimum threshold for local content 

Steel value added products 100% 
(Reinforcement, road signs)  
Cement products 100% 
Clothing and Textile 100% 

Only locally produced goods, services or works or locally manufactured goods, with a 
stipulated minimum threshold for local production and content will be considered. 

Enquiries may be directed to the following persons during office hours (08:00 – 16:30) 

BID ENQUIRIES 
Procedure related enquires: Miss N. Holiwe 
Technical Enquiries: Mr S.V Mngadi or Mr Z. Dlamini 
Dr Nkosazana Dlamini Zuma Municipality Tel No: (039) 833 1038 
P O Box 62 Fax No.: (039) 833 1179 
Creighton 
3263 

 
 
 
 
 

Mr N.C Vezi 
MUNICIPAL MANAGER 
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INVITATION TO BID 
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF MUNICIPALITY/ MUNICIPAL ENTITY) 
BID NUMBER: PWBS-B044/22/23 CLOSING DATE: 08th November 2022 CLOSING TIME: 12h00 
DESCRIPTION UNDERBERG TOWN UPGRADE PHASE 2 
THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD7). 
BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX 
SITUATED AT (Dr NDZ Main Offices at Main street, Creighton 3263) 
MAIN STREET 
CREIGHTON, 3263 
SUPPLIER INFORMATION 
NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

TAX COMPLIANCE STATUS TCS PIN:  OR CSD No:  

B-BBEE STATUS LEVEL VERIFICATION 
CERTIFICATE 
[TICK APPLICABLE BOX] 

Yes 

No 

B-BBEE STATUS 
LEVEL SWORN 
AFFIDAVIT 

Yes 

No 
[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED 
IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 

 
 

1. ARE YOU THE 
ACCREDITED 
REPRESENTATIVE IN 
SOUTH AFRICA FOR 
THE GOODS /SERVICES 
/WORKS OFFERED? 

 
 
 
 
 
 

Yes No 
 

[IF YES ENCLOSE PROOF] 

 
2. ARE YOU A 

FOREIGN 
BASED 
SUPPLIER FOR 
THE GOODS 
/SERVICES 
/WORKS 
OFFERED? 

 
 
 
 
 

Yes No 
 
[IF YES, 
ANSWER PART 
B:3 ] 

 
3. TOTAL NUMBER OF 

ITEMS OFFERED 

  
4. TOTAL BID 

PRICE 

 
 
R 

5. SIGNATURE OF BIDDER ……………………………… 6. DATE 
 

7. CAPACITY UNDER 
WHICH THIS BID IS 
SIGNED 

 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO: 
DEPARTMENT BTO CONTACT PERSON Mr S.V Mngadi 
CONTACT PERSON Miss N Holiwe TELEPHONE NUMBER 039 833 1039 
TELEPHONE NUMBER 039 833 1039 FACSIMILE NUMBER  

FACSIMILE NUMBER 086 583 235 E-MAIL ADDRESS mngadis@ndz.gov.za 
E-MAIL ADDRESS holiwen@ndz.gov.za dlaminiz@ndz.gov.za 

mailto:mngadis@ndz.gov.za
mailto:holiwen@ndz.gov.za
mailto:dlaminiz@ndz.gov.za
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PART B 
TERMS AND CONDITIONS FOR BIDDING 

 
1. BID SUBMISSION: 
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT 

BE ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR ONLINE 
1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE 

PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) 
AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

2. TAX COMPLIANCE REQUIREMENTS 
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS. 

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY 
SARS TO ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E- 
FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E- 
FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3. 

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID. 
2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST 

SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE 
(CSD), A CSD NUMBER MUST BE PROVIDED. 

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? YES 
NO 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA? 
YES NO 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? YES 
NO 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? YES 
NO 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? YES 
NO 

 
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX 
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT 
REGISTER AS PER 2.3 ABOVE. 

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 

 
 

SIGNATURE OF BIDDER: …………………………………………… 
 

CAPACITY UNDER WHICH THIS BID IS SIGNED: …………………………………………… 
 

DATE: …………………………………………... 

http://www.sars.gov.za/
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T1.2 : STANDARD CONDITIONS OF TENDER 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 

 

Note: The Conditions of Tender are the Standard Conditions of Tender as contained in Annex F of 
the CIDB Standard for Uniformity in Construction Procurement 

 
F.1 General 

 
F.1.1 Actions 

 
The employer and each tenderer submitting a tender offer shall comply with these 
conditions of tender. In their dealings with each other, they shall discharge their duties 
and obligations as set out in F.2 and F.3, timeously and with integrity, and behave 
equitably, honestly and transparently. 

 
F.1.2 Tender Documents 

 
The documents issued by the employer for the purpose of a tender offer are listed in the 
tender data. 

 
F.1.3 Interpretation 

 
F.1.3.1 The tender data and additional requirements contained in the tender schedules that are 

included in the returnable documents are deemed to be part of these conditions of 
tender. 

 
F.1.3.2 These conditions of tender, the tender data and tender schedules which are only 

required for tender evaluation purposes, shall not form part of any contract arising from 
the invitation to tender. 

 
F.1.3.3 For the purposes of these conditions for the calling for expressions of interest, the 

following definitions apply: 
 

a) comparative offer means the tenderer’s financial offer after the factors of non-firm 
prices, all unconditional discounts and any other tendered parameters that will 
affect the value of the financial offer have been taken into consideration 

 
b) corrupt practice means the offering, giving, receiving or soliciting of anything of 

value to influence the action of the employer or his staff or agents in the tender 
process; and 

 
c) fraudulent practice means the misrepresentation of the facts in order to influence 

the tender process or the award of a contract arising from a tender offer to the 
detriment of the employer, including collusive practices intended to establish 
prices at artificial levels 

 
d) quality (functionality) means the totality of features and characteristics of a 

product or service that bear on its ability to satisfy stated or implied needs. 
 

F.1.4 Communication and employer’s agent 
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Each communication between the employer and a tenderer shall be to or from the 
employer's agent only, and in a form that can be read, copied and recorded. Writing 
shall be in the English language. The employer shall not take any responsibility for non- 
receipt of communications from or by a tenderer. The name and contact details of the 
employer’s agent are stated in the tender data. 

 
F.1.5 The employer’s right to accept or reject any tender offer 

 
F.1.5.1 The employer may accept or reject any variation, deviation, tender offer, or alternative 

tender offer, and may cancel the tender process and reject all tender offers at any time 
before the formation of a contract. The employer shall not accept or incur any liability to 
a tenderer for such cancellation and rejection, but will give written reasons for such 
action upon written request to do so. 

 
F.1.5.2 The employer may not subsequent to the cancellation or abandonment of a tender 

process or the rejection of all responsive tender offers re-issue a tender covering 
substantially the same scope of work within a period of six (6) months unless only one 
tender was received, and such tender was returned unopened to the tenderer. 

 
F.2 Tenderer’s obligations 

 
F.2.1 Eligibility 

 
Submit a tender offer only if the tenderer satisfies with the criteria stated in the tender 
data and the tenderer, or any of his principals, is not under any restriction to do business 
with employer. 

 
F.2.2 Cost of tendering 

 
Accept that the employer will not compensate the tenderer for any costs incurred in the 
preparation and submission of a tender offer, including the costs of any testing 
necessary to demonstrate that aspects of the offer satisfy requirements. 

 
F.2.3 Check documents 

 
Check the tender documents on receipt for completeness and notify the employer of any 
discrepancy or omission. 

 
F.2.4 Confidentiality and copyright of documents 

 
Treat as confidential all matters arising in connection with the tender. Use and copy the 
documents issued by the employer only for the purpose of preparing and submitting a 
tender offer in response to the invitation. 

 
F.2.5 Reference documents 

 
Obtain, as necessary for submitting a tender offer, copies of the latest versions of 
standards, specifications, conditions of contract and other publications, which are not 
attached but which are incorporated into the tender documents by reference. 

 
F.2.6 Acknowledge addenda 

 
Acknowledge receipt of addenda to the tender documents, which the employer may 
issue, and if necessary apply for an extension to the closing time stated in the tender 
data, in order to take the addenda into account. 
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F.2.7 Clarification meeting 
 

Attend, where required, a clarification meeting at which tenderers may familiarize 
themselves with aspects of the proposed work, services or supply and raise questions. 
Details of the meeting(s) are stated in the tender data. 

 
 

F.2.8 Seek clarification 
 

Request clarification of the tender documents, if necessary, by notifying the employer at 
least five working days before the closing time stated in the tender data. 

 
F.2.9 Insurance 

 
Be aware that the extent of insurance to be provided by the employer (if any) might not 
be for the full cover required in terms of the conditions of contract identified in the 
contract data. The tenderer is advised to seek qualified advice regarding insurance. 

 
F.2.10 Pricing the tender offer 

 
F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes 

(except Value Added Tax (VAT), and other levies payable by the successful tenderer, 
such duties, taxes and levies being those applicable 14 days before the closing time 
stated in the tender data. 

 
F.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the 

prices. 
 

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to 
adjustment except as provided for in the conditions of contract identified in the contract 
data. 

 
F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The 

conditions of contract identified in the contract data may provide for part payment in other 
currencies. 

 
F.2.11 Alterations to documents 

 
Not make any alterations or additions to the tender documents, except to comply with 
instructions issued by the employer, or necessary to correct errors made by the tenderer. 
All signatories to the tender offer shall initial all such alterations. Erasures and the use of 
masking fluid are prohibited. 

 
F.2.12 Alternative tender offers 

 
F.2.12.1 Submit alternative tender offers only if a main tender offer, strictly in accordance with all 

the requirements of the tender documents, is also submitted. The alternative tender offer 
is to be submitted with the main tender offer together with a schedule that compares the 
requirements of the tender documents with the alternative requirements the tenderer 
proposes. 

 
F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the 

tender data or criteria otherwise acceptable to the employer. 
 

F.2.13 Submitting a tender offer 
 

F.2.13.1 Submit a tender offer to provide the whole of the works, services or supply identified in 
the contract data, unless stated otherwise in the tender data. 
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F.2.13.2 Return all returnable documents to the employer after completing them in their entirety, 
either electronically (if they were issued in electronic format) or by writing in black ink. 

 
F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the 

number of copies stated in the tender data, with an English translation of any 
documentation in a language other than English, and the parts communicated 
electronically in the same format as they were issued by the employer. 

 
F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender 

data. The employer will hold all authorized signatories liable on behalf of the tenderer. 
Signatories for tenderers proposing to contract as joint ventures shall state which of the 
signatories is the lead partner whom the employer shall hold liable for the purpose of the 
tender offer. 

 
F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the 

packages as "ORIGINAL" and "COPY". Each package shall state on the outside the 
employer's address and identification details stated in the tender data, as well as the 
tenderer's name and contact address. 

 
F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the 

returnable documents listed in the tender data in an envelope marked “financial 
proposal” and place the remaining returnable documents in an envelope marked 
“technical proposal”. Each envelope shall state on the outside the employer’s address 
and identification details stated in the tender data, as well as the tenderer's name and 
contact address. 

 
F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states 

on the outside only the employer's address and identification details as stated in the 
tender data. 

 
F.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or 

premature opening of the tender offer if the outer package is not sealed and marked as 
stated. 

 
F.2.14 Information and data to be completed in all respects 

 
Accept that tender offers, which do not provide all the data or information requested 
completely and in the form required, may be regarded by the employer as non- 
responsive. 

 
F.2.15 Closing time 

 
F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender 

data not later than the closing time stated in the tender data. Proof of posting shall not 
be accepted as proof of delivery. The employer shall not accept tender offers submitted 
by telegraph, telex, facsimile or e-mail, unless stated otherwise in the tender data. 

 
F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any 

reason, the requirements of these conditions of tender apply equally to the extended 
deadline. 

 
F.2.16 Tender offer validity 

 
F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the 

validity period stated in the tender data after the closing time stated in the tender data. 
 

F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender 
data for an agreed additional period. 
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F.2.17 Clarification of tender offer after submission 
 

Provide clarification of a tender offer in response to a request to do so from the employer 
during the evaluation of tender offers. This may include providing a breakdown of rates 
or prices and correction of arithmetical errors by the adjustment of certain rates or item 
prices (or both). No change in the competitive position of tenderers or substance of 
tender offer is sought, offered, or permitted. 

 
 

Note: 
Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer 
following a competitive selection process, should the Employer elect to do so. 

 
F.2.18 Provide other material 

 
F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender 

offer, the tenderer’s commercial position (including notarized joint venture agreements), 
preferencing arrangements, or samples of materials, considered necessary by the 
employer for the purpose of a full and fair risk assessment. Should the tenderer not 
provide the material, or a satisfactory reason as to why it cannot be provided, by the time 
for submission stated in the employer’s request, the employer may regard the tender 
offer as non-responsive. 

 
F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required. 

 
F.2.19 Inspections, tests and analysis 

 
Provide access during working hours to premises for inspections, tests and analysis as 
provided for in the tender data. 

 
F.2.20 Submit securities, bonds, policies, etc. 

 
If requested, submit for the employer’s acceptance before formation of the contract, all 
securities, bonds, guarantees, policies and certificates of insurance required in terms of 
the conditions of contract identified in the contract data. 

 
F.2.21 Check final draft 

 
Check the final draft of the contract provided by the employer within the time available for 
the employer to issue the contract. 

 
F.2.22 Return of other tender documents 

 
If so instructed by the employer, return all retained tender documents within twenty-eight 
(28) days after the expiry of the validity period stated in the tender data. 

 
F.2.23 Certificates 

 
Include in the tender submission or provide the employer with any certificates as stated 
in the tender data. 

 
F.3 The Employer’s Undertakings 

 
F.3.1 Respond to clarification 

 
Respond to a request for clarification received up to five working days before to the 
tender closing time stated in the tender data and notify all tenderers who drew 
procurement documents. 
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F.3.2 Issue addenda 
 

If necessary, issue addenda that may amend or amplify the tender documents to each 
tenderer during the period from the date that tender documents are available until seven 
days before the tender closing time stated in the tender data. If, as a result a tenderer 
applies for an extension to the closing time stated in the tender data, the employer may 
grant such extension and, shall then notify all tenderers who drew documents. 

 
 

F.3.3 Return late tender offers 
 

Return tender offers received after the closing time stated in the tender data, unopened, 
(unless it is necessary to open a tender submission to obtain a forwarding address), to 
the tenderer concerned. 

 
F.3.4 Opening of tender submissions 

 
F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the 

presence of tenderers’ agents who choose to attend at the time and place stated in the 
tender data. Tender submissions for which acceptable reasons for withdrawal have 
been submitted will not be opened. 

 
F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a 

venue indicated in the tender data, the name of each tenderer whose tender offer is 
opened, the total of his prices, preferences claimed and time for completion, if any, for 
the main tender offer only. 

 
F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request. 

 
F.3.5 Two-envelope system 

 
F.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only 

the technical proposal of valid tenders in the presence of tenderers’ agents who choose 
to attend at the time and place stated in the tender data and announce the name of each 
tenderer whose technical proposal is opened. 

 
F.3.5.2 Evaluate the quality of the technical proposals offered by tenderers, then advice 

tenderers who remain in contention for the award of the contract of the time and place 
when the financial proposals will be opened. Open only the financial proposals of 
tenderers, who score in the quality evaluation more than the minimum number of points 
for quality stated in the tender data, and announce the score obtained for the technical 
proposals and the total price and any preferences claimed. Return unopened financial 
proposals to tenderers whose technical proposals failed to achieve the minimum number 
of points for quality. 

 
F.3.6 Non-disclosure 

 
Not disclose to tenderers, or to any other person not officially concerned with such 
processes, information relating to the evaluation and comparison of tender offers, the 
final evaluation price and recommendations for the award of a contract, until after the 
award of the contract to the successful tenderer. 

 
F.3.7 Grounds for rejection and disqualification 

 
Determine whether there has been any effort by a tenderer to influence the processing of 
tender offers and instantly disqualify a tenderer (and his tender offer) if it is established 
that he engaged in corrupt or fraudulent practices. 
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F.3.8 Test for responsiveness 
 

F.3.8.1 Determine, on opening and before detailed evaluation, whether each tender offer 
properly received: 

 
a) complies with the requirements of these Conditions of Tender, 
b) has been properly and fully completed and signed, and 
c) is responsive to the other requirements of the tender documents. 

 
F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications 

of the tender documents without material deviation or qualification. A material deviation 
or qualification is one which, in the Employer's opinion, would: 

 
a) detrimentally affect the scope, quality, or performance of the works, services or 

supply identified in the Scope of Work, 
b) change the Employer's or the tenderer's risks and responsibilities under the 

contract, or 
c) affect the competitive position of other tenderers presenting responsive tenders, if it 

were to be rectified. 
 

F3.8.3 Reject a non-responsive tender offer, and not allow it to be subsequently made 
responsive by correction or withdrawal of the non-conforming deviation or reservation. 

 
 

F.3.9 Arithmetical errors 
 

F.3.9.1 Check responsive tender offers for arithmetical errors, correcting them in the following 
manner: 

 
a) Where there is a discrepancy between the amounts in figures and in words, the 

amount in words shall govern. 
b) If the bills of quantities (or schedule of quantities or schedule of rates) apply and 

there is an error in the line item total resulting from the product of the unit rate and 
the quantity, the line item total shall govern, and the rate shall be corrected. Where 
there is an obviously gross misplacement of the decimal point in the unit rate, the 
line item total as quoted shall govern, and the unit rate shall be corrected. 

c) Where there is an error in the total of the prices either as a result of other 
corrections required by this checking process or in the tenderer's addition of prices, 
the total of the prices shall govern, and the tenderer will be asked to revise 
selected item prices (and their rates if bills of quantities apply) to achieve the 
tendered total of the prices. 

 
F.3.9.2 Consider the rejection of a tender offer if the tenderer does not correct or accept the 

correction of his arithmetical errors in the manner described in F.3.9.1. 
 

F.3.10 Clarification of a tender offer 
 

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a 
contract arising from the tender offer. 

 
F.3.11 Evaluation of tender offers 

 
F.3.11.1 General 

 
Appoint an evaluation panel of not less than three persons. Reduce each responsive 
tender offer to a comparative offer and evaluate it using the tender evaluation method 
that is indicated in the tender data and described below: 
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Method 1: 
Financial offer 

1) Rank tender offers from the most favourable to the least favourable 
comparative offer. 

2) Recommend highest ranked tenderer for the award of the contract, unless 
there are compelling and justifiable reasons not to do so. 

Method 2: 
Financial offer 
and 
preferences 

1) Score tender evaluation points for financial offer. 

2) Confirm that tenderers are eligible for the preferences claimed and if so, 
score tender evaluation points for preferencing. 

3) Calculate total tender evaluation points. 

4) Rank tender offers from the highest number of tender evaluation points to the 
lowest. 

5) Recommend tenderer with the highest number of tender evaluation points for 
the award of the contract, unless there are compelling and justifiable reasons 
not to do so. 

Method 3: 
Financial offer 
and quality 

1) Score quality, rejecting all tender offers that fail to score the minimum number 
of points for quality stated in the Tender data. 

 
2) Score tender evaluation points for financial offer. 

3) Calculate total tender evaluation points. 

Method 3: 
(Continue) 

4) Rank tender offers from the highest number of tender evaluation points to the 
lowest. 

5) Recommend tenderer with the highest number of tender evaluation points for 
the award of the contract, unless there are compelling and justifiable reasons 
not to do so 

Method 4: 
Financial 
offer, quality 
and 
preferences 

1) Score quality, rejecting all tender offers that fail to score the minimum number 
of points for quality stated in the Tender data. 

2) Score tender evaluation points for financial offer. 
 
3) Confirm that tenderers are eligible for the preferences claimed, and if so, 

score tender evaluation points for preferencing. 

4) Calculate total tender evaluation points. 
 5) Rank tender offers from the highest number of tender evaluation points to the 

lowest. 

6) Recommend tenderer with the highest number of tender evaluation points for 
the award of the contract, unless there are compelling and justifiable reasons 
not to do so. 

 

Score financial offers, preferences and quality, as relevant, to two decimal places. 
 
 

F.3.11.2 Scoring financial offers 
 

Score the financial offers of remaining responsive tender offers using the following 
formula: 
NFO = W1 x A 
where: 
NFO = the number of tender evaluation points awarded for the financial offer. 
W1 = the maximum possible number of tender evaluation points awarded for the 

financial offer as stated in the tender data. 
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A = a number calculated using either formulas 1 or 2 below as stated in the tender 
data. 

Formula Basis for comparison Option 1 Option 2 
 

1. 
 
Highest price or discount 

  P - Pm 1 +     Pm 
 

 
 
  

 
P/Pm 

 
2. Lowest price 

commission/fee 
or percentage   P - Pm 1 −     Pm 

 

 
 
  

 
Pm/P 

 
where: 
Pm = the comparative offer of the most favourable tender offer. 
P = the comparative offer of tender offer under consideration. 

 
F.3.11.3 Scoring quality (functionality) 

 
Score quality in each of the categories in accordance with the tender data and calculate 
total score for quality. 

 
 

F.3.12 Insurance provided by the employer 
 

If requested by the proposed successful tenderer, submit for the tenderer's information 
the policies and / or certificates of insurance which the conditions of contract identified in 
the contract data, require the employer to provide. 

 
F.3.13 Acceptance of tender offer 

 
F.3.13.1 Accept tender offer only if the tenderer complies with the legal requirements stated in the 

tender data. 
 

F.3.13.2 Notify the successful tenderer of the employer's acceptance of his tender offer by 
completing and returning one copy of the form of offer and acceptance before the expiry 
of the validity period stated in the tender data or agreed additional period. Providing the 
form of offer and acceptance does not contain any qualifying statements, it will constitute 
the formation of a contract between the employer and the successful tenderer as 
described in the form of offer and acceptance. 

 
F.3.14 Notice to unsuccessful tenderers 

 
After the successful tenderer has acknowledged the employer’s notice of acceptance, 
notify other tenderers that their tender offers have not been accepted. 

 
F.3.15 Prepare contract documents 

 
If necessary, revise documents that shall form part of the contract and that were issued 
by the employer as part of the tender documents to take account of: 

a) addenda issued during the tender period, 
b) inclusion of some of the returnable documents, 
c) other revisions agreed between the employer and the successful tenderer, and 
d) the schedule of deviations attached to the form of offer and acceptance, if any. 
e) 

F.3.16 Issue final contract 
 

Prepare and issue the final draft of contract documents to the successful tenderer for 
acceptance as soon as possible after the date of the employer's signing of the form of 
offer and acceptance (including the schedule of deviations, if any). Only those 
documents that the conditions of tender require the tenderer to submit, after acceptance 
by the employer, shall be included. 
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F.3.17 Complete adjudicator's contract 
 

Unless alternative arrangements have been agreed or otherwise provided for in the 
contract, arrange for both parties to complete formalities for appointing the selected 
adjudicator at the same time as the main contract is signed. 

 
F.3.18 Provide copies of the contracts 

 
Provide to the successful tenderer the number of copies stated in the tender data of the 
signed copy of the contract as soon as possible after completion and signing of the form 
of offer and acceptance. 

 
F.3.19 Delegation of Authority 

The Employer may delegate any power vested in him by virtue of these Conditions to 
tender to an offer or employee of the Employer 
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T1.3 : TENDER DATA 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 

 
GENERAL 

The Conditions of Tenders applicable to this contract are the Standard Conditions of Tender as 
contained in Annexure F of the CIDB Standard for Uniformity in Construction Procurement, and as 
Annex A of the CIDB Standardized Construction Procurement Documents for Engineering and 
Construction Works (May 2010). This document is obtainable separately. Tenders shall obtain their 
own copies. 

The Tender Data make several references to the Standard Conditions of Tender for details that apply 
specifically to this tender. The Tender Data shall have preference in the interpretation of any 
ambiguity or inconsistency between it and the Standard Conditions of Tender. 

Each item if Tender Data given below is cross-referenced to the relevant clause in the Standard 
Conditions of Tender to which it mainly applies. 

 
 

 Clause Wording 
F.1.1 The employer is : 

Dr Nkosazana Dlamini Zuma Municipality 
Main Street 
Creighton 
3263 

 

 
Telephone: 039 833 1038 
Fax: 039 833 1179 

F.1.2 The tender documents issued by the employer comprise: 
PART T1 : TENDERING PROCEDURES 
T1.1: Tender Notice and Invitation to Tender 
T1.2: Standard Conditions of Tender 
T1.3: Tender Data 
PART T2 : RETURNABLE DOCUMENTS 
T2.1: List of Returnable Documents 
T2.2: Returnable Documents 
PART C1 : AGREEMENTS AND CONTRACT DATA 
C1.1: Form of Offer and Acceptance 
C1.2: Confirmation of Receipt 
C1.3:  Contract Data 
C1.4:  Form of Guarantee (Pro Forma) 
C1.5: Adjudicator’s Agreement (if applicable) 
C1.6: Health and Safety Agreement 
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 C1.7:  Transfer of Rights 

C1.8:  Retention Money Guarantee 
PART C2 : PRICING DATA 
C2.1: Pricing Instructions 
C2.2: Bill of Quantities 
PART C3 : SCOPE OF WORK 
C3.1 Description of the Works 
C3.2 Engineering 
C3.3 Procurement 
C3.4 Construction 
C3.5  Management 
C3.6  Particular Specifications 
PART C4 : SITE INFORMATION 
C4.1 Locality Plan 
C4.2 Site of Works and Site conditions 
C4.3 Geotechnical Report 
C4.4 Environmental 
PART C5 : Annexures 
Annexure A: Drawings 

F.1.4 The Employer’s agent is: 
Name: Shardesh Sewlal Engineers 
Contract Person: Mr Shardesh Sewlal 
Address: 1 Huntley Place, Westville, 3630 
Tel: 031 266 7299 / 082 3310 780 Fax: 086 614 8113 
E-mail: shardesh.sewlal@shardesh.co.za 

F1.5 The Employer’s right to accept or reject any tender offer 
The Employer is not obliged to accept the lowest or any tender offered. 
The Employer reserves the right to increase of decrease the scope of works to suit budgetary 
constraints. 

F.2.1 Eligibility 
 
Only those Tenderers who satisfy the following eligibility criteria are eligible to submit tenders: 

 
a) the tenderer submits an original valid Tax Clearance Certificate issued by the South 

African Revenue Services and a Tax Compliance Status PIN, or has made arrangements 
to meet outstanding tax obligations; 

 
b) the tenderer submits a letter of intent from an approved insurer undertaking to provide the 

Performance Bond to the format included in Part C1.4 of this procurement document; 
 

c) the tender has registered on the Central Supplier Database; 
 

d) the tenderer or any of its directors/shareholders is not listed on the Register of Tender 
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as 
a person prohibited from doing business with the public sector; 

 
e) the tenderer has not: 

 

mailto:shardesh.sewlal@shardesh.co.za
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 i) abused the Employer’s Supply Chain Management System; or 

ii) failed to perform on any previous contract and has been given a written notice to 
this effect; 

 
f) The tenderer has completed the Declaration of Interest and the Compulsory Enterprise 

Questionnaire and there are no conflicts of interest which may impact on the tenderer’s 
ability to perform the contract in the best interests of the employer or potentially 
compromise the tender process and persons in the employ of the state are permitted to 
submit tenders or participate in the contract; 

 
g) The tenderer is registered and in good standing with the compensation fund or with a 

licensed compensation insurer; 
 

h) The tenderer must submit a copy of a joint venture agreement (if applicable). 
 

i) The tender offer is signed by a person authorised to sign on behalf of the Tenderer; 
 

j) The Tenderer has completed and signed all returnable documents where relevant; 
 

k) Tenderers are required to submit a Bank Rating with this tender. Tenderers who receive a 
Bank Rating ≤ E (figures considered too high) will be disqualified. 

 
l) Bids in excess of R20 million are required to Sub-Contract a minimum of 10% of the 

contract to previously disadvantaged companies, within the area of jurisdiction of the 
Municipality; 

 
m) The Tenderer has met the minimum number of evaluation points for quality. 

 
n) The Tenderer must confirm that he/she has the necessary competencies and resources to 

carry out the work safely in accordance with the Occupational Health and Safety Act, 
N° 85 of 1993, and the OSHA 1993 Construction Regulations 2003. 

 
Only those tenderers who are registered with the CIDB or can submit proof of application for 
registration prior to evaluation of Tenders, in a contractor-grading designation equal to or higher 
than a contractor grading designation determined in accordance with the sum tendered for a 4CE 
class of construction work, are eligible to submit tenders. 

 
Joint ventures are eligible to submit tenders provided that: 

 
1. Every member of the joint venture is registered with the CIDB; 
2. The lead partner has a contractor grading designation in the class of construction 

work; 
3. The combined contactor grading designation calculated in accordance with the 

Construction Development Regulation is equal to or higher than a contractor grading 
designation determined in accordance with sum tendered for a 3CE or higher class of 
construction work; 

4. When the JV is dissolved the lead partner will remain liable in terms of the contract 
including latent defects. The Lead Partner shall be nominated in the returnable 
document and shall at least a 3CE or higher classification. The Lead Member 
accepts all liability in terms of the contract and that this liability will continue for 
ten (10) years completion of the contract; 

5. Included with their tender is a letter from each of the proposed joint members stating 
their undertaking that in the event of the joint venture tender being successful, the said 
members will enter into a joint venture agreement, which shall be based on and comply 
with the CIDB Sample JV agreement. 
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F.2.7 The arrangements for a compulsory clarification meeting are: 

Location: A compulsory briefing session will be held at the offices of the Nkosazana Dlamini 
Zuma Municipality. The venue is situated at Main Road, Creighton 3263 

 
Date: 28th October 2022. 
Starting time: 10.00 
Enquiries and confirmation of attendance at least one full working day in advance regarding the 
meeting and site inspection may be directed to: 
Contact Name: Mr Shardesh Sewlal (Consultant) 
Tel: 031 266 7299 / 082 3310 780 
Fax: 086 614 8113 

F.2.10 Pricing the Tender Offer 
 

(a) Value Added Tax 
 

The Valued Added Tax (VAT) rate shall be 15% or as otherwise provided for by 
legislation. 

 
(b) The successful Tenderer shall be required to produce a VAT invoice that shall 

only be prepared once measurements and valuations for work done in terms of 
the contract offer have been agreed with the Employers agent and a certificate 
of payment issued. 

 
(c) Payment of VAT to non VAT vendors shall be processed from the month in 
which the Tenderers liability with the South African Revenue Services is 
effective. 

F.2.11 A Tender offer shall not be considered if alterations have been made to the offer or contract data 
(unless such alterations have been duly authenticated by the Tenderer) or if any particulars 
required therein have not been completed in all respects. 

F.2.12.1 If a tenderer wishes to submit an alternative tender offer, the only criteria permitted for such an 
alternative tender offer are: 

 
(a) Individual items 

Individual items offered as alternatives to items in the Bill of Quantities will only be 
considered if listed and priced in Schedule 1J: Amendments, Qualifications and 
Alternatives in Part 2 of the Contract Document, accompanied by a detailed statement as 
necessary. 

 
(b) Alternative designs 

Where a Tenderer desires to submit alternative tender involving modifications to the 
design or method of construction that would alter the character of the tender, the 
following procedure must be observed: 

(i) The alternative offer must be accompanied by supporting information, drawings, 
calculations and a priced alternative Bill of Quantities to enable its technical 
acceptability, construction time and price to be fully assessed. Such information, 
drawings and Bill of Quantities must be sufficient for proper evaluation of the 
tendered alternative, otherwise the offer will not be considered; 

(ii) Any alternative tender involving modifications to design will be assessed on its merits 
and may be accepted. An accepted alternative design will become the design for the 
purpose of the contract. 

(iii) If an alternative design with its priced Bill of Quantities has been accepted, the sum 
thus tendered for the alternative will not be subject to re-measurement and will be the 
final amount payable to the Contractor, except only for variations arising from: 

• Changes in design parameters ordered by the Engineer; 
• Changes not arising from any failure or fault of the Contractor, but from 
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 modifications requested by the Engineer. 

(iv) A decision whether or not to adopt a technically acceptable modified design will be 
governed by the amount of the overall saving and the advantages to the Employer 
which the modified design can be reliably expected to achieve. Matters to be 
considered in arriving at the overall saving will include the effect of any deferment in 
starting date arising from extra time needed for the preparation of an amended 
contract for signature. 

(v) The Tenderer will be liable for all costs necessary for the Engineer to check the 
alternative design offered 

F.2.13.2 Tenderers to note that the returnable documents are listed in T.2 (Returnable Documents) 
F.2.13.3 Tender offers shall be submitted as an original only. 

Under no circumstances whatsoever may the tender forms be retyped or redrafted. 
 
Photocopies of the original tender documentation may be used, but an original signature must 
appear on such photocopies. 

F.2.13.5 The Employer’s address for delivery of tender offers and identification details to be shown on 
each tender offer package are: 
Location of tender box: Dr Nkosazana Dlamini Zuma Municipality 
Physical address: Main Street 

Creighton 
3263 

Identification details: TENDER NO: PWBS-B044/22/23 
F.2.13.6 A two-envelope procedure will not be followed. 
F.2.13.7 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted 
F.2.14 The tenderer shall complete the schedule of quantities in full. Items against which no price is 

entered are to be considered as incomplete and will invalidate the tender. Items against which 
N/A or Included is entered, or are left blank, will be considered as incomplete and will invalidate 
the tender. Items against which NIL or zero (0) is entered are to be considered to be fully priced 
and the tenderer will provide the items in question as specified at zero (0) or NIL price. 

F.2.15 The closing time for submission of tender offers is: 12H00 on 08th November 2022 
  

F.2.16 The tender offer validity period is thirteen (13) weeks (90days) from the tenders closing date 
F.2.19 Access shall be provided for inspections, test and analysis by prior arrangement with the 

employer 
F.2.23 The tenderer is required to submit with his tender: 

 

COMPULSORY DOCUMENTS TICK 
a) Proof of registration with CSD- starting with (MAAA)  

b) Joint Venture Agreement (if necessary)  

c) Form of offer fully completed  
d) MBD 1,4,6.2,8, 9 and annexure C fully completed  
e) CIDB Grading Certificate: 3CE or Higher  

f) The Municipality will only accept the bids from bidders who 
have sub – contracted a minimum of 30% to an EME or QSE 
which is at least 51% owned by black people who are; women 
or youth or with disability. List of SMME local database is 
available on the municipal website(www.ndz.gov.za).( NB: 
Tender must include the following information for proposed 
Subcontractors CSD report, CIDB certificate or CIRS number and 
tax compliance status form 

 

 

http://www.ndz.gov.za/
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 NB: Failure to submit the above documents your tender will be disqualified 

F.3.2 Change “seven days” to “seven working days”. 
F.3.4 The time and location for opening of the tender offers are: 

Time 12H00 on 08th November 2022. 
At the offices of the Dr Nkosazana Dlamini Zuma Municipality, Creighton 

 

DOCUMENTS TO BE SUBMITED TICK 
a) Certified Copies of CK Documents / Sole proprietary  

b) Valid Tax clearance certificate (with your pin number 
print and attach on the document Tax Clearance 
Certificate) 

 

c) Certified copies of Identification documents of all 
members/directors of the entity 

 

d) Certified BBBEE verification certificate for Preferential 
points claim or sworn affidavit 

 

e) Submit proof that the bidder (Company) and its 
(directors) do not owe municipal services. 
-Attach updated municipal rates, water or electricity 
statement not in arrears for more than 90 days 
Or 

-Attach a valid lease agreement if the director is 
leasing offices and residential Property with a 
confirmation letter from the landlord confirming that 
the municipal rates and services are in order 

Or 
Attach exemption letter from the relevant municipality. 
Or 
Attach affidavit if the Municipal Account is under your 
parents or siblings and they are responsible for 
paying municipal rates (if the address is the same as 
yours) and attach the copy of the Municipal rates and 
services for the above mentioned. 
Or 
Attach copy of a marriage certificate or affidavit and 
municipal account statement for rates and services, if 
Municipal account is under your spouse. 

 

f) annexures D & E fully completed( to be kept by 
service provider for 5years) 

 

 



UNDERBERG TOWN UPGRADE PHASE 2 DOC 

Tender Data 
T1 - 21 

 

 

Clause Wording  

F.3.11  
 
 
 
 
 
 
 
 
 
 

1. 
2. 
3. 

 
The procedure for the evaluation of responsive tenders is Method 4 (Functionality, Price and 
Preferences) using the 80/20 Preferential Point System: 

 
Stage 1: Scoring Quality (Functionality) 

 
Only tenderers who will achieve a score of more than 60% of the total available points will 
qualify for stage two of the evaluation. 

 
The criteria to be used to evaluate the proposals for the functionality stage will be as follows: 

Points 

Relevant Experience of Enterprise = 35 
Experience of Key Personnel = 40 
Availability of relevant plant and equipment  = 25 
Total Points  =100 

 

  Key Aspect of 
Criterion 

Basis for Points Allocation Max 
Points 

Verification Method  

 Relevant 
Experience of 
the 
Contractor in 
Road 
Construction 

3 x Completed Asphalt 
Road Paving/ Concrete 
Paving Projects in the last 5 
years. Bidders to submit 
letter of appointment and 
letter of reference. 

35 • Appointment Letter 
and. 

• Letter of Reference 

2 x Completed Asphalt 
Road Paving/ Concrete 
Paving Projects in the last 5 
years. Bidders to 
submit letter of appointment 
and letter of reference. 

20 • Appointment Letter 
and. 

• Letter of Reference 

1 x Completed Asphalt 
Road Paving/ Concrete 
Paving Projects in the last 5 
years. Bidders to submit 
letter of appointment and 
letter of reference. 

10 • Appointment Letter 
and. 

• Letter of Reference 

 Qualifications 
and CV’s of 
Contract 
Manager 

National Diploma in Civil 
Engineering or Project 
Management with 3 years’ 
experience in Asphalt Road 
Paving/ Concrete Paving 
Projects 

10 Certified copy of 
qualification to be 
attached with 
detailed CV 

National Diploma in Civil 
Engineering or Project 
Management with 2 years’ 
experience in Asphalt Road 
Paving/ Concrete Paving 
Projects 

7 Certified copy of 
qualification to be 
attached with 
detailed CV 

National Diploma in Civil 
Engineering or Project 
Management with 1 years’ 
experience in Asphalt Road 
Paving/ Concrete Paving 
Projects 

5 Certified copy of 
qualification to be 
attached with 
detailed CV 

    

  Qualifications 
and CV’s of 
Site Agent 

National Diploma or N3 in 
Civil Engineering with 3 
years’ experience in 
Asphalt Road Paving/ 
Concrete Paving Projects 

15 Certified copy of 
qualification to be 
attached with 
detailed CV 
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    National Diploma or N3 in 
Civil Engineering with 2 
years’ experience in 
Asphalt Road Paving/ 
Concrete Paving Projects 

10 Certified copy of 
qualification to be 
attached with 
detailed CV 

  

National Diploma or N3 in 
Civil Engineering with 1 
years’ experience in 
Asphalt Road Paving/ 
Concrete Paving Projects 

5 Certified copy of 
qualification to be 
attached with 
detailed CV 

 Qualifications 
and CV’s of 
Site Foreman 

10 or more years of 
experience in Asphalt Road 
Paving/ Concrete Paving 
Projects 

15 Detailed CV to be 
attached with clear 
experience and 
reference 

6 -9 years of experience in 
Asphalt Road Paving/ 
Concrete Paving Projects 

10 Detailed CV to be 
attached with clear 
experience and 
reference 

1 -5 years of experience in 
Asphalt Road Paving/ 
Concrete Paving Projects 

5 Detailed CV to be 
attached with clear 
experience and 
reference 

 Availability of 
relevant plant 
and 
equipment 
(Resources) 

If the Bidder owns all the 
required construction plant 
and equipment for Asphalt 
Road Paving/ Concrete 
Paving Projects (Tipper 
Truck, TLB, Grader or 
Excavator, Concrete mixer, 
Water cart, Roller. (Supply 
Proof of ownership e.g. 
logbook) 

25 Proof of ownership of 
all the required plant 
and equipment, e.g 
logbooks and proof 
of purchase 

If the Bidder owns some of 
the required construction 
plant and equipment and will 
hire the other required 
plant and equipment for 
Asphalt Road Paving/ 
Concrete Paving Projects 
(Tipper Truck, TLB, Grader 
or Excavator, Concrete 
Mixer, Water cart, Roller. 
(Supply Proof of ownership 
e.g. logbook and pro-forma 
agreement with plant hire 
company) 

20 Proof of ownership of 
all the required plant 
and equipment, e.g. 
logbooks and proof 
of purchase + Pro- 
forma Agreement 
with Plant Hire 
Company 

If the will hire all the 
required construction plant 
and equipment for Asphalt 
Road Paving/ Concrete 
Paving Projects (Tipper 
Truck, TLB, Grader or 
Excavator, Concrete Mixer, 
Water cart, Roller. (Pro- 
forma Agreement with Plant 
Hire) 

15 Pro-forma Agreement 
with Plant Hire 

 Only Bidders who achieve 60% the total available will qualify for the next stage of 
evaluation. 

 
Stage 2: Points and Preferential Points 

 
Points for price will be evaluated as per the following formula: 
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Ps = 80x (1-(Pt-Pmin)) 

Pmin 
Where 
Ps = Points scored for price of tender under consideration 
Pt = Rand Value of tender under consideration 
Pmin = Rand value of lowest acceptable tender 

The 20 points of the Scoring System 

Determination of Scores 
The allocation of preferential points is based on the B-BBEE Level of Contribution as given in 
the respective current and valid B-BBEE Certificate: 

 
Preferential Points System – 80/20 

 

  B-BBEE Contribution Level of 
Contributor 

No. Of Points 
as per Score 
Card 

 

 1 20 
 2 18 
 3 14 
 4 12 
 5 8 
 6 6 
 7 4 
 8 2 
 Non – Compliant Contributor 0 
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F3.13 Acceptance of Tender Offer 

 
Tender Offers will only be accepted if in addition to the conditions listed in the Standard 
Conditions of Tender, the Tenderer is judged to be Eligible in terms of Clause F2.1 as well as the 
items listed below. 

 
If the tendered value exceeds R10 million (VAT included), bidders are required to furnish– 

i. if the bidder is required by law to prepare annual financial statements for auditing, their 
audited annual financial statements – 

 
• for the past three years; or 
• since their establishment if established during the past three years; 

 
ii. a certificate signed by the bidder certifying that the bidder has no undisputed 

commitments for municipal services towards a municipality or other service provider in 
respect of which payment is overdue for more than 30 days; 

 
iii. particulars of any contracts awarded to the bidder by an organ of state during the past 

five years, including particulars of any material non-compliance or dispute concerning the 
execution of such contract 

 
iv. a statement indicating whether any portion of the goods or services are expected to be 

sourced from outside the Republic, and, if so, what portion and whether any portion of 
payment from the municipality or municipal entity is expected to be transferred out of the 

 
v. Republic; and 

 
vi. Stipulate that disputes must be settled by means of mutual consultation, mediation (with 

or without legal representation), or, when unsuccessful, in a South African court of law. 

During the evaluation of a service provider, the Bid evaluation committee will assess whether the 
service provider is currently rendering services to the municipality: 

i. If the service provider is currently rendering services to the municipality with a stage of 
completion less than 50% and 

ii. The service providers’ performance is not in line with the project performance milestones, 
then the service provider should be disqualified from further evaluation, and should be 
placed on hold. 

F3.18 The number of paper copies of the signed contract to be provided by the Employer is one original 
plus one original duplicate. 

 The additional conditions of tender are as follows: 
The BBBEE Certificate from an accredited organisation will be used to award preference points. 

F.3.19 Appeal Process 
 
In terms of Regulation 49 of the Public Supply Chain Management Regulations persons 
aggrieved by decisions or actions taken by Dr Nkosazana Dlamini Zuma Municipality, may lodge 
an appeal within 14 days of the decision or action, in writing to Dr Nkosazana Dlamini Zuma 
Municipality. 
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 Tenderers are advised that the following is the appeal process and in dealing with these appeals 

the Chief Executive shall follow the following procedure: 
 

(1) The appeal (clearly setting out the reasons for the appeal) and queries with regard 
decision of award are to be directed to the office of the. 
Attention: The Manager: Supply Chain Management, Dr Nkosazana Dlamini Zuma 
Municipality, P.O Box 62, Creighton, 3263 

 
(2) A copy of the appeal will be forwarded to the Chairperson of the Bid Adjudication 

Committee who must provide a response in writing within seven days. 
(3) In the event that there are allegations made against third parties, they will also be given 

an opportunity to respond to the allegations within seven days. 
(4) These responses will then be sent to the Appellant for a reply within five days. 

 
(5) The appeal will be considered on these written submissions, unless the appeal authority 

is of the view that there is a need for oral submissions, in which case, the Appellant will 
be notified of the date, place and time of such hearing. 

 
(6) The Appeal Authority will consider the appeal and may confirm, vary or revoke the 

decision of the Committee, but no such variation or revocation of a decision may detract 
from any rights that may have accrued as a result of the decision. 

 
(7) The Appeal Authority must commence with the appeal within six (6) weeks and decide 

the appeal within a reasonable period. 

 
F.3.20 

 
Prohibition of Awards to Persons in the Service of the State 

 
Regulation 44 of the Supply Chain Management Regulations states that the Public Entity may not 
make any award to a person:- 

 
(a) Who is in the Service of the State 

 
(b) If that person is not a natural person, of which any Director, Manager, principal, 

Shareholder or Stakeholder is a person in the service of the State; or who is an Advisor 
or Consultant contracted with the public entity. 
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T2.1 List of Returnable Documents 
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T2.1 : LIST OF RETURNABLE DOCUMENTS 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 

 

The following documents are to be completed and returned as they constitute the tender. Whilst 
many of the returnables are required for the purpose of evaluating the tenders, some will form part of 
the subsequent contract, as they form the basis of the tender offer. For this reason, it is very 
important that tenderers return all information requested. 

 
1. RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES (included 

hereafter for completion) 
T2 – 3 Schedule : 1A Certificate of Attendance at Clarification Meeting 
T2 – 4 Schedule : 1B Authority of Signatory* 
T2 – 8 Schedule : 1C Proof of Purchase of Tender Document 
T2 – 9 Schedule : 1D Certificate of Authority for Joint Ventures 
T2 – 10 Schedule : 1E Key Personnel Schedule 
T2 – 14 Schedule : 1F Schedule of Plant and Equipment available for the Contract 
T2 – 15 Schedule : 1G Schedule of Similar Work Undertaken by the Tenderer 
T2 – 16 Schedule : 1H Estimated Monthly Cash-flow 
T2 – 17 Schedule : 1I Schedule of Proposed Subcontractors 
T2 – 18 Schedule : 1J Proposed Amendments and Qualifications 
T2 – 19 Schedule : 1K Declaration of Interest (MBD 4) 
T2 – 22 Schedule : 1L Preferential points (MBD 6.1) 
T2 – 24 Schedule : 1M Declaration Certificate for Local Production and Content (MBD 6.2) 
T2 – 27 Schedule : 1N Tenderer’s Financial Standing 
T2 – 28 Schedule : 1O Municipal Account 
T2 – 29 Schedule : 1P Declaration of Bidder’s Past Supply Chain Management Practices (MBD 8) 
T2 – 31 Schedule : 1Q Certificate of Independent Bid Determination (MBD 9) 
T2 – 34 Schedule : 1R Compulsory Enterprise Questionnaire 
T2 – 36 Schedule : 1S Current Commitments 
T2 – 37 Schedule : 1T Certificate For Municipal Services 

 

2. OTHER DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES 
(append to schedule in document) 

T2 – 38 Schedule : 2A Details If Registration With CIDB 
T2 – 39 Schedule : 2B Certified copy of Company registration (CK Document/ Sole Proprietary) 
T2 – 40 Schedule : 2C Certified copies of Identification documents of all members/ directors of entity 
T2 – 41 Schedule : 2D Valid Tax Clearance Certificate and Tax Compliance Status PIN 
T2 – 44 Schedule : 2E Joint Venture Agreement, if applicable 
T2 – 45 Schedule : 2F Proof of registration with Central Suppliers Data Base (CSD) 
T2 – 46 Schedule : 2G Letter of Good Standing from workman compensation 
T2 – 48 Schedule : 2I Certified copy of latest Municipal Accounts statement 
T2 – 50 Schedule : 2K Certified copy of B-BBEE Certificate or sworn affidavit 

 

3. RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO THE CONTRACT (to be 
attached with submission) 

T2 – 51 Schedule : 3A Record of Addenda to Tender Documents* 
T2 – 52 Schedule : 3B Contractors Health and Safety Declaration 
T2 – 54 Schedule : 3C Declaration Concerning Fulfilment of the Construction Regulations, 2003 
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4. OTHER SCHEDULES AND AFFIDAVITS THAT WILL BE INCORPORATED INTO THE CONTRACT 
(included hereafter for completion) 

C1-1 C1.1 The Offer portion of the Form of Offer and Acceptance* 
C1-4 C1.2 Confirmation of Receipt 
C1-5 C1.3 Contract Data (Parts 1 and 2)* 
C1-12 C1.4 Form of Guarantee (Pro Forma) 
C1-14 C1.5 Adjudicator’s Agreement 
C1-16 C1.6 Safety Agreement (Pro Forma) 
C1-18 C1.7 Transfer of Rights 
C1-20 C1.8 Retention Money Guarantee 
C2-3 C2.2 Bill of Quantities 
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SCHEDULE 1A: CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 

 

This is to certify that 
 

… ..................................................................................................................................................................... (Tenderer) 
 

Of… .................................................................................................................................................................. (Address) 
 

…………………………………………………………………………………………………………………….. 

was represented by the person(s) named below at the compulsory meeting held for all tenderers at 

.............................................................. (location) on........................................ (date), starting at 
 

We acknowledge that the purpose of the meeting was to acquaint ourselves with the site of the works 

and / or matters incidental to doing the work specified in the tender documents in order for us to take 

account of everything necessary when compiling our rates and prices included in the tender. 

 
Particulars of person(s) attending the meeting: 

 
 

Name . ............................................................ Signature ………………………………….. 

Capacity ............................................................. 
 

Name . ............................................................ Signature ………………………………….. 

Capacity ............................................................. 
 

 
Attendance of the above persons at the meeting is confirmed by the Employer’s representative, 

namely: 

 
Name ………………………………………… Signature ………………………………….. 

Capacity  …………………………………………  Date& Time ………………………………. 
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SCHEDULE 1B: AUTHORITY OF SIGNATORY 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 

 

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must 
complete the certificate set out below for the relevant category and attach any supporting 
documentation to the relevant schedule. 

 
A 

Company 
B 

Partnership 
C 

Joint Venture 
D 

Sole Proprietor 
E 

Close 
Corporation 

     

 
A. CERTIFICATE FOR COMPANY 

I,… ................................................................................................................. , chairperson of the 
board of directors of ............................................................................ hereby confirm that by 
resolution of the board (copy attached) taken on……………… 20 .......... , 
Mr/Ms………………………………. 
acting in the capacity of , was authorized to sign all documents in connection with this tender 
and any contract resulting from it on behalf of the company 

 
As witnesses: 

 

1.    Signature : Sole owner:    

2.    Date :    
 

Tenderers must attach a copy of the Resolution of the Board - refer to Schedule 2……. 

B. CERTIFICATE FOR PARTNERSHIP 

We, the undersigned, being the key-partners in the business trading as ...................................... 

...................................................hereby authorize Mr/Ms ........,.................................................... 

acting in the capacity of ............ ...............................................to sign all documents in 

connection with this tender and any contract resulting from it on our behalf. 

NAME ADDRESS SIGNATURE DATE 
    
    

NOTE: This certificate is to be completed and signed by all of the key-partners upon who 

rests the direction of the affairs of the Partnership as a whole. 
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C. CERTIFICATE FOR JOINT VENTURE 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize 

Mr/Ms .........................................., authorized signatory of the company ..................................... 

. .................................................... , acting in the capacity of lead partner, to sign all documents 

in connection with this tender and any contract resulting from it on our behalf. 

This authorization is evidenced by the attached power of attorney signed by legally authorized 
signatories of all the partners to the Joint Venture. 

 
 

NAME OF FIRM 
 

ADDRESS 
AUTHORISING 
SIGNATURE, 

NAME & CAPACITY 
Lead partner   

   

   

   

 
D. CERTIFICATE FOR SOLE PROPRIETOR 

I, ................................................... hereby confirm that I am the sole owner of the business 

trading as .................................... 
 

As witnesses: 
1.     Signature : Sole owner :   

2.     Date :   
 

E. CERTIFICATE FOR CLOSE CORPORATION 

We, the undersigned, being the key members in the business trading as .................................... 

...................................................................... hereby authorize Mr/Ms ......................................... 

acting in the capacity of ..............................., to sign all documents in connection with this 

tender and any contract resulting from it on our behalf. 

 
NAME ADDRESS SIGNATURE DATE 

    

    

    

    

NOTE: This certificate is to be completed and signed by all of the key-members upon who 

rests the direction of the affairs of the Partnership as a whole. 
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D. RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO CONSORTIA OR JOINT 
VENTURES 

 
Resolution of a meeting of the Board of Directors/Members/Partners* of: 

 
 
 
 
 

(Legally correct full name and registration number, if applicable, of the Enterprise) 
 

Held at  (place) on 
 (date) 

Resolved that: 

1. The Enterprise submit a Bid/Tender, in consortia/joint venture with the following enterprise. 
 
 
 
 
 

(list all the legally correct full names and registration numbers, if applicable, of the Enterprises 
forming the consortia/joint venture) 

 
To the Employer and for the work explained in the Scope of Work. 

 
Tender No:  (Tender Number as per Tender Document) 

 
2. Mr/Mrs/Miss/Ms*:  

 

in his/her* capacity as:  (position in the 
Enterprise) 

 
and who will sign as follows:   

 

be, and us hereby, authorised ti sign a consortium/joint venture agreement with the parties 
listed under item 1 above, and any and all other documents and/or correspondence in 
connection with the relating to the consortium/joint venture, in respect of the project described 
under Item 1 above. 

 
3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for 

the due fulfilment of the obligations of the joint venture/consortium deriving from, and in any way 
connected with, the Contract to be entered into with the Employer in respect of the project 
described under Item 1 above. 

 
The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this 
joint venture/consortium agreement and the Contract with the Employer in respect of the project 
under Item 1 above. 

 
Physical Address:   

 
 
 

Postal address:   
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Telephone: 
 
 

Fax:   
 

Email: 
 
 
 
 
 
 

 NAME Enterprise Capacity Signature 
1     

2     

3     

4     

5     

6     

7     

8     

9     

10     

11     

 
 

Note: 1. * Delete which is not applicable 
1. This resolution must be signed by all the Directors/Members/Partners of the 

Budding Enterprise 
2. Should the number of Directors/Member’s/Partners exceed the space available 

above, additional names and signature must be added on a separate page. 
 
 
 
 
 

Signed: ………………………………………………………………… 

As Witnesses: 1………………………………………………………………. 

2………………………………………………………………. 
 
 
 

Date: ………………………………………………………………….. 
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SCHEDULE 1C: PROOF OF PURCHASE OF TENDER DOCUMENTS 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 
 

 
 

The Tenderer must insert here proof of purchase of the tender documents in the form of an 
official receipt or other acceptable form of proof. 
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SCHEDULE 1D: CERTIFICATE OF AUTHORITY FOR JOINT VENTURES 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 
 

 

This returnable schedule is to be completed by joint ventures. 
 

We, the undersigned, are submitting this tender offer in joint venture and hereby authorize Mr/Ms .................... 
………………………….., authorised signatory of the company, close corporation or partnership ........................ 
. ..........................................................................., acting in the capacity of lead partner, to sign all documents in 

connection with the tender offer and any contract resulting from it on our behalf. 
 

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY 
Lead partner   

Signature 

Name 

Designation 

 

 

 

 
   

 
Signature 

Name 

Designation 

 

 

 

 

   
 

Signature 

Name 

Designation 

 

 

 

 

 
NOTE: A copy of the Joint Venture Agreement showing clearly the percentage contribution of 

each partner to the Joint Venture shall be appended to this schedule. 
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SCHEDULE 1E: KEY PERSONNEL 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 

 

The Tenderer shall enter in the table below information in respect of the key personnel who will be 
engaged on the project. Abbreviated Curricula Vitae, which specifically address the questions posed 
in the Point Scoring Check for Functionality, including the relevant certificates, to support the stated 
information must be included in the proposal together with a copy of this form. 

 
 

Designation Name Qualification Years’ Experience 
 
 
Contract 
Manager 

   

 
 
Site Agent 

   

 
Foreman 

   

 
 
 

The Tenderer shall attach hereto the curricula vitae, in the form included hereafter, of at least the project 
manager, site agent and foreman. The information is necessary for evaluation of the tender. 

 
 

SIGNATURE: ..............................................………….....……... DATE: …….................................... 
 

(of person authorised to sign on behalf of the Tenderer) 
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CURRICULUM VITAE OF KEY PERSONNEL 
 
 

CONTRACTS MANAGER 
 

Name: Date of birth: 

Profession: Nationality: 

Qualifications and year obtained: 

Professional Institution and Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

No. of years’ Experience as Contracts Director: 

Employment History: 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service (Steel Pipelines): 

 

 

 

 

 

 

 

 

 

 
Certified copies of qualifications are to be attached to this schedule. 

Certification: 

I, the undersigned, certify that to the best of my knowledge and belief this data correctly describes me, my 
qualifications and my experience. 

 
 
 

........................................................…………………......... ……..…………………. 
SIGNATURE OF THE INCUMBENT IN THE SCHEDULE  DATE 
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CURRICULUM VITAE OF KEY PERSONNEL 
 

CONTRACTS SITE AGENT 
 

Name: Date of birth: 

Profession: Nationality: 

Qualifications and year obtained: 

Professional Institution and Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

No. of years Experience as Contracts Manager: 

Employment Record: 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service (Steel Pipelines): 

 

 

 

 

 

 

 

 
Certified copies of qualifications are to be attached to this schedule. 

Certification: 

I, the undersigned, certify that to the best of my knowledge and belief this data correctly describes me, my 
qualifications and my experience. 

 
 
 

........................................................…………………......... ……..…………………. 
SIGNATURE OF THE INCUMBANT IN THE SCHEDULE  DATE 
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CURRICULUM VITAE OF KEY PERSONNEL 
 

CONTRACT SITE FOREMAN 
 

Name: Date of birth: 

Profession: Nationality: 

Qualifications and year obtained: 

Professional Institution and Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

No. of years Experience as Site Agent: 

Employment Record: 

 

 

 

 

 

 

Experience Record Pertinent to Required service (Roads): 

 

 

 

 

 

 

 

 

 

 
Certified copies of qualifications are to be attached to this schedule. 

Certification: 

I, the undersigned, certify that to the best of my knowledge and belief this data correctly describes me, my 
qualifications and my experience. 

 
 

........................................................…………………......... ……..…………………. 
SIGNATURE OF THE INCUMBENT IN THE SCHEDULE  DATE 
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 

SCHEDULE 1F : SCHEDULE OF PLANT AND EQUIPMENT 
AVAILABLE FOR THE CONTRACT 

 
The following are lists of major items of relevant equipment that I/we presently own or lease and will 
have available for this contract or will acquire or hire for this contract if my/our tender is accepted. 

 
(a) Details of major equipment that is owned by and immediately available for this contract. 

 
 
 
 
 
 
 
 
 
 
 
 
 

Attach additional pages if more space is required. 
(b) Details of major equipment that will be hired, or acquired for this contract if my/our tender is 

acceptable. 
 
 
 
 
 
 
 
 
 
 
 
 
 

Attach additional pages if more space is required. 

 
Signed ............................................................. Date ………………………… 

 
 

Name ............................................................. Position ………………………… 
 

Tenderer …………………………………………… 

Quantity Description, Size, Capacity, etc 
  

 

Quantity Description, Size, Capacity, etc 
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The following is a statement of Asphalt Road Paving/ Concrete Paving Projects successfully completed 
within 5 years executed by myself/ourselves: 

SCHEDULE 1G: SCHEDULE OF SIMILAR WORK UNDERTAKEN BY THE TENDERER 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 
 

 
 
 
 
 

Employer, contact person 
and telephone number 

 
Description of Contract 

Value of Work 
Inclusive of VAT 

(Rand) 
Date 

Completed 

    

    
    
    
    
    
    
    
    

    
    
    

    
    
    
    
    
    

 
 
 

Signed ............................................................. Date ………………………….. 

 
Name 

 
............................................................. 

 
Position 

 
………………………….. 

 
Tenderer 

 
............................................................. 
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SCHEDULE 1H: ESTIMATED MONTHLY CASH-FLOW 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 
 

 

The Tenderer shall state below the estimated value of work to be completed every month, based on 
his preliminary programme and his tendered unit rates. 

 
The amounts for Contingencies and Contract Price Adjustment must not be included. The Tenderer 
must make note of any cash-flow restrictions. 

 
MONTH VALUE 

 
1 

 

 
2 

 

 
3 

 

 
4 

 

 
5 

 

 
6 

 

 
TOTAL 

 

 
 

Signed ............................................................. Date 

 
Name 

 
............................................................. 

 
Position 
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SCHEDULE 1I: SCHEDULE OF PROPOSED SUBCONTRACTORS (pre-qualification) 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 
 

 
The tenderer must sub-contract a minimum of 30% of the contract value to EMEs or QSEs which are 
at least 51% owned by black people who are; women or youth or with disability. List of SMME local 
database is available on the municipal website(www.ndz.gov.za). Subcontract is not limited to one 
service provider. 

 
I/We hereby notify you that it is my/our intention to employ the following subcontractors for work in 
this contract. 

 
If I/we am/are awarded a contract I/we agree that this notification does not change the requirement 
for me/us to submit the names of proposed subcontractors in accordance with requirements of the 
contract for such appointments. If there are no such requirements in the contract, then your written 
acceptance of this list shall be binding between us. 
NB: Tender must include the following information for proposed Subcontractors 
CSD report, CIDB certificate or CIRS number and tax compliance status form 

No Name and Address of 
Proposed Subcontractor 

 
Nature and Extent of Work ESTIMATED AMOUNT TO 

BE SUBCONTRACTED 

1.    

2.    

3.    

4.    

5.    

6.    

7.    

 
 

Signed ............................................................. Date 

 
Name 

 
............................................................. 

 
Position 

 
Tenderer 

 
…………………………………………… 

 

http://www.ndz.gov.za/
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SCHEDULE 1J: PROPOSED AMENDMENTS AND QUALIFICATIONS 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 
 

 
The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in 
this Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a covering 
letter to his tender and reference such letter in this schedule. 

 
The Tenderer’s attention is drawn to clause F.3.8 of the Standard Conditions of Tender referenced in the 
Tender Data regarding the employer’s handling of material deviations and qualifications. 

Page Clause or Item Proposal 

   

 
 

Signed ............................................................. Date …………………………… 

 
Name 

 
............................................................. 

 
Position 

 
…………………………… 
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SCHEDULE 1K: DECLARATION OF INTEREST 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 

MBD 4 

DECLARATION OF INTEREST 

1. No bid will be accepted from persons in the service of the state¹. 
 

1. Any person, having a kinship with persons in the service of the state, including a blood 
relationship, may make an offer or offers in terms of this invitation to bid. In view of possible 
allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons 
connected with or related to persons in service of the state, it is required that the bidder or their 
authorised representative declare their position in relation to the evaluating/adjudicating 
authority. 

 
3 In order to give effect to the above, the following questionnaire must be completed and 
submitted with the bid. 

 
3.1 Full Name of bidder or his or her representative:…………………………………………….. 

 
3.2 Identity Number: …………………………………………………………………………………. 

 
3.3 Position occupied in the Company (director, trustee, hareholder²):……………………….. 

 
3.4 Company Registration Number: ………………………………………………………………. 

 
3.5 Tax Reference Number:………………………………………………………………………… 

 
3.6 VAT Registration Number: …………………………………………………………………… 

 
3.7 The names of all directors / trustees / shareholders members, their individual identity 

numbers and state employee numbers must be indicated in paragraph 4 below. 
 

3.8 Are you presently in the service of the state? YES / NO 
 

3.8.1 If yes, furnish particulars. ….…………………………………………………………… 
 

…………………………………………………………………………………………….. 
 

¹MSCM Regulations: “in the service of the state” means to be – 
(a) a member of – 

(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 

 
(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or 

constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act 
No.1 of 1999); 

(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 
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² Shareholder” means a person who owns shares in the company and is actively involved in the 
management of the company or business and exercises control over the company. 

 
 

3.9 Have you been in the service of the state for the past twelve months? ………YES / NO 
 

3.9.1 If yes, furnish particulars.………………………...…………………………………….. 
 

……………………………………………………………………………………………. 
 

3.10 Do you have any relationship (family, friend, other) with persons 
in the service of the state and who may be involved with 
the evaluation and or adjudication of this bid? ................................................... YES / NO 

 
3.10.1 If yes, furnish particulars. 

……………………………………………………………………………… 
……………………………………………………………………………… 

 
 

3.11 Are you, aware of any relationship (family, friend, other) between 
any other bidder and any persons in the service of the state who 
may be involved with the evaluation and or adjudication of this bid? YES / NO 

 
3.11.1 If yes, furnish particulars 

………………………………………………………………………………… 
……………………………….……............................................................ 

 
3.12 Are any of the company’s directors, trustees, managers, 

principle shareholders or stakeholders in service of the state? YES / NO 
 

3.12.1 If yes, furnish particulars. 
………………………………………………………………………………. 
………………………………………………………………………………. 

 
3.13 Are any spouse, child or parent of the company’s directors 

trustees, managers, principle shareholders or stakeholders 
in service of the state? YES / NO 

 
3.13.1 If yes, furnish particulars. 

………………………………………………………………………………. 
………………………………………………………………………………. 

 
3.14 Do you or any of the directors, trustees, managers, 

principle shareholders, or stakeholders of this company 
have any interest in any other related companies or 
business whether or not they are bidding for this contract. YES / NO 

 
3.14.1 If yes, furnish particulars: 

…………………………………………………………………………….. 
…………………………………………………………………………….. 

 
 
 
 

4. FULL DETAILS OF DIRECTORS / TRUSTEES / MEMBERS / SHAREHOLDERS. 
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Full Name Identity Number State Employee 
Number 

   

   

   

   

   

   

   

   

   

 
 
 
 
 

………………………………….. …………………………………….. 
Signature Date 

 
 

…………………………………. ……………………………………… 
Capacity Name of Bidder 
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SCHEDULE 1L: PREFERENTIAL POINTS 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 
 

 

MBD 6.1 
PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 

REGULATIONS 2011 WAS AMENDED TO ALIGN WITH NEW B-BBEE CODES OF GOOD 
PRACTICE IN THE 2017 REGULATIONS 

PURCHASES 
 

This preference form must form part of all bids invited. It contains general information and serves as 
a claim form for Broad Based Black Economic Empowerment (BBBEE) preference points. 

 
 

1. GENERAL CONDITIONS 
 

1.1 The following preference point systems are applicable to all bids: 
 

- the 80/20 system for requirements with a Rand value of up to R50 000 000; and 
- the 90/10 system for requirements with a Rand value above R50 000 000. 

 
1.2 The value of this bid is estimated to exceed/not exceed R50 000 000 and therefore the 

80/20 system shall be applicable. 
 

1.3 Preference points for this bid shall be awarded for: 
 

(a) Price; and 
(b) Specific contract participation goals, as specified in the attached forms. 

 
1.3.1 The points for this bid are allocated as follows: 

 
 

 
B-BBEE Status Level of 
Contributor 

 
Number of points (90/10 
system) 

 
Number of points (80/20 
system) 

1 10 20 
2 9 18 
3 6 14 
4 5 12 
5 4 8 
6 3 6 
7 2 4 
8 1 2 

Non-compliant contributor 0 0 
 
 

1.4 Failure on the part of a bidder to fill in and/or to sign this form may be interpreted to mean 
that preference points are not claimed. 
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1.5.   The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or 
at any time subsequently, to substantiate any claim in regard to preferences, in any manner 
required by the purchaser. 

 
 

2. GENERAL DEFINITIONS 
 
 

2.1 “Acceptable bid” means any bid which, in all respects, complies with the 
specifications and conditions of bid as set out in the bid document. 

 
 

2.2 “Bid” means a written offer in a prescribed or stipulated form in response to an 
invitation by an organ of state for the provision of goods, works or services. 

 
 

2.3 “Comparative price” means the price after the factors of a non-firm price and all 
unconditional discounts that can be utilised have been taken into consideration. 

 
 
 

2.4 “Consortium or joint venture” means an association of persons for the purpose of 
combining their expertise, property, capital, efforts, skills and knowledge in an activity for 
the execution of a contract. 

 
2.5  “Contract” means the agreement that results from the acceptance of a bid by an organ of 

state. 
 

2.7 “Control” means the possession and exercise of legal authority and power to manage the 
assets, goodwill and daily operations of a business and the active and continuous exercise 
of appropriate managerial authority and power in determining the policies and directing the 
operations of the business. 

 
2.11 “Management” means an activity inclusive of control and performed on a daily basis, by 

any person who is a principal executive officer of the company, by whatever name that 
person may be designated, and whether or not that person is a director. 

 
2.12 “Owned” means having all the customary elements of ownership, including the right of 

decision-making and sharing all the risks and profits commensurate with the degree of 
ownership interests as demonstrated by an examination of the substance, rather than the 
form of ownership arrangements. 

 
2.13 “Person” includes reference to a juristic person. 

 
2.14 “Rand value” means the total estimated value of a contract in Rand denomination that is 

calculated at the time of bid invitations and includes all applicable taxes and excise duties. 
 

2.15 “Small, Medium and Micro Enterprises (SMMEs) bears the same meaning assigned to 
this expression in the National Small Business Act, 1996 (No 102 of 1996). 

 
2.16 “Sub-contracting” means the primary contractor’s assigning or leasing or making out work 

to, or employing another person to support such primary contractor in the execution of part 
of a project in terms of the contract. 

 
2.17 “Trust” means the arrangement through which the property of one person is made over or 

bequeathed to a trustee to administer such property for the benefit of another person. 
 

2.18 “Trustee” means any person, including the founder of a trust, to whom property is 
bequeathed in order for such property to be administered for the benefit of another person. 
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 Ps =
 

 

3. ADJUDICATION USING A POINT SYSTEM 
 

3.1 The bidder obtaining the highest number of points will be awarded the contract. 
 

3.2 Preference points shall be calculated after prices have been brought to a comparative 
basis. 

 
3.3 Points scored will be rounded off to 2 decimal places. 

 
3.4 In the event of equal points scored, the bid will be awarded to the bidder scoring the highest 

number of points for specified goals. 
 
 

4. POINTS AWARDED FOR PRICE 
 

4.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 
 
 

80/20 or 90/10 
 

 
Ps = 

 
801 − 

Pt − P min  
 or 

 
 901 

Pt − P min  
 

 
Where 

 P min   P min  

 

Ps = Points scored for price of bid under consideration 

Pt = Rand value of bid under consideration 

Pmin = Rand value of lowest acceptable bid 
 

6.2 Equity claims for a trust will only be allowed in respect of those persons who are both trustees 
and beneficiaries and who are actively involved in the management of the trust. 

 
6.3 Documentation to substantiate the validity of the credentials of the trustees contemplated 

above must be submitted. 
 

6.4 Listed companies and tertiary institutions do not qualify for HDI preference points. 
 

6.5 A consortium or joint venture may, based on the percentage of the contract value managed or 
executed by each entity, to be entitled to preference points in respect of BEE. 

6.6 A person awarded a contract as a result of preference for contracting with, may not 
subcontract more than 25% of the value of the contract to a person who is not an BEE 
compliant or does not qualify for the same number or more preference for BEE. 

 
7. BID DECLARATION 

 
7.1 Bidders who claim points in respect of BEE must complete the Bid Declaration at the end of 

this form. 
 
 

8. DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 
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9. COMPANY CLASSIFICATION 
 

� Manufacturer 
� Supplier 
� Professional service provider 
� Other service providers, e.g. transporter, etc. 

[TICK APPLICABLE BOX] 

10. MUNICIPAL INFORMATION 
(DISCTRICT MUNICIPALITY ACCOUNT) *WATER AND SANITATION ACCOUNT 

 
District Municipality where business is situated: ……………………………………………….. 

Registered Account No: ……………………………………………… 

Stand No: ……………………………………………………………….. 
 

(LOCAL MUNICIPALITY ACCOUNT) *RATES, REFUSE, ELECTRICTY ACCOUNTS 
 

Local Municipality where business is situated: ……………………………………………….. 

Registered Account No: ……………………………………………… 

Stand No: ……………………………………………………………….. 
 
 

11 TOTAL NUMBER OF YEARS THE FIRM HAS BEEN IN BUSINESS? 
…………………………………… 

 
12 Consortium / Joint Venture 

 
12.1 In the event that preference points are claimed for BEE members by consortia / joint 

ventures, the following information must be furnished in order to be entitled to the 
points claimed in respect of the HDI member: 

 
Name  of  joint  venture  or  consortium Percentage (%) of the contract value 
partner (to be consistent with paragraph managed or executed by the Joint 
9.8) Venture or Consortium partner 

  
  
  
  
  
  
  

 
12.2 I/we, the undersigned, who warrants that he/she is duly authorised to do so on 

behalf of the firm certify that points claimed, based on the BEE status, indicated in 
paragraph 8 of the foregoing certificate, qualifies the firm for the preference(s) 
shown and I / we acknowledge that: 

 
 

(i) The information furnished is true and correct. 
 

(ii) The BEE status claimed is in accordance with the General Conditions as 
indicated in paragraph 1 of this form. 
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(iii) In the event of a contract being awarded as a result of points claimed as 
shown in paragraph 8, the contractor may be required to furnish 
documentary proof to the satisfaction of the purchaser that the claims are 
correct. 

 
(iv) If the claims are found to be incorrect, the purchaser may, in addition to 

any other remedy it may have - 
 

(a) recover costs, losses or damages it has incurred or suffered as a 
result of that person’s conduct; and 

 
(b) cancel the contract and claim any damages which it has suffered 

as a result of having to make less favourable arrangements due to 
such cancellation; 

 
 
 
 
 
 
 

WITNESSES: 
 
 

3. ……………………………………… 
 

4. ……………………………………… 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

 
 
 

………………………….. 
Signature(s) of bidders 
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SCHEDULE 1M: DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT 

TENDER N0 PWBS-B044/22/23 
 

MBD 6.2 
 

This Municipal Bidding Document (MBD) must form part of all bids invited. It contains general information 
and serves as a declaration form for local content (local production and local content are used 
interchangeably). 

 
Before completing this declaration, bidders must study the General Conditions, Definitions, Directives 
applicable in respect of Local Content as prescribed in the Preferential Procurement Regulations, 2011 and 
the South African Bureau of Standards (SABS) approved technical specification number SATS 1286:201x. 

 
1. General Conditions 

 
1.1. Preferential Procurement Regulations, 2011 (Regulation 9.(1) and 9.(3) make provision for the 

promotion of local production and content. 
 

1.2. Regulation 9.(1) prescribes that in the case of designated sectors, where in the award of bids local 
production and content is of critical importance, such bids must be advertised with the specific bidding 
condition that only locally produced goods, services or works or locally manufactured goods, with a 
stipulated minimum threshold for local production and content will be considered. 

 
1.3. Regulation 9.(3) prescribes that where there is no designated sector, a specific bidding condition may 

be included, that only locally produced services, works or goods or locally manufactured goods with a 
stipulated minimum threshold for local production and content, will be considered. 

 
1.4. Where necessary, for bids referred to in paragraphs 1.2 and 1.3 above, a two stage bidding process 

may be followed, where the first stage involves a minimum threshold for local production and content 
and the second stage price and B-BBEE. 

 
1.5. A person awarded a contract in relation to a designated sector, may not sub-contract in such a manner 

that the local production and content of the overall value of the contract is reduced to below the 
stipulated minimum threshold. 

 
1.6. The local content (LC) as a percentage of the bid price must be calculated in accordance with the 

SABS approved technical specification number SATS 1286: 201x as follows: 
 
 

LC = 1 x 100 
 

Where 
x imported content 
y bid price excluding value added tax (VAT) 

 
Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange rate 
published by the South African Reserve Bank (SARB) at 12:00 on the date, one week (7 calendar days) 
prior to the closing date of the bid as required in paragraph 4.1 below. 

 
1.7. A bid will be disqualified if: 

 
• the bidder fails to achieve the stipulated minimum threshold for local production and content 

indicated in paragraph 3 below; and. 
• this declaration certificate is not submitted as part of the bid documentation. 

 

2. Definitions 
 

2.1. “bid” includes advertised competitive bids, written price quotations or proposals; 
 

2.2. “bid price” price offered by the bidder, excluding value added tax (VAT); 
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LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY 

RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR 
MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION, PARTNERSHIP 

2.3. “contract” means the agreement that results from the acceptance of a bid by an organ of state; 
 

2.4. “designated sector” means a sector, sub-sector or industry that has been designated by the 
Department of Trade and Industry in line with national development and industrial policies for local 
production, where only locally produced services, works or goods or locally manufactured goods meet 
the stipulated minimum threshold for local production and content; 

 
2.5. “duly sign”means a Declaration Certificate for Local Content that has been signed by the Chief 

Financial Officer or other legally responsible person nominated in writing by the Chief Executive, or 
senior member / person with management responsibility(close corporation, partnership or individual). 

 
2.6. “imported content” means that portion of the bid price represented by the cost of components, parts 

or materials which have been or are still to be imported (whether by the supplier or its subcontractors) 
and which costs are inclusive of the costs abroad, plus freight and other direct importation costs, such 
as landing costs, dock duties, import duty, sales duty or other similar tax or duty at the South African 
port of entry; 

 
2.7. “local content” means that portion of the bid price which is not included in the imported content, 

provided that local manufacture does take place; 
 

2.8. “stipulated minimum threshold” means that portion of local production and content as determined by 
the Department of Trade and Industry; and 

 
2.9. “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or employing 

another person to support such primary contractor in the execution of part of a project in terms of the 
contract. 

 
3. The stipulated minimum threshold(s) for local production and content for this bid is/are as 

follows: 
 

Description of services, works or goods Stipulated minimum threshold 
 

Concrete (Cement) 100% 
Reinforcing: Mesh wire (Steel) 100% 
Portland (Cement) 100% 
Road Signs (Steel) 100% 
Clothing and Textile 100% 

 
 

4. Does any portion of the services, works or goods offered 
have any imported content? YES / NO 

 
4.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed in 

paragraph 1.6 of the general conditions must be the rate(s) published by the SARB for the specific 
currency at 12:00 on the date, one week (7 calendar days) prior to the closing date of the bid. 

 
The relevant rates of exchange information is accessible on www.reservebank.co.za. 

 
 

Indicate the rate(s) of exchange against the appropriate currency in the table below: 
 

Currency Rates of exchange 
US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

 
NB: Bidders must submit proof of the SARB rate (s) of exchange used. 

 
 
 

http://www.reservebank.co.za/
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OR INDIVIDUAL) 
 

IN RESPECT OF BID No. ................................................................................. 
ISSUED BY: (Procurement Authority / Name of Municipality / Municipal Entity): 
......................................................................................................................... 

 
NB The obligation to complete, duly sign and submit this declaration cannot be transferred to an external 
authorized representative, auditor or any other third party acting on behalf of the bidder. 

 
I, the undersigned, .................................................................................................... (full names), 
do hereby declare, in my capacity as ……………………………………… ……….. 
of .............................................................................................................. (name of bidder entity), the following: 

 
(a) The facts contained herein are within my own personal knowledge. 

 
(b) I have satisfied myself that the goods/services/works to be delivered in terms of the above-specified bid 
comply with the minimum local content requirements as specified in the bid, and as measured in terms of 
SATS 1286. 

 
(c) The local content has been calculated using the formula given in clause 3 of SATS 1286, the rates of 
exchange indicated in paragraph 4.1 above and the following figures: 

Bid price, excluding VAT (y) R 
Imported content (x) R 
Stipulated minimum threshold for Local content (paragraph 3 above)  

Local content % as calculated in terms of SATS 1286  

 
If the bid is for more than one product, a schedule of the local content by product shall be attached. 

 
(d) I accept that the Procurement Authority / Municipality /Municipal Entity has the right to request that the 
local content be verified in terms of the requirements of SATS 1286. 

 
(e) I understand that the awarding of the bid is dependent on the accuracy of the information furnished in this 
application. I also understand that the submission of incorrect data, or data that are not verifiable as 
described in SATS 1286, may result in the Procurement Authority / Municipal / Municipal Entity imposing any 
or all of the remedies as provided for in Regulation 13 of the Preferential Procurement Regulations, 2011 
promulgated under the Policy Framework Act (PPPFA), 2000 (Act No. 5 of 2000). 

 
SIGNATURE:   DATE:   

 

WITNESS No. 1   DATE:   
 

WITNESS No. 2   DATE:   
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SCHEDULE 1N: TENDERER’S FINANCIAL STANDING 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 
 

 

In terms of the Conditions of Tender the employer may make inquiries to obtain a bank rating from the 
Tenderer's bank. 

 
To that end the tenderer must provide with his tender a bank rating, certified by his banker, to the 
effect that he will be able to successfully complete the contract at the tendered amount within the 
specified time for completion. 

 
However, should the tenderer be unable to provide a bank rating with his tender, he shall state the 
reasons as to why he is unable to do so, and in addition provide the following details of his banker 
and bank account that he intends to use for project: 

 
Name of account holder: 
......... ………………………………………………………………... 

 
Name of Bank: ......................................................................................... 

 
Branch: ......................................................................................... 

 
Account number: ......................................................................................... 

 
Type of account: ......................................................................................... 

 
Telephone number: ......................................................................................... 

 
Facsimile number: ......................................................................................... 
Name of contact person (at bank): ......................................................................................... 

 
Failure to provide either the required bank details or a certified bank rating with his tender, will 
lead to the conclusion that the tenderer does not have the necessary financial resources at his 
disposal to complete the contract successfully within the specified time for completion. 

 
The employer undertakes to treat the information thus obtained as confidential, strictly for the use of 
evaluation of the tender submitted by the tenderer. 

 
 

SIGNATURE: ..............................................………... DATE: ……........................ 
(of person authorised to sign on behalf of the Tenderer) 
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SCHEDULE 1O: MUNICIPAL ACCOUNT 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 

 

MUNICIPAL ACCOUNT/ RATES SETTLEMENT 
 

BIDDERS WITHIN DR NKOSAZANA DLAMINI ZUMA MUNICIPAL AREA 
 

I hereby confirm that my municipal rates are up to date or paid in full. See statement attached 
 

NAME OF BIDDER:     

DATE :  / /2022 

I here confirm that my municipal rates are not up to date. I therefore grant DR NKOSAZANA DLAMINI 

ZUMA MUNICIPALITY the right to deduct an amount equivalent to my outstanding rates. 

NAME OF BIDDER:     

DATE :  / /2022 

BIDDERS OUTSIDE DR NKOSAZANA DLAMINI ZUMA MUNICIPAL AREA 
 

This serve to confirm that my rates with  municipality are up to date 

and have attached my municipal rates account as proof. 

NAME OF BIDDER:     

DATE :  / /2022 

This serve to confirm that my municipal rates with  municipality are not up to 

date. 

I have made arrangement to settle this account by   (ATTACH LETTER OF 
ARRANGEMENT AS PROOF) 

I intend to settle my account in full within ten (10) working days should I be favoured by DR 

NKOSAZANA DLAMINI ZUMA MUNICIPALITY as a preferred bidder. 

NAME OF BIDDER:   
 

DATE :  / /2022 
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SCHEDULE 1P: DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT 
PRACTICES 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 
 

MBD 8 
 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 
 

1 This Municipal Bidding Document must form part of all bids invited. 
 

2 It serves as a declaration to be used by municipalities and municipal entities in ensuring 
that when goods and services are being procured, all reasonable steps are taken to 
combat the abuse of the supply chain management system. 

 
3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

 
a. abused the municipality’s / municipal entity’s supply chain management system or 

committed any improper conduct in relation to such system; 
b. been convicted for fraud or corruption during the past five years; 
c. willfully neglected, reneged on or failed to comply with any government, municipal or 

other public sector contract during the past five years; or 
d. been listed in the Register for Tender Defaulters in terms of section 29 of the 

Prevention and Combating of Corrupt Activities Act (No 12 of 2004). 
 

4 In order to give effect to the above, the following questionnaire must be completed 
and submitted with the bid. 

 
Item Question Yes No 
4.1 Is the bidder or any of its directors listed on the National Treasury’s database 

as a company or person prohibited from doing business with the public 

sector? 

(Companies or persons who are listed on this database were informed in 
writing of this restriction by the National Treasury after the audi alteram 
partem rule was applied). 

Yes No 

4.1.1 If so, furnish particulars: 
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4.2 Is the bidder or any of its directors listed on the Register for Tender 
Defaulters in terms of section 29 of the Prevention and Combating of 
Corrupt Activities Act (No 12 of 2004)? 

 
(To access this Register enter the National Treasury’s website, 
www.treasury.gov.za, click on the icon “Register for Tender Defaulters” or 
submit your written request for a hard copy of the Register to facsimile 
number (012) 3265445). 

Yes No 

4.2.1 If so, furnish particulars: 

4.3 Was the bidder or any of its directors convicted by a court of law (including a 
court of law outside the Republic of South Africa) for fraud or corruption during 
the past five years? 

Yes No 

4.3.1 If so, furnish particulars: 

4.4 Does the bidder or any of its directors owe any municipal rates and 
taxes or municipal charges to the municipality / municipal entity, or to 
any other municipality / municipal entity, that is in arrears for more than 
three months? 

Yes No 

4.4.1 If so, furnish particulars: 

4.5 Was any contract between the bidder and the municipality / municipal entity or 
any other organ of state terminated during the past five years on account of 
failure to perform on or comply with the contract? 

Yes No 

4.7.1 If so, furnish particulars: 

 

CERTIFICATION 
 

I, THE UNDERSIGNED (FULL NAME) …………..……………………………..…… 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE AND CORRECT. 

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE 
TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 
 
 

………………………………………... …………………….. 
 

Signature Date 
 

……………………………………… ……………………….. 
 

Position Name of Bidder 

http://www.treasury.gov.za/
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SCHEDULE 1Q: CERTIFICATE OF INDEPENDENT BID DETERMINATION 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 

MBD 9 
 

1. This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 
 

2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 

agreement between, or concerted practice by, firms, or a decision by an association of firms, 

if it is between parties in a horizontal relationship and if it involves collusive bidding (or bid 

rigging).² Collusive bidding is a pe se prohibition meaning that it cannot be justified under any 

grounds. 

3. Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must 
provide measures for the combating of abuse of the supply chain management system, 
and must enable the accounting officer, among others, to: 

 
a. take all reasonable steps to prevent such abuse; 

 
b. reject the bid of any bidder if that bidder or any of its directors has abused the supply 

chain management system of the municipality or municipal entity or has committed 
any improper conduct in relation to such system; and 

c. cancel a contract awarded to a person if the person committed any corrupt or 
fraudulent act during the bidding process or the execution of the contract. 

 
4 This MBD serves as a certificate of declaration that would be used by institutions to ensure 

that, when bids are considered, reasonable steps are taken to prevent any form of bid-rigging. 

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) 

must be completed and submitted with the bid: 

 
¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

 
² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to 

compete, secretly conspire to raise prices or lower the quality of goods and / or services for 

purchasers who wish to acquire goods and / or services through a bidding process. Bid rigging is, 

therefore, an agreement between competitors not to compete. 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 

I, the undersigned, in submitting the accompanying bid: 
 

(Bid Number and Description) 
 
 

in response to the invitation for the bid made by: 
 

(Name of Municipality / Municipal Entity) 

do hereby make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of: that: 

(Name of Bidder) 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be 

true and complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on 

behalf of the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the 

bidder to determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word 

“competitor” shall include any individual or organization, other than the bidder, whether or not 

affiliated with the bidder, who: 

 
(a) has been requested to submit a bid in response to this bid invitation; 

(b) could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same 

line of business as the bidder 

 
6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However communication 

between partners in a joint venture or consortium³ will not be construed as collusive bidding. 

7. In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

(a) prices; 

(b) geographical area where product or service will be rendered (market 

allocation) 

(c) methods, factors or formulas used to calculate prices; 

(d) the intention or decision to submit or not to submit, a bid; 
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(e) the submission of a bid which does not meet the specifications and 

conditions of the bid; or 

(f) bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or arrangements 

with any competitor regarding the quality, quantity, specifications and conditions or delivery 

particulars of the products or services to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 

directly or indirectly, to any competitor, prior to the date and time of the official bid opening or 

of the awarding of the contract. 

 
³ Joint venture or Consortium means an association of persons for the purpose of combining their 
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 

 
 

10.  I am aware that, in addition and without prejudice to any other remedy provided to combat 

any restrictive practices related to bids and contracts, bids that are suspicious will be 

reported to the Competition Commission for investigation and possible imposition of 

administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or 

may be reported to the National Prosecuting Authority (NPA) for criminal investigation and or 

may be restricted from conducting business with the public sector for a period not exceeding 

ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 

2004 or any other applicable legislation. 

 
 
 
 

………………………………………………… ………………………………… 

Signature  Date 

 
…………………………………………………. ………………………………… 

Position  Name of Bidder 
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SCHEDULE 1R: COMPULSORY ENTERPRISE QUESTIONNAIRE 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 

 
 

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect 
of each partner must be completed and submitted. 

Section 1: Name of enterprise: ................................................................................................................................... 

Section 2: VAT registration number, if any: ................................................................................................................ 

Section 3: CIDB registration number, if any: .............................................................................................................. 

Section 4: Particulars of sole proprietors and partners in partnerships 
 
 
 
 
 
 
 

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 5: Particulars of companies and close corporations 

Company registration number ............................................................................................................................................. 

Close corporation number ................................................................................................................................................... 

Tax reference number ......................................................................................................................................................... 

Section 6: Record of service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, manager, 
principal shareholder or stakeholder in a company or close corporation is currently or has been within the last 12 months 
in the service of any of the following: 

�  a member of any municipal council �  an employee of any provincial department, national 
�  a member of any provincial legislature or provincial public entity or constitutional institution 
� a member of the National Assembly or the within the meaning of the Public Finance 

National Council of Province Management Act, 1999 (Act 1 of 1999) 
� a member of the board of directors of any � a member of an accounting authority of any 

municipal entity  national or provincial public entity 
�  an official of any municipality or municipal entity �  an  employee  of  Parliament  or  a  provincial 

legislature 
If any of the above boxes are marked, disclose the following: (insert separate page if necessary) 

 
 
 
 
 
 

* Insert separate page if necessary 

Name* Identity number* Personal income tax number* 
   

   

   

 

Name of sole proprietor, partner, 
director, manager, principal 
shareholder or stakeholder 

Name of institution, public office, 
board or organ of state and 

position held 

Status of service 
(tick appropriate column) 

current Within last 
12 months 
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Section 7: Record of spouses, children and parents in the service of the state 
Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, partner in a 
partnership or director, manager, principal shareholder or stakeholder in a company or close corporation is currently or 
has been within the last 12 months been in the service of any of the following: 

�  a member of any municipal council 
�  a member of any provincial legislature 
� a member of the National Assembly or the 

National Council of Province 
� a member of the board of directors of any 

municipal entity 

� an employee of any provincial department, national 
or provincial public entity or constitutional institution 
within the meaning of the Public Finance 
Management Act, 1999 (Act 1 of 1999) 

� a member of an accounting authority of any 
national or provincial public entity 

�  an official of any municipality or municipal entity �  an  employee  of  Parliament  or  a  provincial 
legislature 

 
Name of spouse, child or parent 

Name of institution, public office, 
board or organ of state and 

position held 

Status of service 
(tick appropriate column) 

current Within last 
12 months 

    

    

    

    

* Insert separate page if necessary 
 

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise: 

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that my / 
our tax matters are in order; 

ii) confirms that neither the name of the enterprise or the name of any partner, manager, director or other person, 
who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register of Tender 
Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004; 

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, 
control over the enterprise, has within the last five years been convicted of fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender 
offers and have no other relationship with any of the tenderers or those responsible for compiling the scope of 
work that could cause or be interpreted as a conflict of interest; 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief 
both true and correct. 

 

Signed   Date   
 

Name   Position   
 

Enterprise name   
 

* The schedule should be used where tenders are subject to the local Government: Municipal Finance Management Act 
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SCHEDULE 1S: CURRENT COMMITMENTS 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 
 

 
 

Employer and Contract 
Description 

Contract 
Amount 

Duration and 
Completion Date 

Consulting 
Engineer 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

 
 
 
 
 

Signature ..............................................………... Date ……………........................ 
(of person authorised to sign on behalf of the Tenderer) 
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SCHEDULE 1T: CERTIFICATE FOR MUNICIPAL SERVICES 

 
Tender Number:   

Name of the Tenderer:    

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 
 

 

Information required in terms of the Dr Nkosazan Dlamini Zuma Municipality’s Supply Chain 
Management Policy. Latest municipal services account statement must be attached. 

 

 

FURTHER DETAILS OF THE BIDDER/S: Proprietor / Director(s) / Partners, etc: 
 

Physical Business address of the Bidder 
 

Municipal Account Number(s) 
  
  
  

 
If there is not enough space for all the names, please attach the additional details to the Tender 
document. 

 
Name of Director / 
Member / Partner 

Identity Number Physical residential 
address of Director / 

Member / Partner 

Municipal Account 
number(s) 

    

    

    

 
I,   , the undersigned, 

(full name in block letters) 
certify that the information furnished on this declaration form is correct and that I/we have no 
undisputed commitments for municipal services towards a municipality or other service 
provider in respect of which payment if overdue for more than 30 days. 

 
 

Signature 
 

THUS DONE AND SIGNED for and on behalf of the Bidder / Contractor 
 

at  on the  day of  2014 
 

Please note: 
Even if the requested information if not applicable to the Bidder, the table above should be endorsed 
NOT APPLICABLE and THIS DECLARATION MUST STILL BE SIGNED. 
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SCHEDULE 2A: DETAILS IF REGISTRATION WITH CIDB 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 

 
 

The tenderer must attach to this page a certified copy of the certificate of contractor registration of 
his/her company, close corporation or partnership issued by die CIDB. In the case of a joint venture 
between two or more firms, the tenderer shall attach a copy of the document of incorporation of the 
joint venture. 

 
DETAILS OF REGISTRATION WITH CIDB 

 
 

PRIMARY CONTRACTOR OR LEAD JOINT VENTURE PARTNER (WHERE APPLICABLE) 
 

Contractors Name: ……………………………………………………………………………………………… 

Contractors CIDB Registration Number: …………………………………………………………………….. 

Contractors CIDB Registration Classifications: ……………………………………………………………… 

 
SUB-CONTRACTOR OR JOINT VENTURE PARTNER 1 (WHERE APPLICABLE) 

 

Contractors Name: ……………………………………………………………………………………………… 

Contractors CIDB Registration Number: …………………………………………………………………….. 

Contractors CIDB Registration Classifications: ……………………………………………………………… 

 
SUB-CONTRACTOR OR JOINT VENTURE PARTNER 2 (WHERE APPLICABLE) 

 

Contractors Name: ……………………………………………………………………………………………… 

Contractors CIDB Registration Number: …………………………………………………………………….. 

Contractors CIDB Registration Classifications: ……………………………………………………………… 

 
 

Note: This information will be checked on the CIDB Website 
 
 
 

Signature ..............................................………...  Date  ……………........................ 
(of person authorised to sign on behalf of the Tenderer) 
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SCHEDULE 2B: CERTIFIED COPY OF COMPANY REGISTRATION (CK DOCUMENT/ SOLE 
PROPRIETARY) 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 

 

The Tenderer must attach to this page proof of Company Registration. 
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SCHEDULE 2C: CERTIFIED COPIES OF IDENTIFICATION DOCUMENTS OF ALL MEMBERS/ 
DIRECTORS OF ENTITY 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 
 

THE CERTIFIED COPIES OF ID MUST BE INSERTED HERE. 
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SCHEDULE 2D: VALID TAX CLEARANCE CERTIFICATE AND TAX COMPLIANCE 
STATUS PIN 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 
 

 
 

IMPORTANT NOTES: 
 

1. The following is an abstract from the Preferential Procurement Regulations 2001 promulgated 
with the Preferential Policy Framework Act No 5 of 2000: 

 
“Tax clearance certificate 

 
16. No contract may be awarded to a person who has failed to submit and original Tax Clearance 
Certificate from the South African Revenue Service (SARS) certifying the taxes of that person to 
be in order or that suitable arrangement have been made with SARS 

 
2. The ST 5.1 form, Application for Tax Clearance Certificate (in respect of tenders), must be 

completed by the tenderer in every detail and submitted to SARS where the tenderer is 
registered for income tax purpose. SARS will then furnish the tenderer with a Tax Clearance 
Certificate that will be valid for one year from date of issue, unless otherwise indicated on 
the certificate issued by SARS. This Tax Clearance Certificate must be submitted in the 
original as in integral part of the tender. 

 
Each party to a Consortium / Joint Venture / Sub-contractors must complete a separate Tax 
Clearance Certificate 

 
Failure to submit an original and valid Tax Clearance Certificate will invalidate the tender. 

 
3. An example of the Application of Tax Clearance Certificate which Tenderers may use to apply for 

the Tax Clearance Certificate is included hereafter and is available at any SARS office. 
 

4. In terms if Treasury’s practice note SCM-13 of 2017 – 
 

If the Employer is already in possession of a tenderers original tax clearance certificate that has 
been submitted with a previous tender, then a new original tax clearance certificate is not 
required, provided that the closing date for this tender falls within the expiry date of that certificate. 
In this instance, the tenderer is to attach copy of that certificate, together with details of that name 
and closing date of the tender which it was submitted. 
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APPLICATION FORM FOR TAX CLEARANCE CERTIFICATE 
 

(IN RESEPECT OF TENDER) ...................................[EXAMPLE] 
 
 

1. NAME OF TAXPAYER/TENDERER: 
 

2. TRADE NAME: 

3.  IDENTIFICATION No. (IF APPLICABLE) :             

 
4. COMPANY/CLOSE CORPORATION REG NO  : 

 
5. INCOME TAX REFERENCE No : 

 
6. VAT REGISTRATION No : 

 
7. PAYE EMPLOYERS REG No. (IF APPLICABLE) 

 
 
 

NB: copy of the tender request must be attached to this application 
 

Contact person requiring tax clearance certificate: 
 
 
 

SIGNATURE : ………………………………………………………………………………………. 

NAME : ………………………………………………………………………………………. 

TELEPHONE NUMBER: : CODE ……………………………NUMBER………………………………………. 

ADDRESS : ………………………………………………………………………………………. 

………………………………………………………………………………………. 
 

DATE : …20………………/……………/……………………………………. 
 

Please note that the Commissioner for the South African Revenue Service (SARS) will no exercise his 
discretionary powers in favour of any person with regards to any interest, penalties and/or additional tax 
leviable due to the late or underpayment of taxes, duties or levies or the rendition of returns by any person 

 
 
 

NAME OF PERSON RESPONSIBLE FOR CONTRACT ………………………………………………………… 

 
NB: this example of this application form for a tax clearance certificate is included for the 
convenience of tenderers. The application form has to submitted to SARS to enable them to 
issue the required Tax Clearance Certificate and Tax Compliance Status PIN. The original and 
valid Tax Clearance Certificate and Tax Compliance Status PIN obtained from the SARS must 
be submitted with the tender (to be attached to the next page) 
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TAX CLEARANCE CERTIFICATE AND TAX COMPLIANCE STATUS PIN 
 

The Tenderer must attach to this page an original and valid tax clearance certificate and tax 
compliance status PIN 
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SCHEDULE 2E: JOINT VENTURE AGREEMENT, IF APPLICABLE 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 
 

 

The Tenderer must attach to this page a joint venture agreement, if applicable. 
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SCHEDULE 2F: PROOF OF REGISTRATION WITH CENTRAL SUPPLIER’S DATA BASE 
(CSD) 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 

 

The Tenderer must attach hereto proof of registration with CSD 
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SCHEDULE 2G: LETTER OF GOOD STANDING FROM WORKMAN’S COMPENSATION 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 
 

Attach an original (or certified copy) of the Workman’s Compensation Letter of Good Standing to this 
page. When applicable the option to submit an original or certified copy of the letter from the Agent 
authorized by Workmen’s Compensation Commissioner will be accepted. 

 
NOTE: Failure to do so will lead to your tender being disqualified. 

 

 
Signature of Tenderer: ……………………………………… Date: …………………………..…………….. 
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SCHEDULE 2H: PRELIMINARY PROGRAMME 
 

The Tenderer shall detail below or attach a preliminary programme reflecting the proposed sequence and tempo of execution of the various activities comprising the work for 
this Contract. The programme shall be in accordance with the information supplied in the Contract, requirements of the Scope of Work and with all other aspects of his Tender. 

PROGRAMME 
 

 
ACTIVITY 

WEEKS 

                          

                           

                     

                     

                     

                     

                     

                     

                     

                     

                     

                     

                     

 
[Note: The programme must be based on the completion time as specified in the Contract Data. No other completion time that may be indicated on this 
programme will be regarded as an alternative offer, unless it is listed in the form of alternative offers and supported by a detailed statement to that effect, all as 
specified in the Tender Data] 

 
SIGNATURE: ..............................................………….....……... DATE: ............................. 
(of person authorised to sign on behalf of the Tenderer) 
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SCHEDULE 2I: CERTIFIED COPY OF LATEST MUNICIPAL ACCOUNTS STATEMENT 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 

 
The Tenderer must attach a certified copy of latest Municipal accounts statement 
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SCHEDULE 2K: Certified Certificate B-BBEE STATUS LEVEL 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 

 
B-BBEE CERTIFICATE 

 
[The Tenderer must attach hereto his valid B-BBEE Certificate] 
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SCHEDULE 3A: RECORD OF ADDENDA TO TENDER DOCUMENTS 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 
 

 

We confirm that the following communications received from the Employer before the submission of 
this tender offer, amending the tender documents, have been taken into account in this tender offer : 

No. Date Title or Details 

1. 
  

2. 
  

3. 
  

4. 
  

5. 
  

6. 
  

7. 
  

8. 
  

9. 
  

10. 
  

Attach additional pages if more space is required. 
 
 
 

Signed ............................................................. Date …………………………. 

 
Name 

 
............................................................. 

 
Position 

 
…………………………. 

 
Tenderer 

 
…………………………………………… 
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 
 

SCHEDULE 3B: CONTRACTOR’S HEALTH AND SAFTEY DECLARATION 
 

In terms of regulation 4(4) of the Construction Regulations, 2003 (hereinafter referred to as the 
Regulations), promulgated on 18 July 2003 in terms of Section 43 of the Occupational Health and 
Safety Act, 1993 (Act No. 85 of 1993) the Employer shall not appoint a contractor to perform 
construction work unless the Contractor can satisfy the Employer that his/her firm has the necessary 
competencies and resources to carry out the work safely and has allowed adequately in his/her 
tender for the due fulfilment of all the applicable requirements of the Act and the Regulations. 

 
Tenderers shall answer the questions below: 

 

1. I confirm that I am fully conversant with the Regulations and that my company has (or will 
acquire/procure) the necessary competencies and resources to timeously, safely and 
successfully comply with all of the requirements of the Regulations. 

(Tick) 
 

YES  

NO  

 
2. Indicate which approach shall be employed to achieve compliance with the Regulations. 

(Tick) 
 

Own resources, competent in terms of the Regulations (refer to 3 below)  

Own resources, still to be hired and/or trained (until competency is achieved)  

Specialist subcontract resources (competent) - Specify:  

 
 
 
 
 

 
3. Provide details of proposed key persons, competent in terms of the Regulations, who will 

form part of the Contract team as specified in the Regulations (CVs to be attached): 
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4. Provide details of proposed training (if any) that will be undergone: 
 

………………………………………………………………………………………………………… 
 

………………………………………………………………………………………………………… 
 

………………………………………………………………………………………………………… 
 

………………………………………………………………………………………………………… 
 

………………………………………………………………………………………………………… 
 

………………………………………………………………………………………………………… 
 

5. List potential key risks identified and measures for addressing risks: 
 

………………………………………………………………………………………………………… 
 

………………………………………………………………………………………………………… 
 

………………………………………………………………………………………………………… 
 

………………………………………………………………………………………………………… 
 

………………………………………………………………………………………………………… 
 

………………………………………………………………………………………………………… 
 

6. I have fully included in my tendered rates and prices (in the appropriate payment items 
provided in the Schedule of Quantities) for all resources, actions, training and any other 
costs required for the due fulfilment of the Regulations for the duration of the construction 
and defects repair period 

 

(Tick) 
 

YES  

NO  

SIGNATURE OF PERSON(S) AUTHORISED TO SIGN THIS TENDER: 
 
 

1. .................................................................................. ID NO: …………………………… 
 
 

(Name in Print):……………………………………………… 
 
 

2. .................................................................................. ID NO: ...................................................... 
 
 

(Name in Print): ............................................................... 
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SCHEDULE 3C: FORM CONCERNING FULFILMENT OF THE CONSTRUCTION REGULATIONS, 2003 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 

 

In terms of regulation 4(3) of the Construction Regulations, 2003 (hereinafter referred to as the 
Regulations), promulgated on 18 July 2003 in terms of Section 43 of the Occupational Health and 
Safety Act, 1993 (Act No 85 of 1993) the Employer shall not appoint a contractor to perform 
construction work unless the Contractor can satisfy the Employer that his/her firm has the necessary 
competencies and resources to carry out the work safely and has allowed adequately in his/her 
tender for the due fulfilment of all the applicable requirements of the Act and the Regulations. 

 
5. I confirm that I am fully conversant with the Regulations and that my company has (or will 

acquire/procure) the necessary competencies and resources to timeously, safely and 
successfully comply with all of the requirements of the Regulations. (Tick) 

 

YES  

NO  

6. Proposed approach to achieve compliance with the Regulations (Tick) 
 

Own resources, competent in terms of the Regulations (refer to 3 below)  

Own resources, still to be hired and/or trained (until competency is achieved)  

Specialist subcontract resources (competent) - specify: 
......................................................................................................................... 
......................................................................................................................... 
......................................................................................................................... 

 

 
7. Provide details of proposed key persons, competent in terms of the Regulations, who will form 

part of the Contract team as specified in the Regulations (CVs to be attached): 
..................................................................................................................................................... 
..................................................................................................................................................... 
..................................................................................................................................................... 

 
8. Provide details of proposed training (if any) that will be undergone: 

..................................................................................................................................................... 

..................................................................................................................................................... 

..................................................................................................................................................... 
 

9. Potential key risks identified and measures for addressing risks: 
..................................................................................................................................................... 
..................................................................................................................................................... 
..................................................................................................................................................... 

 
10. I have fully included in my tendered rates and prices (in the appropriate payment items 

provided in the Schedule of Quantities) for all resources, actions, training and any other costs 
required for the due fulfilment of the Regulations for the duration of the construction and defects 
repair period. (Tick) 

 (Tick) 
YES  

NO  
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SIGNATURE OF PERSON(S) AUTHORISED TO SIGN THIS TENDER: 
 

1 .............................................................. ID NO: ............................................................. 
 

2 .............................................................. ID NO: ............................................................. 
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PART C1 : AGREEMENT AND CONTRACT DATA 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 

 
 

C1.1 Form of Offer and Acceptance 

C1.2 Confirmation of Receipt 

C1.2 Contract Data 
 

C1.3 Form of Guarantee (Pro Forma as per specific contract) 

C1.4 Adjudicator’s Agreement 

C1.5 Health and Safety Agreement 

C1.6 Transfer of Rights 

C1.7 Retention Money Guarantee 
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C1.1 : FORM OF OFFER AND ACCEPTANCE 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 

 

1. OFFER 
 

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract 
for the procurement of: 

 
TENDER NO.   

 

The tenderer, identified in the offer signature block, has examined the documents listed in the tender 
data and addenda thereto as listed in the tender schedules, and by submitting this offer has accepted 
the conditions of tender. 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of 
offer and acceptance, the tenderer offers to perform all of the obligations and liabilities of the 
Contractor under the contract including compliance with all its terms and conditions according to their 
true intent and meaning for an amount to be determined in accordance with the Conditions of 
Contract identified in the Contract Data. 

 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE-ADDED TAX IS 

 
Amount in Words 
…………………………………………………………………………………………………………………… 

 
……………………………………………………………………………………………….……….…………… 

R.......................................................... (in figures) 

This offer may be accepted by the employer by signing the acceptance part of this form of offer and 
acceptance and returning one copy of this document to the tenderer before the end of the period of 
validity stated in the tender data, whereupon the tenderer becomes the party named as the contractor 
in terms of the conditions of contract identified in the contract data. 

 
Signature(s)    ..................................................... 

 
Name(s) ..................................................... 

 
Capacity ..................................................... 

 

for the Tenderer 
(Name and address of organization) 

 

Name and signature 
of witness ..................................................... Date ……………………… 

 
[Failure of a Tenderer to sign this form will invalidate the tender] 
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2. ACCEPTANCE 
 

By signing this part of this form of offer and acceptance, the employer identified below accepts the 
tenderer’s offer. In consideration thereof, the employer shall pay the contractor the amount due in 
accordance with the conditions of contract identified in the contract data. Acceptance of the 
tenderer’s offer shall form an agreement between the employer and the tenderer upon the terms and 
conditions contained in this agreement and in the contract that is the subject of this agreement. 

 
The terms of the contract are contained in 

 
Part C1 : Agreements and contract data (which includes this agreement) 

Part C2 : Pricing data 

Part C3 : Scope of work 

Part C4 : Site Information 

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 
to C4 above. 

 
Deviations from and amendments to the documents listed in the tender data and any addenda 
thereto, as listed in the tender schedules as well as any changes to the terms of the offer agreed by 
the tenderer and the employer during this process of offer and acceptance, are contained in the 
schedule of deviations attached to and forming part of this agreement. No amendments to or 
deviations from said documents are valid unless contained in this schedule. 

 
The tenderer shall, within two weeks after receiving a completed copy of this agreement including the 
schedule of deviation (if any), contact the employer’s agent (whose details are given in the contract 
data) to arrange the delivery of any bonds, guarantees, proof insurance and any other documentation 
to be provided in terms of the conditions of contract identified in the contract data. Failure to fulfil any 
of the obligations in accordance with those terms shall constitute a repudiation of this agreement. 

 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the 
tenderer receives one fully completed original copy of this document, including the schedule of 
deviations (if any). Unless the tenderer (now contractor), within five (5) working days of the date of 
such receipt, notifies the employer in writing of any reason why he cannot accept the contents of this 
agreement, this agreement shall constitute a binding contract between the parties.1 

 
Signature(s) .................................................. Name(s)……………………… 

 
Capacity .................................................. 

 
for the Employer .................................................. (Name and address of organization) 
Name and signature of witness..................................... Date…………………………. 

 
 

1 As an alternative the following wording may be used : 
 

Notwithstanding anything contained herein, this agreement comes into effect two (2) working days 
after the submission by the Employer of one fully completed original copy of this document, including 
the schedule of deviations (if any), to a courier-to-counter delivery / counter-to-counter delivery / 
door-to-counter delivery / door-to-door delivery / courier service (delete that which is not applicable), 
provided that the Employer notifies the Tenderer of the tracking number within 24 hours of such 
submission. Unless the tenderer (now contractor) within seven (7) working days of the date of such 
submission notifies the Employer in writing of any reason why he cannot accept the contents of this 
agreement, this agreement shall constitute a binding contract between the parties. 
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3. SCHEDULE OF DEVIATIONS 
Notes: 

 
1. The extent of deviations from the tender documents issued by the employer before the tender 

closing date is limited to those permitted in terms of the conditions of tender. 
 

2. A tenderer’s covering letter shall not be included in the final contract document. Should any 
matter in such letter, which constitutes a deviation as aforesaid, be the subject of agreements 
reached during the process of offer and acceptance, the outcome of such agreement shall be 
recorded here. 

 
3. Any other matter arising from the process of offer and acceptance either as a confirmation, 

clarification or change to the tender documents, and which it is agreed by the Parties becomes 
an obligation of the contract, shall also be recorded here. 

 
4. Any change or addition to the tender documents arising from the above agreements and 

recorded here, shall also be incorporated into the final draft of the contract. 
 

1. Subject ......................................................................................................................................................... 
 

Details 
 

2. Subject ......................................................................................................................................................... 
 

Details 
 

3. Subject ......................................................................................................................................................... 
 

Details 
 

4. Subject ......................................................................................................................................................... 
 

Details 
 

5. Subject ......................................................................................................................................................... 
 

Details 
 

By the duly authorized representatives signing this schedule of deviations, the employer and the 
tenderer agree to and accept the foregoing schedule of deviations as the only deviations from and 
amendments to the documents listed in the tender data and addenda thereto as listed in the tender 
schedules, as well as any confirmation, clarification or changes to the terms of the offer agreed by the 
tenderer and the employer during this process of offer and acceptance. 

 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender documents and the receipt by the tenderer of a completed 
signed copy of this Agreement shall have any meaning or effect in the contract between the parties 
arising from this agreement. 
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C1.2 : CONFIRMATION OF RECEIPT 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 

 
 

The Tenderer, (now Contractor), identified in the Offer part of this Agreement hereby confirms receipt 
from the Employer, identified in the Acceptance part of this Agreement, of one fully completed original 
copy of this Agreement, including the Schedule of Deviations (if any) today: 

 
 
 

The……………………………(day) of……………………………..(month) 20… .................................... (year) 
 
 

at ................................................................ (place) 
 
 
 

For the Contractor: 
 

…………………………………………………………………………….. 
 

Signature 
 

…………………………………………………………………………….. 
 

Name 
 

…………………………………………………………………………….. 
 

Capacity 
 

Signature and name of witness: 
 

…………………………………………………………………………….. 
 

Signature 
 

…………………………………………………………………………….. 
 

Name…………………………………………………………………………….. 
 

Date 
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C1.3: CONTRACT DATA (PART 1) 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 

 

The Conditions of Contract are the General Conditions of Contract for Construction Works (2010) 
(second edition) published by the South African Institution of Civil Engineering (SAICE). Copies of 
these conditions of contract may be obtained from the SAICE Tel no.: (0)11 805 5947. 

 
The General Conditions of Contract for Construction Works make several references to the Contract 
Data. The Contract Data shall have precedence in the interpretation of any ambiguity or 
inconsistency between it and the General Conditions of Contract. 

 
Each item of data given below is cross-referenced to the clause in the General Conditions of Contract 
for Construction Works to which it mainly applies. 

 
PART 1: DATA PROVIDED BY THE EMPLOYER 

 
Clause Description 

1.1.1.13 The Defects Liability Period is 12 months. 

1.1.1.14 The time for practical completion is to be indicated by the Tenderer. 

1.1.1.15 The name of the Employer is Dr Nkosazana Dlamini Zuma Municipality 

1.2.1.2 The Employer’s address for receipt of communications and notices is : 

Telephone: 039 833 1038 Facsimile: 039 833 1179 

Address (Postal) : P.O. Box 62 Address (Physical): 1 Main Road 

Creighton Creighton 

3263 3263 

1.1.1.16 

1.2.1.2 

The Engineer is Shardesh Sewlal Engineers 
The Engineer’s address for receipt of communications and notices is : 

Telephone: 031 266 7299 / 082 3310 780 Facsimile: 086 614 8113 

E-mail : shardesh.sewlal@shardesh.co.za 

Address (Postal) : P O Box 358 Address (Physical): 1 Huntley Place 

Pavilion  Westville 

3611 3630 

1.1.1.12 The year-end break commences on the first working day after 15 December and ends on the 
first working day after 5 January of the next year 

3.1.3 The Engineer is required to obtain the specific approval of the Employer before executing any 
of the following functions or duties: 

a)  Expenditure in excess of the Contract Price. 

4.10.1 The contractor shall be required to obtain such consent for the provision of labour. The 
contractor shall through the services of Site Liaison Officer obtain local labour in consultation 
with the Project Steering Committee. Any consent to be granted by the Engineer only. 

mailto:shardesh.sewlal@shardesh.co.za
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Clause Description 
 Contractor’s default in Payment to Labourers and Employees: 

 
Any dispute between the Contractor and labourers, regarding delayed payment or default in 
payment of fair wages, if not resolved immediately may compel the Employer to intervene. 
The Employer may, upon the Contractor defaulting payment, pay the moneys due to the 
workers not honoured in time, out of any moneys due or which may become due to the 
Contractor under the Contract. 

 
Provision of Hand tools: 

 
The Contractor shall throughout the project duration, provide his labour force with hand tools 
of adequate quality, sufficient in numbers and make the necessary provisions to maintain the 
tools in good and safe working conditions” 

5.3 The Contractor shall commence executing the Works within 14 days of after the Employer 
has informed the Contractor in writing that his tender has been accepted. 

5.3.1 The documentation required before commencement with Works execution are: 
• Health and Safety Plan (Refer to Clause 4.3) 
• A signed Agreement between the Employer and the Contractor for the Works to be completed 

by the Contractor in terms of the provisions of Section 37(2) of the Occupational Health and 
Safety Act (Act No.85 of 1993) and the Construction Regulations promulgated thereunder 
(Refer to Clause 4.3). 

• Proof, that the Contractor has paid all contributions required in terms of the Compensation for 
Occupational Injuries and Diseases Act, No. 130 of 1993 (Refer to Clause 4.3). 

• Initial programme (Refer to Clause 5.6) 
• Security (Refer to Clause 6.2) 
Insurance (Refer to Clause 8.6) 

5.3.2 The time to submit the documentation required before commencement with Works execution is 
14 days. 

5.4.2 The access and possession of Site shall not be exclusive to the Contractor but shall be as set out 
elsewhere in the Contract. 

5.5.1 The Works shall be completed within 3 months. 

5.6.1 The Contractor shall deliver his programme of work within 7 days of after the Employer has 
informed the Contractor in writing that his tender has been accepted. 

5.8.1 The non-working Days are Saturday and Sundays 

The special non-working Days are: 

- Statutory public holidays; and 

- All annual year-end shutdown periods as recommended by the South African 
Federation of Civil Engineering Contractors (SAFCEC), and which commence after 
the Commencement Date and which commence before the Due Completion Date. 

5.13.1 The penalty for failing to complete the Works is R5 000 per day of the contract value per 
Calendar date 
• Removal of plant from site without engineers written consent – R 2 000 per calendar 

day. 
• Late payment of local labour by 30 days from date of payment – R 2 000 per calendar 

day 
The Contractor shall be liable to the Engineer for a sum of R2000 as a penalty for every 
working day that the engineer is employed on this project between due completion date and 
practical completion 

5.16.3 The latent defect period is 10 years, commencing on the Day after the date of certification of 
Practical Completion 

6.2 The Guarantee shall be delivered within 14 days after the Employer has informed the 
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Clause Description 
 Contractor in writing that his tender has been accepted. The Form of Acceptance will 

however not be signed by the Employer before the receipt of a guarantee acceptable to the 
Employer. Deed of Guarantee is applicable to this contract. 

The Form of Guarantee is to contain the wording of the document included in C1.4. 

The liability of the Guarantee shall be for 7.5% of the Tender Price (inclusive of Vat) up to the 
issue of the certificate of completion. 

6.5.1.2.3 The percentage allowance to cover overhead charges for work executed on a day-work basis 
is : 

 
• 60% of the gross remuneration of workmen and foremen actually engaged in the daywork; 
• 15% on the net cost of materials actually used 

 
No allowance will be made for work done, or for materials and equipment for which daywork rates 
have been quoted at tender stage. 

6.8.2 No escalation shall be applied for this Contract 

6.8.3 Price adjustments for variations in the costs of special materials are NOT allowed. Refer 
Contract Data (Part 2). 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80%. 

6.10.3 The percentage retention on the amounts due to the Contractor is 10%. 

6.10.3 There is no limit to the retention. 

7.8.1 The Defects Liability Period is 12 months measured from the date of the Certificate of 
Completion. 

8.6.1 Insurance to be effected by Contractor 

8.6.1.3 A Coupon Policy for Special Risks Insurance issued by the SASRIA is required. 

8.6.1.3 The limit of indemnity for liability insurance is as per schedule below for any single liability claim. 
Liability insurance shall include spread of fire risk. 

 
Contract Price… .......................................................................... The Amount of First Loss 

Not exceeding R100 000-00… ............................................................... R 5 000-00 
 

Exceeding R100 000-01 but not exceeding R500 000-00… ............. R10 000-00 

Exceeding R500 000-01 but not exceeding R1 000 000-00 ............... R20 000-00 

Exceeding R1 000 000-01 but not exceeding R2 000 000-00 ............ R30 000-00 
 

Exceeding R2 000 000-01 but not exceeding R4 000 000-00 ............ R40 000-00 
 

Exceeding R4 000 000-01 .................................................................. R50 000-00 
 

The insurance policy shall contain a specific provision whereby cancellation of the policy prior to 
the end of the period referred to in Sub-Clause 38(1)(a)(i) cannot take place without prior approval 
of the Employer. 
Furthermore, the insurance cover effected by the Contractor shall meet the following 
requirements: 
(a) Third party Insurance (Public Liability) 

i) Minimum amount of any one occurrence, unlimited as to the 

number of occurrences for the period of the contract, 
 



UNDERBERG TOWN UPGRADE PHASE 2 DOC 

Contract Data 
C1 - 8 

 

Clause Description 
 inclusive of the maintenance period. ............................................................. R1 000 000 

ii) Consequential loss to be covered by the policy ............................................. Yes 

iii) Liability section of the policy to be extended to cover blasting… .............. Yes 

iv) Maximum excess per claim or series of claims arising out 
 

of any one occurrence… ........................................................................................ R20 000 
 
 

(b) Principal’s own surrounding Property Insurance 
 

i) Minimum amount for any one occurrence unlimited as to 

the number of occurrences against any claim for damage 

which may occur to the Council’s own surrounding property ...................... R500 000 
 

ii) Maximum first excess ...................................................................................R10 000 

(c) Insurance of Materials Supplied by Council 
The approximated current value of materials (including VAT) 

 
to be supplied to the Contractor by the Council............................................. R Nil 

 
(d) Insurance of Works 
 

i) Cover Required: ……………………………………………... Contract Price 
 

ii) Maximum excess required ……………………………………… ................. R 25 000 
 

iii) Minimum amount for additional removal of debris (no damage) .............. R Nil 
 

iv) Minimum amount for temporary storage of materials off 
 

site, excluding Contractor’s own premises ........................................................ R Nil 
 

v) Minimum amount for transit of materials to site ........................................ R Nil 

vi) SASRIA (Riot) Certificate to be issued in joint names of Council 

and Contractor for the full value of the works (including VAT). Yes 

8.6.4 Delete Clause 8.6.4 

8.6.5 The insurance referred to in Clause 35.1 is to be effected with a company registered in South 
Africa 
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Clause Description 

Additional 
Conditions of 
Contract 

EXTENSION OF TIME FOR ABNORMAL RAINFALL 
Extensions of time in respect of Clause 42 in respect of abnormal rainfall shall be calculated 
using the following formula for each calendar month or part thereof: 

V = (Nw − Nn )+  Rw − Rn  
   

 X  
Where: 
V = Extension of time in calendar days in respect of the calendar month under 

consideration. 
Nw = Actual number of days during the calendar month on which a rainfall of 10 mm or 

more has been recorded. 
Nn = Average number of days in the relevant calendar month , as derived from existing 

rainfall records, as stated in the Site Information, on which a rainfall of 20 m or more 
has been recorded for the calendar month. 

Rw =  Actual average rainfall in mm recorded for the calendar month under consideration. 
Rn = Average rainfall in mm for the calendar month as derived from existing rainfall records 

as stated in the Site Information. 
The rainfall records applicable in respect of this Contract are those recorded at Underberg 
and shall be those used for calculating the extension of the Time for Completion on account 
of abnormal rainfall. The following values of Nn and Rn are to apply: 
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Clause Description 
   

MONTH Nn 
(days) 

Rn 
(mm) 

 

If V is January 4 132.8 
 February 3 98.5 
 March 3 92.1 
 April 1 43.5 
 May 1 24.1 
 June 0 11.2 
 July 1 20.9 
 August 1 28.6 
 September 2 54,1 
 October 3 91.5 
 November 3 107.6 
 December 3 114.5 
 TOTAL 25 819.4 
negative and its absolute value exceeds Nn, then V shall be taken as equal to minus Nn. 
The total extension of time shall be the algebraic sum of all monthly totals for the period 
under consideration, but if the total is negative the time for completion shall not be reduced 
due to subnormal rainfall. 
Extensions of time for part of a month shall be calculated using pro rata values of Nn and Rn. 
This formula does not take account flood damage which could cause further or concurrent 
delays and will be treated separately as far as extension of time is concerned. 
The factor (Nw – Nn) shall be considered to represent a fair allowance for variations from the 
average in the number of days during which rainfall exceeds 10 mm. The factor (Rw-Rn) 
shall be considered to represent a fair allowance for variations from the average in the 
number of days during which the rainfall did not exceed 10 mm but wet conditions prevented 
or disrupted work. 
For the purpose of applying the formula, accurate rain gauging shall be taken at a suitable 
point on the Site and the Contractor shall at his own expense, take all necessary precautions 
to ensure that rain gauges cannot be interfered with by unauthorized persons. 
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C1.3 : CONTRACT DATA (PART 2) 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 
 

 

PART 2: DATA PROVIDED BY THE CONTRACTOR 
 

Clause Description 

1.1.8 The name of the Contractor is 
 ………………………………………..…………………………………………………………… 
 …………………………………………………………………………………………………… 

[Enter the Legal name of the Contractor]. 

1.2.2 The Contractor’s address for receipt of communications and notices is : 
 Telephone: ............................... Facsimile: ............................................... 
 E-mail : ............................... 
 Address (Postal) : ............................... Address (Physical) : .................................. 
 ............................................................... .................................................................... 
 ............................................................... .................................................................... 

6.3 Selection of Sub Contractors 

The Tenderer shall list below the Subcontractors whom he intends to appoint in respect 
of the various specialist items of work to be done or goods supplied on this contract. 

 
Acceptance of this tender shall not be construed as approval of all or any of the listed 
specialist Subcontractors. Should any of or all of the specialist Subcontractors not be 
approved subsequent to the acceptance of the tender, it shall in no way invalidate this 
tender, and the tendered unit rates for the various items of work shall remain final and 
binding, even in the event of a Subcontractor not listed below being approved by the 
Employer. 

 
Schedule of Specialist Subcontractors 

Specialised Item Name and Details of Specialist Subcontractors 

6.3 The variation in cost of special materials is : 

Type of Material Unit 

........................................... ............................................ 

........................................... ............................................ 

........................................... ............................................ 

 
Rate or Price 

........................................... 

........................................... 

........................................... 

 
 

Signed on behalf of Tenderer: …………………………………………………………………… 
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C1.4 : FORM OF GUARANTEE 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 

 

Tender No. PWBS-B044/22/23 
 

WHEREAS 
(hereinafter referred to as “the Employer”) entered into, a Contract with 

 
…………………………………………………………………………………………………………… 

(hereinafter called “the Contractor”) on the ........................................ day of............................. 20 

for the construction of ………………………………………………………………………………………………………… 

at ………………………………………………………………………………………………………………………….… 

 
AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with security by 
way of a guarantee for the due and faithful fulfilment of such Contract by the Contractor; 

 
AND WHEREAS 

 
has/have at the request of the Contractor, agreed to give such guarantee; 

NOW THEREFORE WE, 

do hereby guarantee and bind ourselves jointly and severally as Guarantor and Co-principal Debtors to the 
Employer under renunciation of the benefits of division and exclusion for the due and faithful performance by the 
Contractor of all the terms and conditions of the said Contract, subject to the following conditions: 

 
1. The Employer shall, without reference and/or notice to us, have complete liberty of action to act in any 

manner authorized and/or contemplated by the terms of the said Contract, and/or to agree to any 
modifications, variations, alterations, directions or extensions of the Completion Date of the Works 
under the said Contract, and that its rights under this guarantee shall in no way be prejudiced nor our 
liability hereunder be affected by reason of any steps which the Employer may take under such 
Contract, or of any modification, variation, alterations of the Completion Date which the Employer may 
make, give, concede or agree to under the said Contract. 

 
2. This guarantee shall be limited to the payment of a sum of money 

 
3. The Employer shall be entitled, without reference to us, to release any guarantee held by it, and to 

give time to or compound or make any other arrangement with the Contractor. 
 

4. This guarantee shall remain in full force and effect until the issue of the Certificate of Completion in 
terms of the Contract, unless we are advised in writing by the Employer before the issue of the said 
Certificate of his intention to institute claims, and the particulars thereof, in which event this guarantee 
shall remain in full force and effect until all such claims have been paid or liquidated. 

 
5. Our total liability hereunder shall not exceed the Guaranteed Sum of ............................................... 

 
...................................................................................... (R ) 
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6. The Guarantor reserves the right to withdraw from this guarantee by depositing the Guaranteed Sum 
with the beneficiary, whereupon our liability hereunder shall cease. 

 
7. We hereby choose our address for the serving of all notices for all purposes arising here from as 

 
 
 

IN WITNESS WHEREOF this guarantee has been executed by us at 

on this ..........................................................day of .................................................................... 20 
 
 

As witnesses: 
 

1. ............................................................................ Signature …………………………………………… 
 

2. ............................................................................ Duly authorized to sign on behalf of 
 
 
 

Address 
 

………………………………………… 
 

………………………………………… 
 

………………………………………… 
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C1.5 : ADJUDICATOR’S AGREEMENT 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 

 
 

This agreement is made on the ......................................day of ........................................................between: 
 

… ............................................................................................................................ (name of company/organisation) 

of …………………………………………………………………………………………………………………… 

… ............................................................................................................................................................. (address) 
and……………………………………………………………………………………………………… (name of 
company/organisation) 

of 
……………………………………………………………………………………………………………………… 

 
……………………………………………………………………………… (address) ............................... (the 
Parties) and…………………………………………………………………………………………………… 

 
. ................................................................................. (name) 
…………………………………………………………………………………………………………………….. 

 
of 
……………………………………………………………………………………………………………………… 
………… 

 
……………………………………………………………………………………………………………………… 
… ................ (address) 

 
(the Adjudicator). 

 
Disputes or differences may arise/have arisen* between the Parties under a Contract dated 

and known as 

and these disputes or differences shall be/have been* referred to adjudication in accordance with the 
CIBD Adjudication Procedure, (hereinafter called “the Procedure”) and the Adjudicator may be or has 
been requested to act. 

 
* Delete as necessary 

 
IT IS NOW AGREED as follows: 

 
1. The rights and obligations of the Adjudicator and the Parties shall be as set out in the 

Procedure. 
 

2. The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in 
accordance with the Procedure. 

 
3. The Parties bind themselves jointly and severally to pay the Adjudicator’s fees and expenses 

in accordance with the Procedure as set out in the Contract Data. 
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4. The Parties and the Adjudicator shall at all times maintain the confidentiality of the 
adjudication and shall endeavour to ensure that anyone acting on their behalf or through them 
will do likewise, save with the consent of the other Parties which consent shall not be 
unreasonably refused. 

 
5. The Adjudicator shall inform the Parties if he intends to destroy the documents which have 

been sent to him in relation to the adjudication and he shall retain documents for a further 
period at the request of either Party. 

 

SIGNED by: SIGNED SIGNED by: 
  by:      

Name:  Name:   Name: 
who warrants that he / she is 
duly authorised to sign for and 
on behalf of the first Party in the 
presence of 

who warrants that he / she is 
duly authorised to sign for 
and on behalf of the first 
Party in the presence of 

who warrants that he / she is 
duly authorised to sign for 
and on behalf of the first 
Party in the presence of 

 

Witness   Witness   Witness   
Name:   Name:   Name:   
Address:  Address:  Address: 

 
 
 

Date:   Date:   Date:   
 

Contract Data 
 

1. The Adjudicator shall be paid at the hourly rate of R………….. in respect of all time spent 
upon, or in connection with, the adjudication including time spent travelling. 

2. The Adjudicator shall be reimbursed in respect of all disbursements properly made including, 
but not restricted to: 
a) Printing, reproduction and purchase of documents, drawings, maps, records and 

photographs. 

b) Telegrams, telex, faxes and telephone calls. 

c) Postage and similar delivery charges. 

d) Travelling, hotel expenses and other similar disbursements. 

e) Room charges. 

f) Charges for legal or technical advice obtained in accordance with the Procedure. 

3. The Adjudicator shall be paid an appointment fee of R ……………. This fee shall become 
payable in equal amounts by each Party within fourteen (14) days of the appointment of the 
Adjudicator, subject to an Invoice being provided. This fee will be deducted from the final 
statement of any sums which shall become payable under item 1 and/or item 2 of the Contract 
Data. If the final statement is less than the appointment fee, the balance shall be refunded to 
the Parties. 

4. The Adjudicator is/is not* currently registered for VAT. 

5. Where the Adjudicator is registered for VAT, it shall be charged additional in accordance with 
the rates current at the date of invoice. 

6. All payments, other than the appointment fee (item 3) shall become due seven (7) days after 
receipt of invoice, thereafter interest shall be payable at 5 % per annum above the Reserve 
Bank base rate for every day the amount remains outstanding. 
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C1.6 : HEALTH AND SAFETY AGREEMENT 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 

 
AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT No 85 OF 1993 

 
 

THIS AGREEMENT is made between DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY 
(hereinafter called the EMPLOYER of the one part, herein represented by: 

............................. ..................................................................................................................................... 

in his capacity as: ....................................................................................................................................... ; 

AND: ................... ..................................................................................................................................... 

(hereinafter called the CONTRACTOR) of the other part, herein represented by ..................................... 

............................. ..................................................................................................................................... 

in his capacity as: ..................................................................................................................................... 

duly authorised to sign on behalf of the Contractor. 
 
 

WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an 
agreement between the CONTRACTOR and the EMPLOYER in respect of 

 
Tender No: ……………………………………………………………………………………………………….. 

for the construction, completion and maintenance of the works; 

 
AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in 
terms of the provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as 
amended by OHSA Amendment Act No 181/1993 (hereinafter referred to as the ACT); 

 
NOW THEREFORE the parties agree as follows: 

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the 
CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in 
terms thereof. 

 
2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and 

prohibitions imposed in terms of the ACT and Regulations: Provided that should the 
EMPLOYER have prescribed certain arrangements and procedures that same shall be 
observed and adhered to by the CONTRACTOR, his officials and employees. The 
CONTRACTOR shall bear the onus of acquainting himself/herself/itself with such 
arrangements and procedures. 

 
3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant 

duties, obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT 
and Regulations, and the CONTRACTOR expressly absolves the EMPLOYER and the 
Employer’s CONSULTING ENGINEERS from being obliged to comply with any of the 
aforesaid duties, obligations, prohibitions, arrangements and procedures in respect of the 
work included in the contract. 
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4. The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be 
entitled, although not obliged, to take such steps as may be necessary to ensure that the 
CONTRACTOR has complied with his undertakings as more fully set out in paragraphs 1 and 

 
2 above, which steps may include, but shall not be limited to, the right to inspect any 
appropriate site or premises occupied by the CONTRACTOR, or to take such steps it may 
deem necessary to remedy the default of the CONTRACTOR at the cost of the 
CONTRACTOR. 

 
5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation, 

complaint or criminal charge which may arise as a consequence of the provisions of the ACT 
and Regulations, pursuant to work performed in terms of this agreement, and shall, on written 
demand, provide full details in writing of such investigation, complaint or criminal charge. 

 
 

Thus signed at ................................................................................. for and on behalf of the CONTRACTOR 
 

on this the ……………… day of ……......………..……… 20……… 
 

SIGNATURE: ............................................................................................................................................. 
 

NAME AND SURNAME: ........................................................................................................................... 
 

CAPACITY: ............................................................................................................................................... 
 

WITNESSES: 1. ..................................................................................................... 
 
 

2. ..................................................................................................... 

 
Thus signed at ...................................................................... for and on behalf of the EMPLOYER on this 

 
the …………………………... day of ……………..……… 20……… 

 
SIGNATURE: ............................................................................................................................................. 

 
NAME AND SURNAME: ........................................................................................................................... 

 
CAPACITY: ............................................................................................................................................... 

 
WITNESSES: 1. ..................................................................................................... 

 
 

2. ..................................................................................................... 
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C1.7:  TRANSFER OF RIGHTS 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 

 

TRANSFER OF RIGHTS AND INDEMNITY (To be completed during construction by successful 
Tenderer only) 

 
Claim for materials on site, Payment Certificate No. ……………… Date: ………………………….. 

 
Contract No: …………………………………. For (contract title) 
…………….……………………………………………………………………………………………………… 
……………….…………………………………………………………………………………………………… 

 
I, the undersigned (name of signatory) ………………….……………………………...… in my capacity 
as………………………………………………. of (name of Contractor) 
……………………………………… 

 
duly authorised hereto on behalf of the Contractor hereby transfer, cede and assign all the 
Contractor’s rights, title and interest in and to the materials and goods, for which evidence of bona 
fide  ownership  is  attached  hereto,  unto  and  in  favour  of  (name  of  Employer) 
… ..........................................................................................................Insofar as the Contractor retains actual 
control of the materials and goods, the right of ownership thereof passes to the Employer by 
constitutum possessorium. 

 
I herewith indemnify the Employer against any claim to and in respect of said materials by reason of 
the Contractor’s sequestration or liquidation or of any defect in the Contractor’s title to the materials 
and agree that no payment for materials on site will be made by the Employer until such time as I 
have submitted documentary proof of bona fide ownership of the said materials and goods. 

 
This transfer shall become effective upon conclusion of the Contractor receiving payment from the 
Employer or from any other person on behalf of the Employer for the materials and goods as 
Materials on Site, payment of retention money thereon excluded. 

 
I further confirm that I am fully responsible for all materials and goods listed under this Transfer of 
Rights and that they have been insured adequately against all risks and will remain insured until they 
are built into or used in the permanent works and taken over by the Employer. 
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This certificate of Transfer of Rights applies only to the materials and goods as listed in the 
following table. 

 
 
DESCRIPTION OF ITEM 

 
UNIT 

 
QUANTITY 

 
RATE 

 
AMOUNT 

 
SUPPLIER 

      
      
      
      
      

 
TOTAL VALUE OF MATERIALS AND GOODS 

  

 
 
 
 

Signed by: …………………………………………………………………………Date: ……..……..……… 
for and on behalf of the Contractor. 

 
Witnessed by: …………………………………………………………………. Date: ……………………… 

 
NOTE: This form, together with the documentary proof of ownership or proof of payment by the 
Contractor to the supplier, shall accompany the Contractor’s claim for payment for materials on site in 
terms of Clause 49.1.5 of the General Conditions of Contract 2004 
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C1.8 : RETENTION MONEY GUARANTEE 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 

 
Employer: (name)....................................................................................................…..........…………….. 

(address) ..................................................................................................….........…............……………. 
 
 
Contract No: .......................................................... 
(Contract title) ...........................................................................….......................……………..........…....... 

 
 
The guarantee is issued on behalf of ........................................……………………………………………... 

 
 
Registration No .............................. (hereinafter referred to as “the Contractor”) in connection with the 
above-mentioned contract (hereinafter referred to as “the Contract”). 

 
Whereas you have agreed that the Contractor may provide a guarantee in lieu of the whole or portion of 
the retention monies provided for under the Contract. 

Now therefore we, the undersigned, being duly authorised to represent .......……………………..……….. 

(full name of guarantor) registration number .................................... undertake to pay you such amounts as 
you may from time to time demand from us, immediately upon receipt of a written demand from you. 

 
 
1. Each demand shall be in writing and delivered to us at 

. ................................................................................................................................. or such other address as 
we shall in writing notify to you. 

 
2. Our liability to make the payments herein referred to shall be unconditional and not be affected or 

diminished by any disputes, claims or counterclaims between the Employer and the Contractor. 
 
3. Our aggregate liability under this guarantee is limited to R… ................................................................. (in 

words .......................................................................................................…………................... 

. ....................................................................... ) and is restricted to payment of monies only. 
 
4. This guarantee shall expire on the date on which the last of the retention monies, which but for this 

guarantee would have been retained by the Employer, becomes payable to the Contractor. 
 
5. This guarantee is neither negotiable nor transferable and must be returned to us against final 

payment of our aggregate liability or on the date of the expiry of the guarantee in terms of Clause 4 
(above), whichever is the earlier. 
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Signed at.................................……………...... for and on behalf of ..................................……....... 

on this the ......................... day of ....................…..................... in the year 20................. 
 
 

GUARANTOR: .......................................……………. 
 

WITNESSES: 1...................................................... 2............................................................. 

Name............................................. Name ........................…......................... 
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PART C2 : PRICING DATA 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 

 
 
C2.1 Pricing Instructions 

 
C2.2 Bill of Quantities 
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DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 
 
 
C2.1 : PRICING INSTRUCTIONS 

 
PREAMBLE TO THE BILL OF QUANTITIES 

 
 

C2.1.1.1 The Contract Data, the Scope of the Work and the Site Information are to be read in 
conjunction with the Bill of Quantities. Descriptions in the Bill of Quantities are abbreviated and 
comply generally with those in the Standardised Specifications. The payment Clause of each 
Specification, read together with the relevant clauses of the Scope of Work, set out what 
ancillary or associated activities are included in the rates for the operations specified. Should 
any requirements of the measurement and payment clause of the applicable Standardised 
Specification, or the Scope of Work, conflict with the terms of the Bill, the requirements of the 
Standardised or Scope of Work, as applicable, shall prevail. 

 
C2.1.1.2 The Bill of Quantities comprises items covering the Contractor's profit and costs of general 

liabilities and of construction of temporary and permanent Works. 

 
C2.1.1.3 The clauses in a specification in which further information regarding the billed item can be 

obtained appear under “Payment Refers” in the Bill. The reference clauses indicated are not 
necessarily the only sources of information in respect of billed items. Further information and 
set specifications may be found elsewhere in the contract documents. Standardised 
Specifications are identified by the item item numbers in the COLTO Standard Specification for 
Road and Bridge Works for State Authorities (1998 edition). 

 
C2.1.1.4 The Tenderer is at liberty to insert a rate of his own choosing for each item in the Bill but his 

attention is drawn to the fact that the Contractor has the right, under various circumstances, to 
payment for additional Works carried out and that the Employer’s Agent is obliged to base his 
assessment of the rates to be paid for such additional work on the rates inserted in the Bill. 

 
C2.1.1.5 The measurement and payment clauses of each Specification, read together with the relevant 

clauses of the Specification Data, set out what ancillary or associated activities are included in 
the rate for the operations specified. 

 
C2.1.1.6 The Bill of Quantities has been drawn up generally in accordance with the latest issue of the 

SANS Standardized Specifications. Descriptions in the Bill are abbreviated and must be read 
in conjunction with the measurement and payment clauses of the applicable Specifications. 

 
C2.1.1.7 Unless otherwise stated, items are measured net in accordance with the Drawings, and no 

allowance has been made for waste. 

 
C2.1.1.8 All the rates tendered and inserted in the Bill of Quantities shall be exclusive of VAT. 

Provision has been made on the Summary Page of the Bill of Quantities for the addition of 
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VAT. Except that they shall not include Value Added Tax (VAT), the rates to be inserted in the 
Bill of Quantities are to be the full inclusive rate to the Employer for the work described under 
each item. Such rates shall cover all costs and expenses that may be required in and for the 
construction of the work described and shall cover the cost of all general risks, liabilities, and 
obligations set forth or implied in the documents on which the tender is based. 

 
C2.1.1.9 Notwithstanding C2.1.1.8 above, all rates tendered and inserted in the Bill of Quantities 

against each item shall be deemed to be inclusive of the Contractor’s labour cost for all 
permanent unskilled, semi-skilled, skilled and supervisory staff. All other labour costs in terms 
of local labour employed in terms of Sub Clauses 4.3.5 and 4.3.6 of the Conditions of Contract, 
shall be payable to the Contractor as listed and detailed under Section 1: Preliminary and 
General of the Bill of Quantities. 

 
C2.1.1.10  A rate is to be entered against each item in the Bill of Quantities, whether the quantities are 

stated or not. An item against which no rate has been entered will be considered to have a rate 
of R 0, 00. 

 
C2.1.1.11  The Tenderer must price and extend each item, total each page and carry the total of each 

section in the Bill of Quantities to the Summary page. 

 
C2.1.1.12   Attention is drawn to Clause 6.7 of the Conditions of Contract and the Contractor must not 

order the quantities of materials stated in the Bill of Quantities until he has confirmed from the 
construction drawings or measurement on Site that such quantities are in fact the correct 
quantities. The quantities set out in the Bill of Quantities are the estimated quantities of the 
Contract Works, but the Contractor will be required to undertake whatever quantities may be 
directed by the Employer’s Agent from time to time. The final Contract Price for the completed 
contract shall be computed from the actual quantities of work done, valued at the relevant unit 
rates and prices. 

 
C2.1.1.13   The prices and rates to be inserted in the Bill of Quantities are to be the full inclusive prices for 

the work described under the several items. Such prices and rates shall cover all costs and 
expenses that may be required in and for the execution of the work described, and shall cover 
the cost of all general risks, liabilities, and obligations set forth or implied in the documents on 
which the tender is based, as well as overhead charges and profit. Reasonable prices shall be 
inserted as these will be used as a basis for assessment of payment for additional work that 
may have to be carried out. 

 
C2.1.1.14   Except where rates only are required, the Tenderer shall insert all amounts to be included in 

his total tendered price in the “Amount” column and show the corresponding total tendered 
price. 

 
C2.1.1.15  Arithmetical errors of responsive tenders shall be corrected in the manner specified under the 

Standard Conditions of Tender. (Refer also CIDB Practice Note No. 2 dated August 2006) 
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C2.1.1.16 The units of measurement described in the Bill of Quantities are metric units. Abbreviations 
used in the Bill of Quantities are as follows: 

 

% = percent 
hr = hour 
ha = hectare 
kg = kilogram 
kl = kilolitre 
km = kilometre 
km-pass = kilometre-pass 
kPa = kilopascal 
kW = kilowatt 
l = litre 
m = metre 
mm = millimetre 
m² = square metre 
m²-pass = square metre-pass 
m³ = cubic metre 
m³-km = cubic metre-kilometre 
MN = meganewton 
MN.m = meganewton-metre 
MPa = megapascal 
No. = number 
Prov sum = Provisional sum 
PC sum = Prime Cost sum 
R/only = Rate only 
L/sum = lump sum 
t = ton (1000 kg) 
W/day = work day 
months = months 
veh/month = vehicle month 
man-day = each flagman per day 
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C2.2 : BILL OF QUANTITIES 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECT 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
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Item Description Unit Sch. 
Qty Rate Amount 

SANS GENERAL REQUIREMENTS AND PROVISIONS 1200A 
 

8.3 
 

Scheduled Fixed-Charge and Value-Related 
Items 

 
 
 
 

L/Sum 
 
 
 
 
 

L/Sum 

L/Sum 

L/Sum 

 
 

L/Sum 

L/Sum 

L/Sum 

L/Sum 

 
 
 
 
 

L/Sum 

L/Sum 

Mth. 

P/Sum 

P/Sum 

P/Sum 

L/Sum 

No. 
 

P/Sum 

 
 
 
 

1 
 
 
 
 
 

1 
 

1 
 

1 
 
 
 

1 

 
1 

 
1 

 
1 

 
 
 
 
 
 
 

1 
 

1 
 

3 

 
1 

 
1 

 
1 

 
1 

 
2 

 
1 

  

8.3.1 Contractual Requirements 

8.3.2 Establishment of facilities on site 
  

 Facilities for Contractor: All inclusive of offices, 

8.3.2.2 storage sheds, tools and equipment, ablution 
and latrine facilities, water and electrical 
supplies, dealing with water, access, plant 

 
8.3.3 

 
Other fixed charged obligations 

  

 
8.3.4 

 
Removal of site establishment 

  

 
8.4 

 
Scheduled Time Related Items 

  

8.4.1 Contractual Requirements 

 
8.4.2 

 
Maintain facilities for Contractor 

  

 
8.4.3 

 
Supervision for duration of Contract 

  

 
8.4.5 

 
Other time related obligations 

  

  
OTHERS 

  

 
OCCUPATIONAL HEALTH AND SAFETY ACT 

 AND CONSTRUCTION REGULATIONS 

 
a) Contractors Initial / Fixed Obligations 

  
b) Submission of Health and Safety File 

  

  
c) Contractor’s time related obligations 

  

  
d) Environmental Control Officer 

 
R 60 000,00 

 
R 60 000,00 

  
f) Learnership (Student/Graduate) 

 
R 60 000,00 

 
R 60 000,00 

  
g)Community Liaison Officer @ R4600/mth 

 
R 25 000.00 

 
R 25 000.00 

  
h) Personal Protective Equipment 

  

  
 

h) Establish Name Boards 

  

  
i) Allow Prov. Sum for Contractor’s Survey R 25 000.00 R 25 000.00 

    

Total Carried forward to Summary 
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SANS ACCOMMODATION OF TRAFFIC 1200A 
 
 

B8.8.2 

 
Accommodating Traffic and Maintaining 
temporary Deviations 

 
 

Km 

 
 

2.0 

  

  
 
 

a) Flagmen 

 
 

man- 
days 

 
 
 

264 

  

  
b) Portable Stop and Go Signs 

 
No 

 
2 

  

  
e) Road Signs, R-and TR Series 

 
No 

 
4 

  

  
f) Road Signs, TW Series 

 
No 

 
4 

  

  
h) Delineators 

 
i) Single 

 
 
 

No 

 
 
 

50 

  

  
j) Traffic Cones 

 
No 

 
30 

  

  
 

Relocation of Traffic Control Facility 

 
 

L/Sum 

 
 

1 

  

      

 
Total Carried forward to Summary 

 

Item Description Unit Sch. 
Qty Rate Amount 
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SANS 
1200C 

 
L8.2.1 

 
 

8.2.9 
 

L8.2.10 

CLEAR AND GRUB 

 
Clearing and grubbing 

 
 

Overhaul on Material hauled in excess of 1.0km 
 

Remove topsoil to nominal depth of 150mm and 
stockpile 

 
m2 

 
 

m3.km 

m3 

 
1500 

 
 

6000 
 

150 

  

  

  

  

Total Carried forward to Summary 
 

Item Description Unit Sch. 
Qty Rate Amount 
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SANS 
1200DA 

 
L.8.3.2 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

L8.3.3 
 
 
 
 
 
 

L8.3.4 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

L8.3.5 
 

L8.3.6 
 

L8.3.7 

EARTHWORKS – SMALL WORKS 

 
Restricted excavations 

 
a) Excavate in restricted areas 

 
i) Welcome Sign: Hand trim and shape road 

 
ii) Sidewalks - Remove 150mm existing asphalt 
and base, excavate and level area for new 
sidewalks 

 
iii) Truck Stop – Excavate up to 400mm 

 
iii) Area in front of Spar – Excavate up to 200mm 

 
vi) Clear, excavate and shape existing earth 

drains to tie into existing 
 

Overhaul 
 

a) Limited overhaul 
 

b) Long overhaul 
 

Importing materials from commercial sources 
 

a) Truck stop: 250mm stabilised G2 (2x125mm) 
compacted to 102% Mod AASHTO Density -2% 
Cement 

 
b) Truck Stop: 150mm G6 compacted to 95% 

Mod AASHTO Density 
 

c) Existing Sidewalk: 100mm G2 compacted to 
102% Mod AASHTO Density 

 
d) New Sidewalk: 100mm G2 compacted to 
102% Mod AASHTO Density 

 
e) Welcome Sign: 150mm G2 compacted to 
98% Mod AASHTO Density 

 
f) Spar Area: 150mm stabilised G2 compacted to 
102% Mod AASHTO Density 

Protect existing services 

Topsoiling 

 
Grassing or other vegetation cover 

 
 
 
 
 
 

m3 

 
 

m3 

 
 

m3 

m3 

 
m 

 
 
 

m3.km 

m3.km 

 
 
 

m3. 
 
 

m3. 
 
 

m3. 
 
 

m3. 
 
 

m3. 
 
 

m3 

L/Sum 

m2 

 
m2 

 
 
 
 
 
 

120 
 
 

700 
 
 

420 
 

200 
 
 

500 
 
 
 

380 
 

10000 
 
 
 
 

180 
 
 

60 
 
 

120 
 
 

300 
 
 

100 
 
 

200 
 
 

1 
 

500 
 

500 

  

  

  

  

  

  

  

  

  

  

  

  

  

 
 

R 25 000.00 

 
 

R 25 000.00 
  

  

  

  

Total Carried forward to Summary 
 

Item Description Unit Sch. 
Qty Rate Amount 
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SANS 
1200GA 

 
L8.2.1 

 
L8.3.2 

 
 
 
 
 
 

L8.4.3 
 
 
 
 
 
 
 
 
 
 
 
 

L8.4.4 
 
 
 
 
 
 

L8.5 

L8.6. 

CONCRETE (SMALL WORKS) 

 
Formwork 

Reinforcing 

i) Ref 245 Welded Mesh 

 
ii) Ref 193 Welded Mesh 

Strength Concrete (Grade) 

i) Sidewalks: Class 15/20 
 

ii) Truck Stop: 30mPa Concrete 
 

iii) Repair damaged concrete channels: Class 
15/20 

 
iv) Construct V-drains and Chutes: Class 15/20 

 
 

Uniform Surface Finish 
 

a) Wood floated finish 
 

b) Steel floated finish 

Joints 

Supply and Install Precast Elements 
 

i) 1.2m x 1.2m Heavy Duty Manhole Covers 
 

ii) Allow Prov. Sum for repairing damaged 
manholes 

 
m2 

 
 
 

Ton 

Ton 

 
 

m3 

m3 

m3 

m3 

 
 
 

m2 

m2 

m 

 
 

No. 

P/Sum 

 
40 

 
 
 

4 
 

15 
 
 
 

460 
 

75 
 

20 
 

15 
 
 
 
 
 

2100 

 
300 

 
850 

 
 
 

12 
 

1 

  

  

  

  

  

  

  

  

  

  

  

  

 
 

R 50 000.00 

 
 

R 50 000.00 
  

Total Carried forward to Summary 
 

Item Description Unit Sch. 
Qty Rate Amount 

SANS 
1200MH ASPHALT BASE AND SURFACING 
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L8.5.1 
 
 

L8.5.4 

 
SPAR AREA 

 
Prime Coat: MC 30 bitumen @ 0.7l.m2 

 
 

Continuously Graded Medium Mix – 40mm thick 

 
 
 

m2 

 
 

m2 

 
 
 

1500 
 
 

1500 

  

  

  

Total Carried forward to Summary 
 

Item Description Unit Sch. 
Qty Rate Amount 

SANS 
1200MK KERBING AND CHANNELLING 
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L8.2.1 

 

L8.2.2 
 

L8.3.3 

 
Concrete kerbing Fig. 12 

 
Figure 6 Kerb, 300mm wide grade 20mPa 
channel 

 
Backfilling behind kerbs 

 
m 

m 

m3 

 
1200 

 

2100 
 

10 

  

  

  

  

Total Carried forward to Summary 
 

 
Item 

 
Description 

 
Unit Sch. 

Qty 
 

Rate 
 

Amount 

 OTHERS 
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 a) Welcome Signs: Allow Prov. Sum for 
replacing Sandstone Cladding 

 
b) Welcome Signs: Allow Prov. Sum for Wooden 
Post and Rail Fence 

 
d) Allow Prov. Sum for Concrete Posts and 
Barriers 

 
c) Allow Prov. Sum for other work not catered for 
in the BOQ 

 
d) Clay brick paving between sidewalk concrete 
panels (0.2m wide x 2.0m long) 

P/Sum 
 
 

P/Sum 
 
 

P/Sum 
 
 

P/Sum 
 
 

m 

1 
 
 

1 
 
 

1 
 
 

1 
 
 

2100 

 
R 25 000.00 

 
R 25 000.00 

 
 

R 50 000.00 

 
 

R 50 000.00 
 
 

R60 000.00 

 
 

R 60 000.00 
 
 

R100 000.00 

 
R 100 000.00 

  

  

Total Carried forward to Summary 
 

Item Description Unit Sch. 
Qty Rate Amount 

D1000 
 

D1.01 

DAYWORKS 
 

Compactors 
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SUMMARY OF SECTIONS 

 

 
 
 

D1.04 
 
 
 
 

D1.06 
 
 
 
 

D1.07 
 
 

D1.07 
 
 

D1.08 

D1.10 

 
a) Vibrating Roller (Smooth) 10t 

Excavators 

a) Rubber tyred min. 50kw 
 
 

Trucks 
 
 

a) Water Tanker (up to 7000 litre) 
 
 

TLB 4 x 4 
 
 

Motor Grader 
 
 

Foreman 
 

a) Semi - Skilled 
 

b) Unskilled 

 
hr 

 
 
 
 

hr 
 
 
 
 

hr 
 
 

hr 
 
 

hr 
 
 

hr 
 

hr 

hr 

 
18 

 
 
 
 

18 
 
 
 
 

18 
 
 

18 
 
 

18 
 
 

18 
 

18 
 

18 

  

  

  

  

  

  

  

  

  

Total Carried Forward to Summary 
 

 
UNDERBERG TOWN UPGRADE PHASE 2 
PWBS-B044/22/23 WARD 3 
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ITEM SECTION AMOUNT 
SANS1200A General Requirements and Provisions / Establishment  
SANS1200A Accommodation of Traffic  
SANS1200C Clear and Grub  
SANS1200DA Earthworks (Small Works)  
SANS1200GA Concrete Works (Small Works)  
SANS1200MH Asphalt Base and Surfacing  
SANS1200MK Kerb and Channelling  

 Others  
D1000 Dayworks  

SUBTOTAL  

ADD CONTINGENCIES @ 10%  

SUBTOTAL  

ADD 15% VAT  

TOTAL CARRIED FORWARD TO FORM OF OFFER  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECTS 

UNDERBERG TOWN UPGRADE PHASE 2 
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PART C3 : SCOPE OF WORK 

TENDER N0 PWBS-B044/22/23 
 

 
 

C3.1 Description of the Works 
 

C3.2 Engineering 

C3.3 Procurement 

C3.4 Construction 

C3.5 Management 

C3.6 Particular Specification 
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C3.1 : DESCRIPTION OF THE WORKS 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECTS 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 
 

 

C3.1.1 EMPLOYER’S OBJECTIVES 
 

The Employer desires to carry out works within the Underberg Central Business District as 
part of the Underberg Town Upgrade. 

 
The Employer desires that the work required for the construction be of a high standard, 
completed in the shortest practical time whilst making maximum use of local labour in 
accordance with Expanded Public Works program. 

 
The construction works shall be in accordance with the Occupational Health and Safety 
Act (Act 85 of 1993). 

 
C3.1.2 OVERVIEW OF THE WORKS 

 
The upgrading works commence at the Underberg Town entrance on the R617 coming in 
from Bulwer and concludes at the welcome sign on the Kokstad end of the R617 

 
C3.1.3 EXTENT OF THE WORKS 

 
Work included in this contract involves the following: 

 
Welcome Signs 

• Replace missing stone cladding on the welcome signs; 
• Gravel the internal road at picnic area coming in from Bulwer; 
• Install wooden post and rail fence around the landscaped area at the welcome 

sign on the Bulwer end. 
 

Sidewalks 
• Remove existing asphalt surfacing and base materials to a depth of 150mm; 
• Compact the base with a wacker / pedestrian roller; 
• Construct 100mm thick concrete walkaway surface using Class15/20 concrete 

with Ref 193 wire mesh. Concrete to be constructed in alternate panels of 2m 
length with either clay brick paving or cobble stones between panels. 

• Replace missing and/or damaged kerb and channels. 
• Construct new sidewalk from Engen Garage to tie into existing sidewalk 
• Construct new sidewalk from R617 to SASSA office 

 
Truck Stop 

• Construct a truck stop opposite the taxi rank. 
• Install kerb and channel to tie into the existing drainage. 
• Construct a masonry retaining wall with either face brick finish or Sandstone 

cladding as directed by the engineer and client. 
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Drainage along R617 through Underberg Town 
• Clear existing drains; 
• Clean out existing manholes and pipes; 
• Tie existing drains into the manholes, construct concrete chutes/channels; 
• Make good damaged manholes; 
• Replace damaged manhole covers with precast units 

 
Repair damaged asphalt on road verges in front of Spar and Post Office 

• Repair damaged asphalt on road verge in front of Spar and Post Office; 
• Repair damaged kerb and channels; 
• Excavate and clear existing earth drains to tie into existing manholes 
• Construct concrete chutes / drains to tie into existing manholes and replace 

damaged manhole covers. 
 

Existing Services 
 

• Buried services to be located and protected or re-located 

Accommodation of traffic / pedestrians 

•  Temporary access or alternative routes (for both vehicles and pedestrians) are to 
be provided if necessary 

• Appropriate temporary signage shall be displayed at all works locations 
 

As-built surveys 
 

•  As-built survey of all permanent works, including services (relocated and/or 
proved) 

 
Construction methods must be such that no property or life is endangered. The Employer 
accepts no responsibility for work that is done outside the site boundaries without the 
Engineer's approval. 

 
The Contractor must program his work in such a way that no construction is to be done 
during the prescribed holiday periods as set out in the Contract Data. 

 
The compilation of the construction program and any amendments thereto during the 
course of construction shall be at the cost of the Contractor and shall not be measured 
elsewhere in this contract. 
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C3.1.4 LOCATION OF WORKS 
 

The site is situated in WARD 3 

Refer to C4.1 for a Locality Plan. 
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C3.2 : ENGINEERING 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECTS 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 

 
C3.2.1 DESIGN SERVICES AND ACTIVITY MATRIX  

 Works designed by, per design stage: 
 Concept, feasibility and overall process 

Basic engineering and detail layout to tender stage 
Final design to approved for construction stage 
Temporary works 
Information for preparation of “as built” drawings 
Preparation of as-built drawings and closeout 

Employer (Engineer) 
Employer (Engineer) 
Employer (Engineer) 
Contractor 
Contractor 
Employer (Engineer) 

C3.2.2 DRAWINGS  
 

The drawings listed below are provided and shall form part of the contract documentation. 
Additional or revised construction drawings will, in terms of Clause 13.1 of the General 
Conditions of Contract (2010), be issued to the Contractor by the Engineer/Employer on 
the commencement date and from time to time as required. 

 
CIVIL DRAWINGS 

Drawing Number Drawing Description 

UA1213-01-001-LYT-A-00 Underberg Town Upgrade Overall Layout Plan 

UA1213-01-002-DET-A-00 Typical Details 
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C3.3 : PROCUREMENT 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECTS 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 

 

C3.3.1 PREFERENTIAL PROCUREMENT PROCEDURES 
 

C3.3.1.1 Requirements 
 

As per the Dr Nkosazana Dlamini Zuma Municipality Preferential Procurement 
Policy. 

 
This document shall be made available from the Employer on the contractor’s 
request 
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C3.4 : CONSTRUCTION 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECTS 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 

STANDARD SPECIFICATIONS 
 

C3.4.1 Standard Specifications 
 

For the purposes of this Contract the latest issues of the following specifications shall be 
applicable: 

 
• SANS 1200: Standardized Specifications For Civil Engineering Construction 
• SANS 10396: 2003: Implementing Preferential Construction Procurement Policies using Targeted 

Procurement Procedures 
• SANS 1914 - 1 to 6 (2002): Targeted Construction Procurement 
• SANS 1921 - 1 (2004): Construction and Management Requirements for Works Contracts 
• SANS 1921 - 2 (2004): Accommodation of Traffic on Public Roads Occupied by the Contractor. 
• South African Road Traffic Signs Manual (May 2012) 

 
STATUS 

 

The Project Specification, consisting of two parts, forms an integral part of the contract and supplements 
the Standard Specifications. 

 
Part A contains a general description of the works, the site and the requirements to be met. 

 
Part B contains variations, amendments and additions to the Standardized Specifications and, if applicable, 
the Particular Specifications. 

 
In the event of any discrepancy between a part or parts of the Standardized or Particular Specifications and 
the Project Specification, the Project Specification shall take precedence. In the event of a discrepancy 
between the Specifications, (including the Project Specifications) and the drawings and / or the Bill of 
Quantities, the discrepancy shall be resolved by the Engineer before the execution of the work under the 
relevant item. 

 
The standard specifications which form part of this contract have been written to cover all phases of work 
normally required for road contracts, and they may therefore cover items not applicable to this particular 
contract. 

 
PART A: GENERAL 

 

PS-1  GENERAL DESCRIPTION OF THE PROJECT 
 

Upgrade of Underberg Town Phase 2 
 

PS-2  DESCRIPTION OF THE WORK 
 

This description is a broad outline of the contract works and does not limit the work to be executed by the 
Contractor in terms of the Contract. The quantities of some of the major items indicated in this section are 
indicative, not absolute, and are provided to define in general terms, the overall scope of the project. 

 
Approximate quantities of each type of work to be carried out in accordance with the contract documents 
are listed in the Schedule of Quantities of this Document. 
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2.1 Location of the project 
 

Refer to C3.1.4 Location of Works above. 
 

2.2 The Site 
 

The Contractor shall confine his operations to the road reserves of the roads and a portion of the road 
reserves of the intersecting roads. He shall take all necessary precautions to avoid damaging existing 
services, buildings, roads, fences, etc. The Contractor shall make good any damage to such services and 
structures at his own expense. 

 
2.3 Access to the Site 

 
The sites are located in Underberg and access to the various sites are directly off the R617. 

 
The operation of construction vehicles on existing roads shall be limited to traffic with an axle load not 
exceeding that allowed by the Road Traffic Ordinance of the authority concerned, or any amendment 
thereof. 

 
The Contractor, in making use of existing roads for hauling of materials to or from the site, shall be held 
responsible to clear any spillage caused by his activities on or near the roads by whatever means 
necessary, within two (2) days of such spillage occurring. No additional payment will be made for the 
clearance of spillage and all relevant costs will be deemed to be covered under the relevant items. 

 
2.4 Nature of the work 

 
The nature of the work included in this Contract is for upgrading of sidewalks to concrete, repairing 
damaged stormwater facilities, construction of a truck stop, etc. relating to the Upgrade of Underberg Town. 
The work is to be undertaken by Contractors with the necessary expertise, resources and previous 
experience of constructing civil engineering works of a similar nature and order. 

 
This project is labour intensive. Work such as: - 

 
 Clearing, excavations and shaping of earth drains; 

 
 Excavations and backfilling for kerb and channel and concrete lined v-Drains; 

 
 Excavation of existing sidewalk asphalt surface and base; 

 
 Spreading imported materials, spreading stabiliser agent, compaction; 

 
 Concrete works for existing sidewalks, for the kerb and channel and side drains / chutes; 

 
 Earthworks and Concrete works for new sidewalks and the truck stops 

 
 Repairing damaged asphalt surfaces as directed by the engineer; 

 
 Repairing damaged manholes; 

 
In pursuance of the adoption of labour-intensive construction methods and RDP principles, the Contractor 
shall be required to undertake training of members of the local population. The Contractor shall train 
nominated community members as bricklayers, pipe-layers, skilled labourers, etc. Refer to Part G of this 
document. Work done under labour-intensive methods shall be done on task-based methods. Payment to 
the Contractor for labour-intensive methods shall however be made as per the tendered unit rates. 

 
2.5 Detailed description of the project 

 
The detailed description of the works shall be as per C3.1 above 
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2.6 Areas for Stockpiling or Spoiling of Material 
 

Construction materials may be temporarily stockpiled in areas as agreed by the Engineer / Employer and 
local community. 

 
All spoil material shall be hauled to and disposed of at sites agreed by the Engineer and local community 
and on completion of the work the sites are to be landscaped and vegetated. 

 
2.7 Liaison with Community Leaders 

 
In order to ensure the successful and uninterrupted completion of the Contract, liaison meetings will be 
held at least every two weeks with the Community Liaison Officers (CLO’s) appointed by the local ward 
Councillors / PSC. It will be the Contractor’s responsibility to arrange these formal meetings and shall 
distribute minutes between the CLO’s, the Engineer’s Representative and himself. Communications and 
negotiations with regard to the employment of local labour, spoil areas etc, must be maintained throughout 
the contract duration. 

 
The Contractor shall be responsible to reimburse the CLO for the entire duration of the contract at the 
prescribed rate of R4600 per month. 

 
 

2.8 Materials Information 
 

There is no materials investigation report required. 
 

2.9 Proposed Training and Construction Programme 
 

Tenderers must submit with their Tender comprehensive details of their proposed training and construction 
programme for the portion of the works to be constructed by conventional methods and the portion to be 
constructed by labour-intensive methods. 

 
The Tenderer shall state in the Appendix to the Form of Tender the time for completion. Within five days 
after awarding the contract, the Contractor shall submit his programme to the Engineer for approval, in the 
form of a bar chart, showing clearly in addition to the requirements of Clause 12 of the General Conditions 
of Contract: 

 
(a) the proposed rate of progress in order to complete the works within the required period as stated 

in the Appendix, stating the various activities and their duration for each element of the works in 
sufficient detail to be able to gauge construction progress; 

 
(b) the Contractor’s plant commitment on the contract; 

 
(c) critical path activities; 

 
(d) his anticipated value of work (cash flow) to be done during each month; 

 
(e) the training arranged by the Contractor for the nominated persons; and 

 
(f) the number of trainees in each discipline. 

 
When preparing a construction programme, the Contractor must note the following: 

 
(a) All work is to be completed within Four (4) months, inclusive of any number of ‘Construction 

Industry Holidays’ in December and January which may occur, and all ‘Special non-working days’. 
 

(b) Allowance must be made for expected delays due to normal rainy weather as defined in PS 2.10. 
 

(c) Allowance must be made for ‘Special non-working days’ as described in C1.2: Contract Data 
Provided by the Employer. 
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(d) Allowance for any time required for accommodation of vehicular or pedestrian traffic to comply with 
the stated requirements in terms of maintaining access 

 
2.10 Climate 

 
 

The rainfall records applicable in respect of this Contract are those recorded at Underberg and shall be 
those used for calculating the extension of the Time for Completion on account of abnormal rainfall. The 
values of Nn and Rn as noted in Contract Data are to apply: 

 
 

2.11 Minimum Local Resources Target 
 

1. Labour 
 

It is a requirement of this contract that the minimum labour target value sourced from Local Municipal area 
is 15 number of the local labour. Remuneration local labour rate must be a minimum of R 170/task/day 

 
2. Materials 

 
It is a requirement of this contract that the minimum materials target value sourced from the Nkosazana 
Dlamini Zuma District Municipality area is 60% of the total contract value. 

 
3. Penalties 

 
The targets stated above are the minimum. On completion of the contract the actual local resources utilised 
in the contract will be measured. In the event of the Contractor not meeting the target, the following 
penalties will be payable. 

 
 

Resource Minimum 
(part of total Contract 
value) 

Deviation (less) than 
target 

Penalty of Total 
Contract value 

Labour 20% For each 1% 0.5% 
Materials 38% For each 1% 0.75% 

 
 

2.11.1 Labour 
 

It is recognized that the construction of a project such as this, requires the use of skilled personnel. Where 
possible however, local labour is to be used for all unskilled construction operations. 

 
A PSC has been established and is a vital means of communication between all parties involved with the 
project. The composition of the PSC comprises representation by the Employer, the Engineer and formal 
structures within all the affected communities. 

 
The contractor shall make use of these communication channels and shall appoint from amongst his site 
personnel a responsible person to participate in the affairs of the PSC, and this representative may be also 
required to attend the monthly PSC meetings. 

 
It is mandatory that the Contractor shall interact with the community via proactive project liaison and project 
participation by its leaders and constituted organisations and forums, as well as through the employment of 
its people, and these activities shall constitute essential facets of the project. 

 
Local labour is to be used and the employment of such labour is to be done in conjunction with the PSC. 
The PSC has formed a Labour Committee who shall assist the Contractor with the recruitment of local 
labourers to ensure an equal distribution of people employed between the various Amakhosi in the area. 
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2.12 Existing Services 
 

Contractor is to prove, protect and maintain all existing services encountered on site for the duration of the 
contract and would be required to remove, realign or temporarily replace services as required under this 
contract. 

 
Where the service owner is required to relocate their services, the contractor shall liaise with the service 
owner to determine the extents and timeframe of the relocation and to incorporate this information in his 
own programme and works methodology. The contractor may not refuse the service owner access to the 
site and shall provide the service owner sufficient space to do the relocations in a safe and logical method. 
The programming of the relocations shall be negotiated between the contractor and service provider. 

 
Where necessary, the relocation / protection of services shall be done by the contractor under the 
supervision of the service owner. 

 
2.13 Security 

 
The provision of security for the Contractor’s Site Establishment shall be his own responsibility, and no 
claims for additional security measures taken during the currency of the contract will be considered other 
than as provided for in Clause 54 of the Conditions of Contract. 

 
It is the responsibility of the Contractor to provide adequate security for the material on site and the works. 
Together with good community liaison and involvement, it is possible to maintain the risk at an acceptable 
level and have a successful project. 

 
 

PS-3 ENVIRONMENTAL IMPACT CONTROL 
 

Respect for the environment is important for this Contract. The environmental control of the site shall be 
governed by the Environmental Management Programme (EMPr) included in Particular Specification C3.3 of 
this document, which provides inter alia, for: 

 
(a) The Contractor must allow for the satisfactory combating of dust and noise nuisance over the full 

extent of the construction work, for the duration of the Contract. 
 

(b) The Contractor must make provision for the prevention of excessive erosion and siltation in the 
construction area and in particular on adjacent land. Should excessive erosion and/or siltation take 
place outside the road reserve as a direct result of the Contractor’s construction activities it will be 
the Contractor’s responsibility to make good the erosion/siltation to the satisfaction of the landowner 
and the Engineer, all at the cost of the Contractor. 

 
(c) No littering by construction workers shall be allowed. A refuse control system shall be established 

for the collection and removal of refuse to the satisfaction of the Engineer. 
 

(d) Adequate provision shall be made for temporary toilet requirements in construction areas. Use of 
the veld for this purpose shall not be allowed under any circumstances. 

 
(e) Streams, rivers and dams shall be protected from direct or indirect spillage of pollutants, such as 

refuse, garbage, cement, concrete, sewage, chemicals, fuels, oils, aggregate tailings, wash water, 
organic materials and bituminous products. In the event of spillage, prompt action shall be taken to 
clear the affected area. Emergency measures in the event of spillage must be set out and the 
responsible person made aware of the required action. The construction of temporary and or 
permanent dams must be done with the necessary approvals from the Department of Water Affairs 
and Forestry and Environmental Affairs and Tourism. 

 
(f) Bituminous and/or other hazardous products shall not be spoiled on site and may only be disposed 

of in licensed, authorised disposal facilities. 
 

(g) Control of invader species of plants. 
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(h) Clearing shall be limited to sports field area and under the relevant site clearance items in the bill of 
quantities 

 
 

PS-4 CONTRACTOR’S CAMP SITE 
 

Possible sites for the Contractor’s camp site will be indicated at the site inspection. 
 

The Contractor must take full cognizance of the regulations regarding the clearing of bush and felling of 
trees and no tree may be removed without the written permission of the Engineer and Employer. In 
establishing and maintaining the camp site, due cognizance is also to be taken of COLTA 1300. 

 
The standard of the Contractor’s camp, offices, accommodation, ablutions and other facilities must comply 
with the regulations of the relevant authority. Details of the facilities to be provided are to be submitted to 
the Engineer for approval. 

 
The Contractor is to familiarize himself and comply with, all local by-laws and Government Regulations 
pertaining to the employment, transport and accommodation of labour. 

 
 

PS-5 FACILITIES FOR THE ENGINEER 
 

No special facilities are required for the Engineer. 
 

All quality control tests will be undertaken by a commercial laboratory. 
 

PS-6 POWER SUPPLY AND OTHER SERVICES 
 

The Contractor shall make his own arrangements for the supply of electricity and other services. No direct 
payment shall be made for the provision of such services. The cost thereof shall be deemed to be included 
in the rates tendered for the various items of work for which these services are required or in the 
contractors Preliminary and General items. 

 
PS-8 RECORD DRAWINGS 

 
As the work progresses, the Contractor shall keep full records of all amendments to and deviations from 
the drawings as issued to the Contractor at the start of the contract. The true positions, invert levels and 
ground levels of all services exposed or encountered, as well as the cover levels, shall be indicated on the 
drawings. Record drawings are to be completed as work progresses and will be signed at progress 
meetings. The completion certificate shall only be issued after the Engineer has received a properly 
marked up set of record drawings and a ground and services survey in a format to be agreed. The survey 
shall be based on the same datum and trigonometric points as the issued construction drawings. Should 
this aspect not be strictly adhered to, the Engineer may withhold payment of all related items until the 
Contractor complies with this clause. A separate payment has been allowed for this service, and all costs 
related thereto shall be deemed to be included in the related item. 

 
PS-10 PROTECTION OF PRIVATE PROPERTY 

 
The Contractor shall take all the necessary steps to protect private property during construction. All fences, 
buildings, lean-tos, etc. shall be protected against damage that may arise as a result of the Contractor’s 
operations on site. The Contractor shall bear the cost of the repair of any damage to any private property, 
damaged as a result of the Contractor’s operations on site. 
The Contractor shall also provide access to the existing dwellings / businesses at all times. Where it is 
necessary to restrict access, the contractor shall obtain written permission from residents / business 
owners describing the extents and duration of the restriction. Full access shall always be provided outside 
of working hours or on non-working days. 

 
The contractor shall nominate a safety representative who shall be available at all times to deal with 
incidents or problems on the site, whether caused by the contractors works or not. The contact details of 
the representative shall be provided to the Employer, Engineer, local traffic / policing authorities and local 



Underberg Town Upgrade Phase 2 Doc 

Site Information 
C3 - 12 

 

community representatives. This requirement shall also apply should the contract extend across any site 
closure periods. 

 
 

PS-11 COMMUNICATIONS EQUIPMENT 
 

The Contractor is to arrange for his own telephone / cell phone / fax on site, which is to be made available 
to the Engineer or his representative for official purposes during working hours. All costs associated hereto 
shall be the responsibility of the Contractor. 

 
PS-12 DEALING WITH WATER 

 
The contractor shall be responsible for dealing with all water during the construction from what ever source, 
and the cost of all de-watering, unless otherwise itemised in the Schedule of quantities, shall be deemed to 
be included in the tender price if a zero rate has been submitted. 

 
 

C3.2: PROJECT SPECIFICATIONS 
 
 

PART B: AMENDMENTS TO THE STANDARD SPECIFICATIONS 
 
 

B1 PROJECT SPECIFICATIONS RELATING TO THE STANDARD SPECIFICATIONS AND OTHER 
ADDITIONAL SPECIFICATIONS 

 
In certain clauses in the Standard Specifications, allowance is made for a choice to be specified in the 
Project Specifications between alternative materials or methods of construction, and for additional 
requirements to be specified to suit a particular contract. Details of such alternatives or additional 
requirements applicable to this Contract are contained in this part of the Project Specifications. It also 
contains the necessary additional specifications required for this Contract. 

 
The clauses and payment items dealt with in this part of the Project Specifications are numbered ‘PS’ with 
a number corresponding to the relevant clause or item number in the Standard Specifications. 

 
New clauses and payment items not covered by clauses or items in the Standard Specifications have been 
included here and have also been designated with the prefix ‘PS’. Such clauses and items have been given 
a new number following upon the last number used in the particular section referred to in the Standard 
Specifications. 

 
SANS 1200 STANDARDIZED SPECIFICATIONS FOR CIVIL ENGINEERING CONSTRUCTION WORKS 

 
8.4 – OTHERS: CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS 

 
Add the following new item: 

 
Number Item Description Unit 

 
PS Occupational Health and Safety Act and Construction 

Obligations 
 

(a) Contractor's initial obligations in respect of the Occupational 
Health and Safety Act and Construction Regulations 

 
(b) Submission of the Health & Safety File to the Employer complete, 

and to the satisfaction of the Employer 
 

(c) Time-related obligations for the updating and mending the risk 
assessments, the safe work procedures, the project H&S file and 

 
Lump Sum 

Lump Sum 

month 
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the H&S plan, and for full compliance with all H&S matters during 
construction of the works under the contract. 

 
Payment of the rates tendered under this item shall for include full compensation for all the contractor’s 
charges and obligations in respect of compliance with the relevant OHS Act and the Construction 
Regulations. 

 
(i) The lump sum tendered under sub item (a) shall represent full compensation for the fixed part of the 

contractor’s obligations, ie that part which is substantially fixed and is not a function of the time 
required for completion of the contract and includes, but not limited to the following: 

 
• Preparation of risk assessments, 
• Safe work procedures, 
• Project Health and Safety file, 
• Health and Safety plan, and 
• Any other Health and Safety matters that the contractor deems necessary. 

 
Payment shall only be made once the Employer or Engineer are satisfied that all the conditions have 
been put in place or approved. 

 
(ii) The lump sum tendered under sub item (b) shall represent full compensation for the completing and 

checking of the Project Health and Safety file and handing over to the Employer on completion of the 
Works. 

 
Payment shall only be made once the Employer or Engineer are satisfied that the file is complete 
and have acknowledged this in writing to the Contractor. 

 
(iii) The tendered rate per month for sub item (c) represents full compensation for that part of the 

contractor’s obligations which are mainly a function of time and includes, but not limited to, the 
following: 

 
• Updating and amending 

o The risk assessment, 
o Safe work procedures, 
o The Project Health and Safety file, 
o The Health and Safety plan, and 

• Full compliance with all Health and Safety matters during construction of the Works. 
• Employment (or appointment) of a Safety Officer 

 
The Safety Officer shall be available and contactable on a full-time basis to deal with any issues as 
they arise. The Safety Officer may have other duties on the project, but these duties shall not prohibit 
them from performing the requisite Health & Safety functions, as required, in a timeous and 
responsible way. The Safety Officer shall also attend all project and progress meetings. 

 
8.8.2 ACCOMMODATION OF TRAFFIC 

B1517 MEASUREMENT AND PAYMENT 

Add the following: 
 

The Contractor’s obligation under this Item 8.8.2 shall not be measured or paid for directly 
(except as hereinafter provided for) and compensation for the work involved to comply with these 
obligations shall be deemed to be covered by the rates and amounts tendered for the various 
items of work included under this Contract. 

 
Replace payment item 1501 item with the following: 
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Number Item Description Unit 
 

PS Accommodating traffic and the provision and maintaining of 
diversions 

 
Lump Sum 

 

The unit of measurement shall be lump sum and shall include full compensation for 
accommodating traffic and providing, and maintaining temporary diversions as stipulated under in 
sub clauses 8.8.2. The tendered sum shall also include full compensation for the provision of 
communications equipment required for regulating the traffic, the provision and re-use of all 
temporary traffic control signs, flagmen, barricades, and New Jersey barrier complying with the 
legal requirements of all authorities concerned, for providing temporary access to private 
property, and for the provision and maintenance of temporary drainage. 

 
The tendered sum shall also include full compensation for the specified general requirements and 
all incidental items of cost which are required under the provisions of Item 8.8.2. 

 
The accommodation of traffic and the provisioning and maintenance of diversions shall be 
measured once only for a particular work area irrespective of the type of work to be executed or 
the number of times necessary to accommodate traffic over any particular part of the road. 

 
The provision of signage and flagmen shall be based on the requirements of SARTSM Vol 2 

Payment of the lump sum shall be made on a pro-rata monthly basis" 

 
SECTION B1800: DAYWORKS 

 
CONTENTS 

 
B1801 SCOPE 
B1802 GENERAL REQUIREMENTS 
B1803 MEASUREMENT AND PAYMENT 

 
B1801 SCOPE 

 
This section covers the method of measurement and payment for work carried out on a 
daywork basis. 

 
B1802 GENERAL REQUIREMENTS 

 
Work will be classified as daywork only if the Employer’s Agent considers no other rate in the 
schedule of quantities appropriate for payment purposes. 

 
An instruction regarding all work to be carried out under daywork in terms of Clause 6.5 of the 
General Conditions of Contract will be issued at the discretion of the Employer’s Agent. Some 
or all of the items priced under daywork in the schedule of quantities may possibly not be 
required for this Contract. 

 
Before ordering any material, the Contractor shall submit quotations to the Employer’s Agent 
for his approval, and shall submit such receipts or vouchers to the Employer’s Agent as may 
be necessary for proving the amount claimed. 

 
B1803 MEASUREMENT AND PAYMENT 

 
Item Unit 

 
B18.01   Vehicles, plant and equipment: 
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(a) (As specified) ...................................................................................... hour (hr) 
 

The daywork rates submitted for vehicles, constructional plant and equipment, 
subitem (a), in the schedule of quantities shall be a hire charge for the use of the 
vehicle and driver or constructional plant/equipment and operator (excluding 
VAT) and shall apply only to vehicles, constructional plant and equipment 
approved in writing by the Employer’s Agent. The rate shall include for 
maintenance, fuels and oils and other operating costs, establishment, insurance 
and other contingency costs relating to the running of the vehicle, plant or 
equipment. 

 
Where there is ambiguity between the power developed at the flywheel and mass 
of a machine, the power shall govern the measurement category. 

 
The Contractor and the Employer’s Agent will agree on the method of recording 
the working hours prior to the commencement of the work. Any long period of 
idling at any one time which in the opinion of the Employer’s Agent or his 
representative is beyond that required for normal operating conditions will not be 
paid for as working time. Non-working hours for any reason shall not be 
measured for payment. 

 
The tendered rates shall also include full compensation for all administrative 
costs, supervision, overheads, liabilities and obligations related to the running of 
the vehicles, constructional plant and equipment. The tendered rates shall be 
subject to the Contract Price Adjustment Factor laid down in the General 
Conditions of Contract. 

 
Item Unit 

 
B18.02 Labour: 

 
(a) Labourer ........................................................................................... hour 

 
(b) Artisan .............................................................................................. hour 

 
(c) Supervisor ........................................................................................ hour 

 
The daywork rates submitted for labour in the schedule of quantities shall be the 
cost of labour for each skill level and shall apply only to the number of workers 
approved in writing by the Employer’s Agent. 

 
The rates shall be for normal working hours and shall be increased pro rata for 
overtime at the standard rate applicable if the work performed outside working 
hours is approved in writing by the Employer’s Agent. 

 
The tendered rates shall also include full compensation for overhead charges, 
profit, liabilities, obligations, site supervision, the use of hand tools, appliances, 
equipment and for consumable stores. The tendered rates shall be subject to the 
Contract Price Adjustment Factor laid down in of the General Conditions of 
Contract. 
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C3.5 : MANAGEMENT 

DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY MIG PROJECTS 

UNDERBERG TOWN UPGRADE PHASE 2 

TENDER N0 PWBS-B044/22/23 
 
 
 

 

C3.5.1 MANAGEMENT OF THE WORKS 
 

C3.5.1.1 Applicable SANS standards 
 

C3.6 The provisions of these COLTO specification take precedent over the provisions of any part 
of SANS 2001 that is applicable to the contract. The variations and additions to these 
specifications are described in the section “Applicable COLTO Specifications. 

 
C3.7 The COLTO Standard Specifications for Road and Bridge Works for State Road Authorities 

(1998) applicable to this contract are stated in Section C3.4: Construction. 
 

C3.7.1.1 Particular / Generic specifications 
 

The following particular and generic specifications are applicable to this contract: 
 

i) Environmental Management Plan 
 

ii) Occupational Health and Safety Specifications 
 

C3.7.1.2 Planning and programming 
 

It is a prerequisite of this contract that minimal disruption of the public is ensured during 
construction. Construction methods must be of such a nature that no property or life is 
endangered. The Employer accepts no responsibility for any work done outside the site 
boundaries without the Engineer's approval. 

 
The Contractor shall draw up his programme to ensure that no delays are experienced on 
contract. 

 
The Contractor himself is responsible for liaison and arrangements with the Engineer in 
connection with the finalisation and approval of the construction programme. 

 
The Contractor shall submit his programme of work to the Engineer not later than fourteen 
(14) days after the Contractor has been notified of the acceptance of his Tender and only 
after discussions with the Engineer. If necessary, the Engineer may instruct the Contractor 
to adjust his programme to suit other activities. 

 
The programme shall be in the form of a bar chart only, and shall clearly show the 
anticipated quantities, the production rates and value of work to be performed each month. 

 
A network-based programme according to the precedence method shall also be provided 
showing the various activities and critical path in such detail as may be required by the 
Engineer. The programme shall be updated monthly in accordance with the progress made 
by the Contractor. 
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Failure to comply with these requirements will entitle the Engineer to use a programme 
based on his own assumptions for the purpose of evaluating claims for extension of time or 
additional payments. 

 
The compilation of the construction programme and any amendments thereto during the 
course of construction shall be at the cost of the Contractor and shall not be measured 
elsewhere in the contract. 

 
C3.7.1.3 Methods and procedures 

 
C3.7.1.3.1 Maintenance of accesses and streets 

 
The operation of construction vehicles on existing roads or streets, or on streets which have 
been completed to the level of sub-base or base or bituminous surface treatment, shall be 
limited to traffic with an axle load not exceeding that allowed by the Road Traffic Ordinance 
of the authority concerned, or any amendment thereof. Hauling is strictly forbidden on 
sections of streets that have been completed as described above. The Contractor shall 
make use of temporary haul roads, or where not practically possible, programme his work in 
such a manner that the haulage of materials shall be restricted to that required for the 
particular section of street. No additional payment shall be made for the use of temporary 
haul roads and all relevant costs shall be deemed to be covered by the appropriate rates. 

 
The Contractor must note that no additional payment will be made for the construction of 
temporary access roads to the construction site, borrow areas or to the spoil sites, except 
for payment made under payment item A 8.3.2.2 of SANS 1200 A. 

 
If the Contractor does make use of existing streets for the hauling of materials to or from the 
site, he shall be held responsible to clear any spillage caused by his activities on or near the 
roads by whatever means necessary, within one (1) day after such spillage has occurred. 
No additional payment will be made for the clearance of spillage and all relevant costs will 
be deemed to be covered under the relevant items. 

 
C3.7.1.3.2 Blasting operation 

 
Any blasting required shall be carried out by a competent, registered blaster. All permits 
required to purchase, transport, use and dispose of unused, blasting material shall be 
obtained and copies given to the Engineer before any blasting may take place. The 
commander of the local South African Police Services (SAPS) shall be informed of the time 
and date that blasting operations will take place at least 6 hours before blasting. 

 
No blasting operations may take place on weekends or holidays or after 17:00 on week 
days. 

 
The Contractor shall ensure that sufficient suitable cover material, to the satisfaction of the 
blaster, is available and in place before a blast is initiated. 

 
C3.7.1.3.3 Normal working hours 

 
Normal working hours shall be between 07:00 and 17:00 on weekdays from Mondays to 
Fridays and between 07:00 and 13:00 on Saturdays, should the Contractor choose to work 
on Saturdays, excluding Public holidays. 

 
C3.7.1.3.4 Interference with Municipal staff and operations 

 
Any member of the Contractors staff found to be interfering with municipal staff or 
operations in any way shall be removed from the site and shall not be allowed to return. 
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C3.7.1.3.5  Access for other Contractors 
 

The Contractor shall provide reasonable access to other Contractors carrying out work on 
the site from time to time, as and when such access is required. The Contractor is entitled 
to request reasonable notification of at least 24 hrs before access by others is required. 

 
C3.7.1.3.6 Giving notice of work to be covered up 

 
The Contractor shall give the Engineer reasonable time to accommodate examinations in 
his program, in which case times for inspections can be agreed on. Requests for 
examination of work shall be made in the site request book, and via email or sms to the 
Engineer, at least 72 hrs before the examination is required. 

 
If the Engineer attends with the purpose of examining any part or materials of the works at 
the time and date as agreed upon with the Contractor, and it is found that the works or 
materials are not yet ready for inspection, the Contractor shall be responsible for the costs 
of such a visit by the Engineer. 

 
C3.7.1.3.7 Cost of test specimens and tests 

 
It is deemed that the Contractor has made provision in his tender for all such services and 
tests that are required from him. It is the duty of the Contractor to, at his own cost and by 
means of the necessary tests, prove to the Engineer that the works and compaction where 
prescribed, comply with the specification. 

 
C3.7.1.4 Sequence of the works 

 
Sequencing of the works shall be agreed to between the Contractor, the Engineer and the 
relevant Municipal or service provider representatives 

 
C3.7.1.5 Quality plans and control (Testing) 

 
Refer SANS 1200 A: General and COLTO 

 
C3.7.1.6 Environmental Management Plan 

 
In addition to the items listed here, the EMP shall also be considered to be part of the 
contractual documentation, and the requirements therein shall be adhered to. 

 
C3.7.1.6.1 Demarcation of the site 

 
For the purpose of the EMP, the site shall be divided into two areas identified by the 
Engineer and the Contractor: 

 
(i) The construction camp comprising all buildings, hostels, offices, lay down yards, 

vehicle wash areas, fuel and material storage areas, batching areas and other 
infrastructure that is required for the running of the job. 

 
(ii) The working area in which construction activity is permitted to take place. No 

infrastructure, permanent lay down or storage areas shall be established in this 
working area unless specified in the project specification or prior approval is 
obtained from the Engineer. 

 
C3.7.1.6.2 Construction camp 

 
The Contractor shall provide the Engineer with a plan showing the positions of all buildings, 
yards, vehicle wash areas, batching areas and other infrastructure for approval by the 
Engineer at least ten (10) days prior to the commencement date. The construction camp 
shall be planned in such a way so as to affect as small an area as practically possible. The 
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Engineer shall approve the location and layout of the construction camp prior to 
establishment. 

 
C3.7.1.6.3 Fencing of the site 

 
If a temporary fence is required, the Contractor shall erect and maintain such a fence 
(demarcating the boundary of the working area, construction camp and access roads) to the 
satisfaction of the Engineer. The erection of this fence shall be one of the first tasks 
undertaken by the Contractor after the commencement date. The boundaries between the 
construction camp area and the working area within the site shall also be fenced. The 
Contractor shall ensure that the erection of the fencing causes minimal disturbance to flora, 
fauna, natural, historical and cultural features. A method statement shall be submitted to 
the Engineer prior to erection to ensure proper positioning of the fence. 

 
All material left over from fencing operations shall be collected after the fence has been 
erected and removed from site. Fences shall not be moved or removed without the written 
consent of the Engineer. The Contractor throughout the construction period shall maintain 
fences. 

 
C3.7.1.6.4  Workshops 

 
Any workshops shall be located inside the demarcated construction camp area. The exact 
location and design of the workshop shall be as approved by the Engineer prior to 
establishment. The workshop shall have a smooth impermeable (concrete) floor. The floor 
shall be bunded and sloped towards an oil trap or sump to contain any spillages of 
substances (e.g. oil). When servicing equipment, drip trays shall be used to collect the 
waste oil and other lubricants. All waste material shall be disposed of in accordance with 
national, regional and local laws, regulations and by-laws. This waste material shall be 
regularly removed off site and disposed of at an approved waste site. 

 
C3.7.1.6.5 Eating areas 

 
The Contractor’s employees shall eat in the designated eating area indicated on the 
Contractor’s drawing of the construction camp that has been approved by the Engineer. No 
changes to the eating area shall be made without the approval of the Engineer. The 
Contractor shall provide shade and adequate scavenger-proof and weatherproof refuse 
bins in this area. Any cooking on site shall only be undertaken in the eating area and be 
done on well maintained gas cookers with fire extinguishers present. No cooking shall be 
done anywhere else on site and no fires are permitted. 

 
C3.7.1.6.6  Watchmen 

 
The Contractor shall ensure that a watchman is present on site during all non-working 
hours, including public holidays unless otherwise agreed with the Engineer to ensure the 
safety of sensitive areas. 

 
C3.7.1.6.7 Ablution facilities 

 
The exact location of the toilets shall be as approved by the Engineer. The Contractor shall 
provide toilets and shall be responsible for their maintenance and servicing on a daily basis. 
The contractor shall ensure that no spillage occurs when the toilets are cleaned or emptied. 
Burial of waste from toilets on site is strictly prohibited. The toilets shall be maintained in a 
clean state. Performing ablutions anywhere other than in toilets is strictly prohibited. 
Leaking toilets shall be repaired immediately or removed from site. 
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C3.7.1.6.8 Solid waste collection areas 
 

“Solid waste” refers to all solid waste, including construction debris, chemical waste, excess 
cement/concrete, wrapping materials, timber, tins and cans, drums, wire, nails, food and 
domestic waste (e.g. plastic packets and wrappers). 

 
The Contractor shall set up a waste control and removal system. The Contractor shall 
submit a method statement for waste control and removal to the Engineer for approval prior 
to commencement. Bins shall be closed, weatherproof and scavenger-proof. 

 
Waste shall be collected from these bins on a daily basis and shall be stored in a central 
collection area prior to removal off-site. This central collection area shall have appropriate 
storage containers (closed and weatherproof) bunded and lined with plastic or concrete. 
The waste from this central collection area shall be disposed of off-site at an approved 
waste site. Waste shall be removed from site on a regular basis as approved by the 
Engineer. Waste shall not be burnt or buried on site or in the surrounding area. Where 
possible, appropriate material shall be reused or recycled. 

 
C3.7.1.6.9 Wastewater 

 
Water shall be used sparingly on site and where possible wastewater shall be recycled. A 
wastewater management plan shall be submitted to the Engineer for approval 10 days prior 
to commencement date. This management plan shall detail the expected extent of 
contamination of each wastewater stream and how the Contractor plans to deal with each 
wastewater stream. 

 
C3.7.1.6.10 Fuel storage areas 

 
Fuels required for use during construction shall be stored in a depot at the construction 
camp at a location as agreed upon by the Engineer. The Contractor shall ensure that all 
liquid fuels (petrol and diesel) are stored in tanks with lids, which are kept firmly shut. The 
tanks shall be situated on a smooth impermeable (plastic or concrete) base with an earth 
bund. The impermeable lining shall extend to the crest of the bund and the volume inside 
the bund shall be 1,5 x the total capacity of the storage tanks. The bunded area shall be 
emptied of water following rainfall events. The floor of the bund shall be sloped towards an 
oil trap or sump to enable any spilled fuel and / or fuel-soaked water to be removed. 

 
The Contractor shall keep fuel under lock and key at all times. 

 
C3.7.1.6.11 Concrete batching area 

 
Cement and concrete are regarded as hazardous to the environment due to the high pH of 
the material and the chemicals it contains. 

 
The Contractor shall submit a method statement for mixing of concrete for approval by the 
Engineer indicating where the mixing will take place and the methods to ensure that waste 
water and materials are contained in the batching area and disposed of correctly. Concrete 
shall not be mixed directly on the ground. 

 
C3.7.1.6.12 Equipment maintenance and storage 

 
All vehicles and equipment shall be kept in good working order and serviced regularly. 
Leaking equipment shall be repaired immediately or removed from the site. Where 
possible, all maintenance of equipment and vehicles shall be performed in the workshop. If 
it is necessary to do maintenance outside of the workshop area, the Contractor shall obtain 
agreement from the Engineer prior to commencing activities. 
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The Contractor shall demarcate an area in which equipment and vehicles may be stored. 
The location of this area shall be as approved by the Engineer. The Contractor shall take 
measures to ensure that there is no pollution of this storage area by leaks or drips. 

 
C3.7.1.6.13 Materials handling, use and storage 

 
The Contractor is responsible for ensuring that any material delivery drivers are informed of 
all procedures and restrictions (e.g. which access roads to use, “no go” areas, speed limits, 
dust control, etc) required to comply with the EMP before they arrive at site and off load any 
materials. The Contractor shall ensure that the delivery drivers are supervised during off- 
loading by someone with an adequate understanding of the requirements of the EMP, so as 
to ensure that all relevant requirements of the EMP are followed. 

 
Hazardous Substances 

 
The Contractor shall comply with all relevant national, regional and local legislation with 
regard to the transport, use and disposal of hazardous materials. 

 
The Contractor shall provide the Engineer with a list of all hazardous materials to be used 
on site, together with the storage, handling and disposal procedures of the materials. This 
information shall be available to all personnel on site. 

 
The location of the hazardous material store shall be within the demarcated construction 
camp area. The location and design of the store within this area shall be approved by the 
Engineer prior to establishment. 

 
Fuel (Petrol and Diesel) and Oil 

 
Where possible, the Contractor shall ensure the refuelling of vehicles takes place only at 
the fuel storage area in the construction camp. Where this is not possible, the Contractor 
shall notify the Engineer to get his approval of the refuelling method to be used. The 
surface under the refuelling area shall be protected against pollution to the satisfaction of 
the Engineer prior to any refuelling activities. All equipment that leaks shall be repaired 
immediately or removed from the site. Refuelling shall be carried out by means of pumps, 
rather than funnels. 

 
C3.7.1.6.14 Emergency procedures 

 
The Contractor shall ensure that emergency procedures for the following situations are 
submitted for approval to the Engineer prior to establishment of the site. 

 
Fire 

 
The Contractor shall advise the relevant authority of a fire as soon as one starts and shall 
not wait until he can no longer control it. The Contractor shall ensure that his staff and the 
staff of Subcontractors are aware of the procedure to be followed in the event of a fire. 

 
Accidental leaks and spillages 

 
The Contractor shall ensure that his staff and the staff of Subcontractors are aware of the 
procedure to be followed for dealing with spills and leaks, which will include notifying the 
Engineer and relevant authorities. The Contractor shall also ensure that the necessary 
materials and equipment for dealing with spills and leaks are present on site at all times. 
The clean-up of spills and any damage caused by the spill or leak shall be for the 
Contractor’s account. The Contractor shall submit a method statement for management of 
accidental leaks and spillages of any liquid material to the Engineer for approval. 



Underberg Town Upgrade Phase 2 Doc 

Site Information 
C3 - 22 

 

C3.7.1.6.15 Care of surrounding areas 
 

The Contractor shall ensure that no contamination of or damage to the surrounding areas or 
watercourses shall occur as a result of any of his activities during construction. 

 
Care shall be taken to ensure no accidental spillage or leakage occurs whilst temporary 
bypass facilities are in use. Should any spillage or leakage occur the Contractor shall 
immediately stop his operations and clean up the spillage. He shall then rectify the cause of 
the spillage or leakage before proceeding further to ensure that no further spillages occur. 

 
The clean-up of spillage and any damage caused by the spillage or leakage shall be for the 
Contractor’s account. The Contractor shall submit a method statement for management of 
accidental leaks and spillages of any sewage to the Engineer for approval. 

 
The Contractor shall ensure that no pollution of the surrounding areas occurs due to wind- 
blown or other litter emanating from the site or from his activities during construction. No 
fires are permitted, neither is the cutting down of or any damage to trees and other 
vegetation (especially Camel Thorn Trees) outside of the demarcated site. 

 
C3.7.1.7 Format of communications 

 
All communication regarding the contract shall be channelled through the Engineer and/or 
his duly authorised representative. 

 
The General Conditions of Contract (GCC) for Construction Works (1st edition) 2015 
clauses 1.1.24 and 1.2 shall prevail in terms of format of communications. 

 
C3.7.1.8 Key personnel 

 
The contractor shall furnish satisfactory evidence that they dispose of sufficient staff and 
workmen with the necessary experience in work of a similar nature as that described in this 
document. For this purpose, the contractor shall duly complete Schedule 1E: Personnel and 
Schedule 1G: Past Experience. 

 
C3.7.1.9 Management meeting 

 
Monthly site meetings will take place at the site office of the Contractor at dates and time to be 
communicated at the award of the contract. The Employer, Engineer, Contractor and Project 
Steering Committee will attend the monthly site meetings. The Engineer will act as the chair for 
the monthly site meetings. Other planning meetings between the Contractor’s personnel and 
the Engineer’s Representative can take place on a fortnightly basis or as required in terms of 
the contract progress. 

 
C3.7.1.10 Daily records 

 
The Contractor will be required to keep a daily record of the site activities (including plant, 
personnel, site and weather conditions) in the Site Diary which will be inspected during each 
management meeting and when the Engineer or Employer visits the site. 

 
C3.7.1.11 Bonds and guarantees 

 
The Bond required on the project is the Form of Guarantee as described in the GCC 2015 
Clause 7 and Pro Forma appended in the GCC 2015 on pages 57-58. The liability of the 
Guarantee shall be for 10% of the Tender Sum. 

 
C3.7.1.12 Payment certificates 

 
Payment on this contract will be made in accordance with Clause 49 of the General Conditions 
of Contract of 2015. The Contractor and the Engineer’s Representative shall compile and 
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agree on the quantity of work certified for payment and submit the payment certificate to the 
Engineer 3 days before the monthly site meeting. The Engineer will draw up the payment 
certificate to be certified at the monthly site meeting by the Engineer and the Employer. 
Payment certificates will only be certified at the site meeting if the Engineer and Employer are 
in agreement as to work certified, contractual obligations fulfilled by the contractor, etc. 
following a site inspection on the day of the site meeting. Payment certificates will be certified 
by the Engineer and Employer should there be an agreement as to the issues previous 
mentioned or the payment certificate will be edited. All certified payment certificates will be 
dealt with as stipulated in clause 49.4: Employer’s obligation to pay of the GCC 2004. 

 
No retention money will be certified for payment unless the list setting out the work to be 
completed to justify the issue of the Certificate of Completion has been fully complied with. 

 
The quantities in the Bill of Quantities are provisional only and do not necessarily represent the 
actual and final amount of work to be done. Unless otherwise stated, items will be measured 
nett in accordance with the drawings and no allowance will be made for waste. 

 
The Contract amount for the complete contract shall be computed from the actual measured 
quantities of authorised work done to the satisfaction of the Engineer, valued at prices 
tendered against the respective items in the Bill of Quantities. 

 
C3.7.2 OCCUPATIONAL HEALTH AND SAFETY SPECIFICATIONS 

 
C3.7.2.1 Background 

 
In terms of the Construction Regulations [Regulation 4 (1) (a)] of the Occupational Health 
and Safety Act, No 85 of 1993, the Employer is required to compile an Occupational Health 
and Safety specification for each of its projects and the Principle Contractor, appointed by 
the Employer in terms of Regulation 4 (1) (c), is required to prepare an Occupational Health 
and Safety plan. This plan has to be prepared in terms of Regulation 5 (1) as well as the 
Employer’s Occupational Health & Safety specification. In terms of Regulation 4 (2), the 
Employer and the Principle Contractor are required to agree on the Occupational Health 
and Safety Plan before any work may commence. 

 
C3.7.2.2 Framework for an occupational health and safety plan 

C3.7.2.2.1 Introduction 

The Principal Contractor has to demonstrate to the Employer that it has a suitable and 
sufficiently documented Occupational Health and Safety plan as well as the necessary 
competencies, experience and resources to perform the construction work safely. 

The Principle Contractor could be required to submit the following documentation for 
perusal and verification by the Employer: 

• Management structure. 

• Quality plan. 

• Human resources plan. 

• Registered workplace skills plan. 

• “Letter of good standing” from the Compensation Commissioner or licensed compensation 
insurer. 

• Proof of Induction and other training of employees. 

• Example copy minutes of previous Occupational Health and Safety Committee meetings 
and copies of Incident Investigation reports. 
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The following specifications are supplied as a guide only. The Employer’s Health and 
Safety Agent may amend and/or expand on the specifications by means of an addendum to 
Tender or after the award of the Contract. 

 
C3.7.2.2.2 OH&S plan at tender stage 

 
Tenderers shall submit an OH&S plan with their tender document. This shall be a 
preliminary plan that may be expanded on and finalised after the award of the contract. The 
OH&S Plan should be based on the following principles: 

 
• A proper risk assessment of the construction work. 

• Pro-active identification of potential hazards and unsafe working conditions. 

• Informing and/or training of employees in hazards and risk areas. 

• Provision of a safe-working environment and safety equipment. 

• Ensuring the safety of sub-contractors through their safety plans. 

• Monitoring the health and safety on the construction works on a regular basis. 

• Using competent safety officers. 

C3.7.2.3 Contents of an occupational health and safety plan 

C3.7.2.3.1 Occupational Health and Safety Management Programme 

• Management of Occupational Health and Safety risks. 

• Occupational Health and Safety structures and appointments. 

• Programme of Occupational Health and Safety inspections. 

• Occupational Health and Safety Representatives. 

• Occupational Health and Safety committee. 

C3.7.2.3.2 Communication and management of the work 
 

• Management structure and responsibilities. 
 

• Details of the construction supervision and his appointed assistants. 
 

• Details of the Construction Safety Officer. 
 

• Occupational Health and Safety goals for the project and arrangements for monitoring 
and review of Occupational Health and Safety performance. 

 
• Arrangements for: 

 Regular liaison between parties on site. 
 

 Consultation with the workforce. 
 

 The exchange of design information between the Employer, designers, 
supervisors and contractors on site. 

 
 Handling design changes during the project. 

 
 Selection and control of contractors. 

 
 The exchange of Occupational Health and Safety information between all 

contractors. 
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 Security. 
 

 Site induction and onsite training. 
 

 Facilities and first-aid. 
 

 The reporting and investigation of accidents and incidents. 
 

 The production and approval of risk assessments and method statements. 
 

 Site OH&S rules. 
 

 Fire and emergency procedures. 
 

 Reporting to the Employer i.e. results of Occupational Health and Safety 
inspections, incident and incident investigations and committee meetings. 

 
 Reporting of incidents to the Department of Labour and Compensation insurer 

where appropriate. 
 

C3.7.2.3.3 Arrangements for controlling significant site risks 
 

The following are some examples of the arrangements for controlling the most significant 
site risks: 

 
C3.7.2.3.4 Safety risks 

 
• Services, including temporary electrical installations. 

 
• Preventing employees from falling into excavations, from trucks etc. 

 
• Work with, on or near fragile materials. 

 
• Control of lifting operations. 

 
• The maintenance of plant and equipment. 

 
• Traffic routes and segregation of vehicles and pedestrians. 

 
• Traffic control during pipeline crossing of existing roads. 

 
• Handling and storage of hazardous materials. 

 
• Dealing with existing unstable structures/land. 

 
• Working in confined spaces. 

 
• Working at elevated heights (> 3,0 m). 

 
• Other significant safety risks as and when identified. 

 
• Working in excavations to a depth of 7,0 metres. 

 
C3.7.2.3.5 Health risks 

 
• Working environment. 

• Handling, storage and use of hazardous chemical substances. 
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• Dust containing cement, silica and other hazardous substances. 

• Dealing with contaminated land or material. 

• Manual handling. 

• Reducing noise and vibration. 

• Provision of adequate lighting. 

• Ventilation considerations. 

• Extreme heat and cold temperature considerations. 

• Dealing with HIV/Aids and other illnesses. 

• Provision of and maintaining ablution and eating facilities. 

• Other significant health risks as and when identified. 

C3.7.2.4 Special risks 
 

Contractors are to take note of the special risks that may be encountered during the project 
and to include these special risks in the OH&S plan. 

 
C3.7.2.4.1 Working environment 

 
• Trench excavations and bulk earthworks ranging between 1 and 1.5 metres in depth. 

 
• Rotating machinery (and pumps if required). 

 
• Electrical infrastructure not indicated on “As Built” drawings. 

 
• Electrical storms during summer months. 

 
• Traffic control during pipeline crossings of existing roads. 

 
C3.7.2.4.2 Installation work 

 
• Use of electricity may be hazardous in wet conditions. 

 
• Working space may be limited. 

 
• Lifting and placing of heavy equipment, pipes and manhole rings and covers. 

 
C3.7.2.5 Preparation of an occupational health and safety operational reference file/manual 

 
The Principal Contractor shall open and maintain an OH&S file for the duration of the 
contract. On completion of the contract the Principal Contractor shall hand the OH&S file to 
the Employer. 

 
C3.7.2.5.1 The following are some of the requirements to be addressed 

 
• Layout, format and content requirements. 

 
• Arrangement for the collection and gathering of information. 

 
• Storage and archiving of all the information. 

 
• Copy to the Client at completion of project. 

 
• Appointment of a health and safety officer in writing. 
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C3.7.2.5.2 Contents of an OH&S file/manual 
 

• OH&S Policy. 
 

• Notice of new project. 
 

• Site start-up. 
 

• Security measures. 
 

• Written designations and appointments. 
 

• Arrangements with contractors/mandatories. 
 

• OH&S rules and procedures. 
 

• Induction. 
 

• OH&S training. 
 

• OH&S promotion. 
 

• OH&S representatives. 
 

• OH&S committees. 
 

• Workplace facilities e.g. ablutions, sheltered eating areas etc. 
 

• Protective equipment. 
 

• Workplace inspections and audits. 
 

• Investigation and reporting of incidents/accidents. 
 

• Mechanical safeguarding. 
 

• Electrical safeguarding. 
 

• Safeguarding against trench excavations with depths ranging between 2 to 7 metres. 
 

• Safeguarding against hazardous substances. 
 

• Lifting machinery and equipment. 
 

• Construction vehicles and mobile plant. 
 

• Welding, heating and flame cutting. 
 

• Protection of the environment affected by construction activities. 
 

• Keeping of records in terms of the OH&S Act (85 of 1993). 
 

• General details of construction methods and materials used. 
 

• Details of equipment and maintenance facilities within the structures. 
 

• Maintenance requirements and procedures for structures / equipment / plant. 
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• Manuals produced by suppliers and specialist contractors, including operating and 
maintenance procedures and schedules for plant and equipment. 

 
• Details of the location and nature of utilities and services, including emergency and fire- 

fighting systems. 
 

C3.7.2.6 Notice of construction work 
 

The Contractor shall complete Annexure A – Notification of Construction Work of 
Regulation 3 of the Construction Regulations 2003. 

 
The original shall be forwarded to the office of the Department of Labour closest to the site. 
A copy of the original must be kept on site at all times. 

 
C3.7.2.6.1 Protection of the public 

 
The Contractor shall at all times ensure that his operations do not endanger any member of 
the public. 

 
As the area surrounding the site is populated, the Contractor shall take special precautions 
to prevent public access to any danger areas on the Works, e.g. by temporary barricades 
and/or fencing. 

 
C3.7.3 SAFETY ON SITE 

 
C3.7.3.1 Access to site by public 

 
The Contractor shall erect fences and employ sufficient security personnel to prevent 
unauthorised access to the site by members of the public. Notices prohibiting access to the 
site shall be clearly displayed at all access points. 

 
The notices shall be in English, Zulu and the most commonly used local language. 

 
C3.7.3.2 Barricades and lighting 

 
All excavations and openings in walls and slabs into or through which a person may fall 
shall be securely barricaded at all times in accordance with the requirements of the 
applicable OH&S regulations. 
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PART C4 : SITE INFORMATION 
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C4.1 Locality Plan 
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PART C5 : ANNEXURES 
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TENDER N0 PWBS-B044/22/23 
 

 

Annexure A Drawings 
 

Annexure B Environmental Management Programme 
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PART C5 ANNEXURE A 

DRAWINGS 

The drawings issued to tenders as part of the tender documents must be regarded as provisional and 
preliminary for the tenderer’s benefit to generally assess the scope of work. The drawings are issued 
separately. 

 
The work shall be carried out in accordance with the latest available revision of the drawings approved for 
construction (AFC) 

 
At commencement of the contract, the Engineer shall deliver to the Contractor copies of the AFC drawings 
and any instructions required for the commencement of the works. From time to time thereafter during the 
progress of the works, the Engineer may issue further drawings for construction purposes as may be 
necessary for adequate construction, completion and defects correction of the works. 

 
All drawings and specifications and copies thereof remain the property of the Employer, and the Contractor 
shall return all drawings and copies thereof to the Employer at the completion of the contract. 

 
Tender drawings are issued separately and are listed hereunder: 

 
 

CIVIL DRAWINGS 

Drawing Number Drawing Description 

UA1213-01-001-LYT-A-00 Overall Layout Plan 

UA1213-01-002-DET-A-00 Typical Details 
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PART C5 ANNEXURE B 

ENVIRONMENTAL MANAGEMENT PLAN 

 
The EMP plan will sent to the appointed contractor. 
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PART C5 ANNEXURE C 

LOCAL CONTENT 



 

 
 
 
 

Annex C 
SATS 1286.2011 

 

 Local Content Declaration - Summary Schedule  
 
 
 
 
 
 
 

  Calculation of local content  
 

Tender item 
no's 

 
 

List of items 

 
Tender price - 

each 
(excl VAT) 

 
Exempted 
imported 

value 

Tender value 
net of 

exempted 
imported 
content 

 

Imported 
value 

 
 

Local value 

 
Local 

content % 
(per item) 

(C8) (C9) (C10) (C11) (C12) (C13) (C14) (C15) 
        
        
        
        
        
        
        
        

(C20) Total ten 
Signature of tenderer from Annex B (C21) T 

(C22) Total Tender value n 
 
 

Date:   

 Tender summary  
 

Tender 
Qty 

 
 

Total tender value 

 

Total exempted 
imported content 

 

Total Imported 
content 

(C16) (C17) (C18) (C19) 
    
    
    
    
    
    
    
    

der value R 0  

otal Exempt imported content 
et of exempt imported content 

R 0  
R 0 

(C23) Total Imported content 
(C24) Total local content 

(C25) Average local content % of tender 

R 0 
R 0 

 

 

(C1) 
(C2) 

Tender No. 
Tender description: 

       Note: VAT to be excluded from all 
calculations 

(C3) 
(C4) 
(C5) 

Designated product(s) 
Tender Authority: 
Tendering Entity name: 

        

(C6) Tender Exchange Rate: Pula  EU  GBP    

(C7) Specified local content %         

 



 

R 9,00 
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 Imported Content Declaration - Supporting Schedule to Annex C  

 

SATS 1286.2011 

 
(D1) 
(D2) 
(D3) 
(D4) 
(D5) 
(D6) 

 
 
 
 
 
 

 
EU GBP 

 
 
 
 
 
 
 

 
Summary 

 
Exempted imported 

Tender Qty value 

 

(D17) (D18) 

 
 

(D19) Total exempt imported value R 0 

 
 

Summary 

 
Tender Qty Total imported value 

 
(D30) (D31) 

 
 
 
 
 

(D32) Total imported value by tenderer R 0 
 

Summary 

 
Quantity 
imported 

 
Total imported value 

 

(D43) (D44) 

 
 
 

(D45) Total imported value by 3rd party R 0 

 

D. Other foreign currency payments 
 

 
Type of payment 

Local supplier 
making the 

payment 

Overseas 
beneficiary 

Foreign currency value 
paid 

Tender Rate 
of Exchange 

(D46) (D47) (D48) (D49) (D50) 
     

     

     

     

 
Signature of tenderer from Annex B 

 
 
 
 

Local value of 
payments 

(D51) 
 
 
 
 
 

(D52) Total of foreign currency payments declared by tenderer and/or 3rd party 
 

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52) above R 0 
 
 

Date: 

This total must correspond with 
Annex C - C 21 

Calculation of imported content A. Exempted imported content 

Tender item 
no's 

Description of imported content Local supplier Overseas Supplier 

Forign 
currency 

value as per 
Commercial 

Invoice 
(D11) 

Tender 
Exchange 

Rate 

Local value of Freight costs to 
imports port of entry 

All locally 
incurred Total landed 

landing costs cost excl VAT 
& duties 

(D7) (D8) (D9) (D10) (D12) (D13) (D14) (D15) (D16) 

Calculation of imported content B. Imported directly by the Tenderer 
Forign 

Tender item 
no's 

Description of imported content Unit of measure  Overseas Supplier 
currency 

value as per 
Commercial 

Invoice 
(D24) 

Tender Rate Local value of Freight costs to 
of Exchange imports port of entry 

All locally 
incurred Total landed 

landing costs cost excl VAT 
& duties 

(D20) (D21) (D22) (D23) (D25) (D26) (D27) (D28) (D29) 

` 

Calculation of imported content C. Imported by a 3rd party and supplied to the Tenderer 
Forign 

Description of imported content Unit of measure  Local supplier Overseas Supplier 
Tender Rate Local value of Freight costs to 

value as per 
currency 

(D33) (D34) (D35) (D36) 

Commercial 
Invoice 

(D37) 

All locally 
incurred Total landed 

of Exchange imports port of entry  landing costs cost excl VAT 
& duties 

(D38) (D39) (D40) (D41) (D42) 

` 

 
This total must correspond with 

Annex C - C 23 

Summary of 
payments 

Calculation of foreign currency 
payments 

R 12,00 

Note: VAT to be excluded from 
all calculations 

Tender No. 
Tender description: 
Designated Products: 
Tender Authority: 
Tendering Entity name: 
Tender Exchange Rate: 

  
 

 

 

 

Pula  

 



 

Tender No.  

Tender description: 
Designated products: 
Tender Authority: 
Tendering Entity name: 

 
 
 
 

 

Note: VAT to be excluded from all calculations 

 
 
 
 

 

 

 
Annex E 

SATS 1286.2011 

 
 
 
 

(E1) 
(E2) 
(E3) 
(E4) 
(E5) 

 Local Content Declaration - Supporting Schedule to Annex C  
 

 
 

Local Products 
(Goods, Services and 

Works) 

 
Description of items purchased 

 
Local suppliers 

 
Value 

 (E6) (E7) (E8) 
    

   
   
   
   
   
   
   
   
   
   
   

(E9) Total local products (Goods, Services and Works) R 0 

 
(E10)   Manpower costs   ( Tenderer's manpower cost) 

 

(E11)   Factory overheads  (Rental, depreciation & amortisation, utility costs, consumables etc.) 
 

(E12)  Administration overheads and mark-up  (Marketing, insurance, financing, interest etc.) 
 

(E13) Total local content R 0 
 
This total must correspond with Annex C - C24 

 
Signature of tenderer from Annex B 

 
 
 

Date: 

R 0 

R 0 

R 0 
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