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C1:   AGREEMENTS AND CONTRACT DATA 
 

C1.1 FORM OF OFFER AND ACCEPTANCE 
 
Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a 
contract in respect of the following works: 
TENDER NO.:PWBS- B044/23/24 : CONSTRUCTION OF MAGUZWANA SPORTSFIELD 
(WARD 1) 
The Tenderer, identified in the Offer Signature block below, has examined the documents 
listed in the Tender Data and addenda thereto as listed in the Tender Schedules, and by 
submitting this Offer has accepted the Conditions of Tender. 
 
By the representative of the Tenderer, deemed to be duly authorised, signing this part of this 
Form of Offer and Acceptance, the Tenderer offers to perform all of the obligations and 
liabilities of the Contractor under the Contract including compliance with all its terms and 
conditions according to their true intent and meaning for an amount to be determined in 
accordance with the Conditions of Contract identified in the Contract Data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
………………………………………………………………………………………………………… 

……………………. Rand (in words); R……………………………………………….. (in figures) 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of 
Offer and Acceptance and returning one copy of this document to the Tenderer before the end 
of the period of validity stated in the Tender Data, whereupon the Tenderer becomes the party 
named as the Contractor in the Conditions of Contract identified in the Contract Data. 
 
For the Tender:  
 
Signature :……………………………………………………………………….. 
           
Name of representative :……………………………………………………….. 
   
Capacity :………………………………………………………………………… 
          
 
Name of Organisation:……………………………………………………….. 
 
Address of organization:…...........................................................................  
         :……………………………………………………….. 
 
Signature and name of witness:  
 
  Signature………………………………………………………. 
        
  Name………………………………………………………...... 

 
  Date: ………………………………...................................... 
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Acceptance 
 

By signing this part of the Form of Offer and Acceptance, the Employer identified below 
accepts the Tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor 
the amount due in accordance with the Conditions of Contract identified in the Contract Data.  
Acceptance of the Tenderer’s Offer shall form an agreement between the Employer and the 
Tenderer upon the terms and conditions contained in this Agreement and in the Contract that 
is the subject of this Agreement. 
 

The terms of the contract are contained in 
Part 1 Agreement and Contract Data, (which include this Agreement) 
Part 2 Pricing Data 
Part 3 Scope of Work  
Part 4 Site Information 

 

and drawings and documents or parts thereof, which may be incorporated by reference into 
Parts 1 to 4 above. 

Deviations from and amendments to the documents listed in the Tender Data and any addenda 
thereto listed in the Tender Schedules as well as any changes to the terms of the Offer agreed 
by the Tenderer and the Employer during this process of offer and acceptance, are contained 
in the Schedule of Deviations attached to and forming part of this Agreement. No amendments 
to or deviations from said documents are valid unless contained in this Schedule, which must 
be duly signed by the authorised representative(s) of both parties. 

The Tender shall within two weeks after receiving a completed copy of this Agreement, 
including the Schedule of Deviations (if any), contact the Employer’s agent (whose details are 
given in the Contract Data) to arrange the delivery of any bonds, guarantees, proof of 
insurance and any other documentation to the provided in terms of the Conditions of Contract 
identified in the Contract Data at, or just after, the date this Agreement comes into effect. 
Failure to fulfill any of these obligations in accordance with those terms shall constitute a 
repudiation of this Agreement. 

Notwithstanding anything contained herein, this Agreement comes into effect on the date when 
the Tenderer receives one fully completed original copy of this document, including the 
Schedule of Deviations (if any). Unless the Tenderer (now Contractor) within five days of the 
date of such receipt notifies the Employer in writing of any reason why he cannot accept the 
contents of this Agreement, this Agreement shall constitute a binding contract between the 
parties. 

For the Employer:    
      Signature……………………………………………………………….. 
 

    Name of representative ………………………………………………………...... 
 
    Capacity……………………………………………………….. 
 

 
Name of Organization:……………………………………………………………….. 
 
Address of Organization:…............................................................................... 

 :………………………………………………………. 
Signature and name of witness:  
   Signature………………………………………………………. 
   Name………………………………………………………....... 
   Date: ………………………………....................................... 
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Schedule of Deviations 
 

Notes: 
1. The extent of deviations from the tender documents issued by the Employer prior to 

the tender closing date is limited to those permitted in terms of the Conditions of 
Tender, 

 
2. A Tenderer’s covering letter shall not be included in the final contract document.  

Should any matter in such, letter, which constitutes a deviation as aforesaid becomes 
the subject of agreements reached during the process of, offer and acceptance, the 
outcome of such agreement shall be recorded here, 

 
3. Any other matter arising from the process of offer and acceptance either as a 

confirmation, clarification or change to the tender documents and which it is agreed by 
the Parties becomes an obligation of the contract shall also be recorded here, 

 
4. Any change or addition to the tender documents arising from the above agreements 

and recorded here, shall also be incorporated into the final draft of the Contract, 
 
1. Subject:
   
 Details:…………………………………………………………………………………………..
   

  
2. Subject:
   
 Details: ………………………………………………………………………………………….. 
By the duly authorised representatives signing this Schedule of Deviations, the Employer and 
the Tenderer agree to and accept the foregoing Schedule of Deviations as the only deviations 
from and amendments to the documents listed in the Tender Data and addenda thereto as 
listed in the Tender Schedules, as well as any confirmation, clarification or change to the terms 
of the offer agreed by the Tenderer and the Employer during this process of offer and 
acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied 
during the period between the issue of the tender documents and the receipt by the Tenderer 
of a completed signed copy of this Agreement shall have any meaning or effect in the contract 
between the parties arising from this Agreement. 
 
 

For the Tenderer:     For the Employer: 
 
 

……………………………….. Signature ……………………………………………. 
………………………………. Name  ……………………………………………. 
………………………………. Capacity ……………………………………………. 

 
 
 



DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY 
CONTRACT No.: PWBS-B044/23/24 
Construction of Maguzwana Sportsfield (Ward 1) AGREEMENTS AND CONTRACT DATA 

C1.1: FORM OF OFFER AND ACCEPTANCE 
 

 
 C. 4 
 

Name and address of organisation:  Name and address of organisation: 
 

            ………………………………………..  …....................................................... 
……………………………………….  …………………………………………… 
……………………………………….  …………………………………………… 

 
…………………………………….. Witness Signature ……………………………………. 
…………………………………….    Witness Name ……………………………………. 
……………………………………  Date  …………………………………….
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CONFIRMATION OF RECEIPT 
  

The Tenderer, (now Contractor), identified in the Offer part of this Agreement hereby confirms 
receipt from the Employer, identified in the Acceptance part of this Agreement, of one fully 
completed original copy of this Agreement, including the Schedule of Deviations (if any) today: 
 
The …………………………. (Day) Of …………………………... (Month) 20……… (Year) 
 
At ………………………….. (Place) 
 
 
For the Contractor:  

……………………………………………………….. 
Signature 

 
……………………………………………………….. 

Name 
 

……………………………………………………….. 
Capacity 

 
 
Signature and name of witness:  
 

………………………………………………………. 
Signature 

 
………………………………………………………. 

Name 
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C1.2:  CONTRACT DATA 
 
C1.2.1 Contract Data For: CONSTRUCTION OF MAGUZWANA SPORTSFIELD (WARD 1) 
PART 1: DATA PROVIDE BY THE EMPLOYER 
 
C.1.2.1: CONDITIONS OF CONTRACT  
 
The General Conditions of Contract for Construction Works, 3rd Edition 2015 (GCC 2015), published 
by the South African Institution of Civil Engineering, Private Bag X200, Halfway House 1685, is 
applicable to this Contract and is obtainable from www.saice.org.za. Print 3.1 or later printing of GCC 
2015 will pay to this contract. 
 
C.1.2.2:  CONTRACT SPECIFIC DATA 
 
Each item of data give below is cross-reference to the clause in the Condition of Contract to which it 
applies. 
 
Following contract specific data, referring to the General Conditions of Contract for Construction 
Works, 3rd Edition 2015, are applicable to this Contract:   
 
1.1.1  Definitions 
 
Add the following definition: 
“1.1.1.35 “Schedule of Documents” means the document so designated in and forming part of the 
Tender Documents” 
 
1.3.5  Contractor’s Copyright 
  
Add to Clause 1.3.5 
  
“The Contract Specific Data, Specifications (other than Standardized Specifications), Bills of 
Quantities and Drawing are the copyright of Masakhekulunge Project Managers.” 
 
4.1.2  Contractor’s liability for own design errors 
 
In Clause 4.1.2, line 4, amend “any drawing” to read “any design, drawings” 
 
4.3.1  Compliance with applicable laws 
  
Add to the end Clause 4.3.1: 
 
“The Contractor shall, within the time stated in the Appendix to Part 1 of the Contract Data, deliver to 
the Employer, for his approval, a health and safety plan as required by Regulations 4 (2) and 5 (1) of 
the Construction Regulations, 2003 of the Occupational Health and Safety Act. 
 
The Employer shall approve (or disapprove) the health and safety plan within the time stated in the 
Appendix to Part 1 of the Contract Data from the date of receipt of the submission. 
 
The Contractor shall, within the time stated in the Appendix to Part 1 of the Contract Data, deliver to 
the Employer a Mandatory Form as envisaged by section 37 (2) of the Occupation Health and Safety 
Act.  (See Pro Forma: Agreement in terms of the Occupational Health and Safety Act bound in the 
Tender Documents.)” 
 
 
 

http://www.saice.org.za/
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4.3.2  Proof of good standing 
 
Add to Clause 4.3.2: 
“With regard to the Compensation for Occupational Injuries and Diseases Act (Act No.130 of 1993), 
the Contractor shall, within such time as is stated in the Appendix to Part 1 of the Contractor Data for 
the production of insurance policies in terms of Clause 8.6.6, deliver to the Employer a letter, either 
 
(a) from his Insurance Company certifying that the Contractor has effected insurance with the 
Company for the full extent of his potential liability in respect of all workmen employed by him on the 
Contract and undertaking to notify the Employer of the expiry date of the policy at least one calendar 
month before such date, or 
 
(b) from the Compensation Commissioner certifying that the Contractor has complied with the 
requirements of the above-mentioned Act and is at present in good standing with the Compensation 
Fund”. 
 
5.4.2  Access not exclusive 
 
The access and possession of Site shall not be exclusive to the Contractor but as set out in the 
Scope of Works 
 
5.12.1  Extension of time for Practical Completion 
  
Add to Clause 5.12.1 
 
“Should the Contractor consider that he may, during the course of the Contract, wish to invoke 
“abnormal climatic conditions” as a circumstance entitling him to an extension of time for the 
completion of the Works, he shall, before commencing any of the Permanent Work, establish an 
approved weather recording station with an approved observer who shall record  daily the weather 
conditions that the Contractor may wish to invoke. The Records shall be submitted weekly to the 
Engineer’s Representative, together with a statement recording the Contractor’s opinion of the effect 
on his programme of any weather condition that he may consider to be abnormal.” 
 
The claim for extension of time shall be the sum of all the positive monthly totals for the Contract 
Period.  Negative monthly totals shall be disregarded.  A day shall be considered as lost when the 
Cluster Manager agrees that no work was done or was capable of being done on any item shown on 
the critical path of the current construction programme.  Items which are not shown on the critical path 
and have been affected by rainfall will not be considered for extension of time. 

 
 
 
 

MONTH EXPECTED NUMBER OF 
WORKING DAYS LOST 

DUE TO NORMAL 
RAINFALL 

MONTH EXPECTED NUMBER OF 
WORKING DAYS LOST DUE 

TO NORMAL RAINFALL 

January 
February 

March 
April 
May 
June 

7 
6 
7 
4 
3 
2 

July 
August 

September 
October 

November 
December 

1 
2 
2 
3 
5 
3 
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5.12. Some reasons for extension of time* 
  
Add to Clause 5.12.2.1: 
 
“Extension of time in respect of rainfall conditions shall be calculated in accordance with the method 
and data given in the Scope of Work.” 
 
 6.6.1   Provisional Sums 
 
In Clause 6.6.1.2.1, the first line, after word “sum” insert “, excluding VAT,” and in Clause 6.6.1.2.2, 
the third line, after the word “amount” insert, “excluding VAT”. 
 
6.6.2   Prime Cost Sums 
 
In Clause 6.6.2, line 4, after the word “price”, insert”, excluding VAT,” 
 
6.9.1  Vesting Plant and Materials 
  
Add to Clause 6.9.1: 
The Contractor shall where practicable before delivery, and in any event not later than 24 hours after 
delivery to the Site, inform the Engineer of any materials which are not his sole property.” 
 
6.9.2   Definition of “materials” 
 
In Clause 6.9.2, last line, amend “Works” to read “Permanent Works”. 
 
6.10.1  Interim Payments 
 
In Clause 6.10.1.5, line 4 amend “documentary evidence” to read” a signed statement”. 
 
7.2.1  Quality of Plant, Workmanship and Materials 
  
Add at the end of Clause 7.2.1: 
Unless otherwise directed in writing by the Engineer, materials for the Permanent Works  shall be 
new and used. 
 
7.8.1   Making good of defects in Defects Liability Period 
 
In Clause 7.8.1, paragraph 2, line 2, after the words “Defects Liability Period”, insert “within the period 
specified by the Engineer”, and amend “thereafter” to read “after the Defects Liability Period” 
 
8.3.1  Excepted risks  
 
In Clause 8.3.1.9 insert at the beginning, “Except where the Contract specifically so provides,” 
 
8.6.1  Insurances to the effected. 
 
Add to Clause 8.6.1.3: 
“The minimum amount of insurance required in terms of this Clause, as stated in the Appendix to 
Part 1 of the Contract Data, shall be per event, the number of events being unlimited.” 
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Amend Clause 8.6.1.5 to read: 
 
“All material stored off Site, and intended for incorporation in the Permanent Works, including their 
delivery to the Site and off-loading on Site, to the value of such materials for which payment is made 
in terms of Clause 6.10.1.1 hereof.” 
 
8.6.5   Employer to approve insurance policy 
  
Add to Clause 8.6.5 after “with held” 
 
“The Employer shall approved (or disapprove) the terms of the insurance within the time  state in the 
Appendix to Part 1 of the Contract Data from the date of receipt of the policies provided in terms of 
Clause 8.6.5.” 
 
8.6.6   Contractor to produce proof of payment 
 
Add to Clause 8.6.6: 
 
“The policies and the proof of payment of premiums and continuity of the policies shall be produced 
within such time as is stated in the Appendix to Part 1 of the Contract Data.” 
 
8.6.8  Claims arising 
 
Add Clause 8.6.8: 
 
“In the event of any claim arising under the policies held in terms of this Clause, the Contractor shall 
forthwith take all necessary steps to lodge his claim on the joint behalf of  himself and the Employer, 
and to secure settlement of such claim, and the claim submitted by the Contractor shall cover the cost 
of repairing and making good as required by Clause 8.2.2.1 and 8.2.2.3.” 
 
Payment for the labour-intensive component of the works 
 
Payment for works identified in the Scope of Work as being labour-intensive shall only be made in 
accordance with the provisions of the Contract if the works are constructed strictly in accordance with 
the provisions of the Scope of Work. Any non-payment for such works shall not relieve the Contractor 
in any way from his obligations either in contract or in delict. 
 
Contractor’s default in payment to labourers and employees: 
  
Any dispute between the Contractor and Labourers, regarding delayed payment or default in payment 
of fair wages, if not resolved immediately may compel the Employer to intervene. 
The Employer may, upon the Contractor defaulting payment,   pay the moneys due to the workers not 
honored in time, out of any moneys due or which may become due to the Contractor under the 
Contract. 

 
Applicable labour laws 
 
The Ministerial Determination, Special Public Works Programmes, issued in terms of the Basic 
Conditions of Employment Act of 1997by the Minister of Labour in Government Notice N° R63 of 25 
January 2002, as reproduced below, shall apply to works described in the scope of work as being 
labour intensive and which are undertaken by unskilled or semi-skilled workers. 
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1. Introduction 
 

1.1 This document contains the standard terms and conditions for workers employed in elementary 
occupations on a Special Public Works Programme (SPWP). These terms and conditions do 
NOT apply to persons employed in the supervision and management of a SPWP. 

1.2 In this document – 
a) "department" means any department of the State, implementing agent or contractor; 
b) "employer" means any department, implementing agency or contractor that hires workers 

to work in elementary occupations on a SPWP; 
c) "worker" means any person working in an elementary occupation on a SPWP; 
d) "elementary occupation" means any occupation involving unskilled or semi-skilled work; 
e) "management" means any person employed by a department or implementing agency to 

administer or execute an SPWP; 
f) "task" means a fixed quantity of work; 
g) "task-based work" means work in which a worker is paid a fixed rate for performing a 

task; 
h) "task-rated worker" means a worker paid on the basis of the number of tasks completed; 
i) "time-rated worker" means a worker paid on the basis of the length of time worked. 

 
2. Terms of Work 

 
2.1 Workers on a SPWP are employed on a temporary basis. 
2.2 A worker may NOT be employed for longer than 24 months in any five-year cycle on a SPWP. 
2.3 Employment on a SPWP does not qualify as employment as a contributor for the purposes 

of the Unemployment Insurance Act 30 of 1966. 
 

3. Normal Hours of Work 
 

3.1 An employer may not set tasks or hours of work that require a worker to work– 
a) more than forty hours in any week 
b) on more than five days in any week; and 
c) for more than eight hours on any day. 

3.2 An employer and worker may agree that a worker will work four days per week. The worker 
may then work up to ten hours per day. 

3.3 A task-rated worker may not work more than a total of 55 hours in any week to complete the 
tasks allocated (based on a 40-hour week) to that worker. 
 

4. Meal Breaks 
 

4.1 A worker may not work for more than five hours without taking a meal break of at least thirty 
minutes duration. 

4.2 An employer and worker may agree on longer meal breaks. 
4.3 A worker may not work during a meal break. However, an employer may require a worker to 

perform duties during a meal break if those duties cannot be left unattended and cannot be 
performed by another worker. An employer must take reasonable steps to ensure that a 
worker is relieved of his or her duties during the meal break. 

4.4 A worker is not entitled to payment for the period of a meal break. However, a worker who is 
paid on the basis of time worked must be paid if the worker is required to work or to be 
available for work during the meal break. 
 

5. Special Conditions for Security Guards 
 

5.1 A security guard may work up to 55 hours per week and up to eleven hours per day. 
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5.2 A security guard who works more than ten hours per day must have a meal break of at least 
one hour or two breaks of at least 30 minutes each. 

6. Daily Rest Period 
 

Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily rest 
period is measured from the time the worker ends work on one day until the time the worker 
starts work on the next day. 

 
7. Weekly Rest Period 

 
Every worker must have two days off every week. A worker may only work on their day off to 
perform work which must be done without delay and cannot be performed by workers during 
their ordinary hours of work ("emergency work"). 

 
8. Work on Sundays and Public Holidays 

 
8.1 A worker may only work on a Sunday or public holiday to perform emergency or security work. 
8.2 Work on Sundays is paid at the ordinary rate of pay. 
8.3 A task-rated worker who works on a public holiday must be paid – 

a) the worker’s daily task rate, if the worker works for less than four hours; 
b) double the worker’s daily task rate, if the worker works for more than four hours. 

8.4 A time-rated worker who works on a public holiday must be paid – 
a) the worker’s daily rate of pay, if the worker works for less than four hours on the public 

holiday; 
b) double the worker’s daily rate of pay, if the worker works for more than four hours on the 

public holiday. 
 

9. Sick Leave 
 

9.1 Only workers who work four or more days per week have the right to claim sick-pay in terms of 
this clause. 

9.2 A worker who is unable to work on account of illness or injury is entitled to claim one day’s paid 
sick leave for every full month that the worker has worked in terms of a contract. 

9.3 A worker may accumulate a maximum of twelve days’ sick leave in a year. 
9.4 Accumulated sick-leave may not be transferred from one contract to another contract. 
9.5 An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave. 
9.6 An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick leave. 
9.7 An employer must pay a worker sick pay on the worker’s usual payday. 
9.8 Before paying sick-pay, an employer may require a worker to produce a certificate stating that 

the worker was unable to work on account of sickness or injury if the worker is – 
a) absent from work for more than two consecutive days; or 
b) Absent from work on more than two occasions in any eight-week period. 

9.9 A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or a 
clinic staff member authorized to issue medical certificates indicating the duration and reason 
for incapacity. 

9.10 A worker is not entitled to paid sick-leave for a work-related injury or occupational disease for 
which the worker can claim compensation under the Compensation for Occupational Injuries 
and Diseases Act. 

 
9.11 Maternity Leave 
 
9.12 A worker may take up to four consecutive months’ unpaid maternity leave. 
9.13 A worker is not entitled to any payment or employment-related benefits during maternity leave. 
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9.14 A worker must give her employer reasonable notice of when she will start maternity leave and 
when she will return to work. 

9.15 A worker is not required to take the full period of maternity leave. However, a worker may not 
work for four weeks before the expected date of birth of her child or for six weeks after the birth 
of her child, unless a medical practitioner, midwife or qualified nurse certifies that she is fit to 
do so. 

9.16 A worker may begin maternity leave – 
a) four weeks before the expected date of birth; or 
b) on an earlier date – 

(i) if a medical practitioner, midwife or certified nurse certifies that it is necessary for the 
health of the worker or that of her unborn child; or 

(ii) if agreed to between employer and worker; or 
c) on a later date, if a medical practitioner, midwife or certified nurse has certified that the 

worker is able to continue to work without endangering her health. 
9.17 A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn child 

may take maternity leave for up to six weeks after the miscarriage or stillbirth. 
9.18 A worker who returns to work after maternity leave, has the right to start a new cycle of twenty-

four months employment, unless the SPWP on which she was employed has ended. 
 

10. Family responsibility leave 
 

10.1 Workers, who work for at least four days per week, are entitled to three days paid family 
responsibility leave each year in the following circumstances – 

a) when the employee’s child is born; 
b) when the employee’s child is sick; 
c) in the event of a death of – 

(i) the employee’s spouse or life partner; 
(ii) the employee’s parent, adoptive parent, grandparent, child, adopted child, grandchild 

or sibling. 
 

11. Statement of Conditions 
 

11.1 An employer must give a worker a statement containing the following details at the start of 
employment – 

a) the employer’s name and address and the name of the SPWP; 
b) the tasks or job that the worker is to perform; and 
c) the period for which the worker is hired or, if this is not certain, the expected duration of 

the contract; 
d) the worker’s rate of pay and how this is to be calculated; 
e) the training that the worker will receive during the SPWP. 

11.2 An employer must ensure that these terms are explained in a suitable language to any employee 
who is unable to read the statement. 

11.3 An employer must supply each worker with a copy of these conditions of employment 
 

12. Keeping Records 
 

12.1 Every employer must keep a written record of at least the following – 
a) the worker’s name and position; 
b) in the case of a task-rated worker, the number of tasks completed by the worker; 
c) in the case of a time-rated worker, the time worked by the worker; 
d) payments made to each worker. 

12.2 The employer must keep this record for a period of at least three years after the completion of 
the SPWP. 
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13. Payment 
 

13.1 An employer must pay all wages at least monthly in cash or by cheque or into a bank account. 
13.2 A task-rated worker will only be paid for tasks that have been completed. 
13.3 An employer must pay a task-rated worker within five weeks of the work being completed and 

the work having been approved by the manager or the contractor having submitted an invoice 
to the employer. 

13.4 A time-rated worker will be paid at the end of each month. 
13.5 Payment must be made in cash, by cheque or by direct deposit into a bank account designated 

by the worker. 
13.6 Payment in cash or by cheque must take place – 

a) at the workplace or at a place agreed to by the worker; 
b) during the worker’s working hours or within fifteen minutes of the start or finish of work; 
c) in a sealed envelope which becomes the property of the worker. 

13.7 An employer must give a worker the following information in writing – 
a) the period for which payment is made; 
b) the numbers of tasks completed or hours worked; 
c) the worker’s earnings; 
d) any money deducted from the payment; 
e) the actual amount paid to the worker. 

13.8 If the worker is paid in cash or by cheque, this information must be recorded on the envelope 
and the worker must acknowledge receipt of payment by signing for it 

13.9 If a worker’s employment is terminated, the employer must pay all monies owing to that worker 
within one month of the termination of employment. 

 
14. Deductions 

 
14.1 An employer may not deduct money from a worker’s payment unless the deduction is required 

in terms of a law. 
14.2 An employer must deduct and pay to the SA Revenue Services any income tax that the worker 

is required to pay. 
14.3 An employer who deducts money from a worker’s pay for payment to another person must pay 

the money to that person within the time period and other requirements specified in the 
agreement law, court order or arbitration award concerned. 

14.4 An employer may not require or allow a worker to – 
a) repay any payment except an overpayment previously made by the employer by mistake; 
b) state that the worker received a greater amount of money than the employer actually paid 

to the worker; or 
c) pay the employer or any other person for having been employed. 

 
15. Health and Safety 

 
15.1 Employers must take all reasonable steps to ensure that the working environment is healthy and 

safe. 
15.2 Provision of Hand tools. The Contractor shall throughout the project duration, provide      his/her 

labour force with hand tools of adequate quality, sufficient in numbers and make the necessary 
provisions to maintain the tools in good and safe working conditions. 

15.3 A worker must – 
a) work in a way that does not endanger his/her health and safety or that of any other 

person; 
b) obey any health and safety instruction; 
c) obey all health and safety rules of the SPWP; 
d) use any personal protective equipment or clothing issued by the employer; 
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e) report any accident, near-miss incident or dangerous behavior by another person to their 
employer or manager. 
 

16. Compensation for Injuries and Diseases 
 

16.1 It is the responsibility of the employers (other than a contractor) to arrange for all persons 
employed on a SPWP to be covered in terms of the Compensation for Occupational Injuries and 
Diseases Act, 130 of 1993. 

16.2 A worker must report any work-related injury or occupational disease to their employer or 
manager. 

16.3 The employer must report the accident or disease to the Compensation Commissioner. 
16.4 An employer must pay a worker who is unable to work because of an injury caused by an 

accident at work 75% of their earnings for up to three months. The employer will be refunded 
this amount by the Compensation Commissioner. This does NOT apply to injuries caused by 
accidents outside the workplace such as road accidents or accidents at home. 

 
17. Termination 

 
17.1 The employer may terminate the employment of a worker for good cause after following a fair 

procedure. 
17.2 A worker will not receive severance pay on termination. 
17.3 A worker is not required to give notice to terminate employment. However, a worker who wishes 

to resign should advise the employer in advance to allow the employer to find a replacement. 
17.4 A worker who is absent for more than three consecutive days without informing the employer of 

an intention to return to work will have terminated the contract. However, the worker may be re-
engaged if a position becomes available for the balance of the 24-month period. 

17.5 A worker who does not attend required training events, without good reason, will have terminated 
the contract. However, the worker may be re-engaged if a position becomes available for the 
balance of the 24-month period. 

 
18. Certificate of Service 

 
18.1 On termination of employment, a worker is entitled to a certificate stating – 

a) the worker’s full name; 
b) the name and address of the employer; 
c) the SPWP on which the worker worked; 
d) the work performed by the worker; 
e) any training received by the worker as part of the SPWP; 
f) the period for which the worker worked on the SPWP; 

any other information agreed on by the employer and worker. 
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ADDITIONAL CLAUSES 
 
Form of Offer 
 
The Form of Offer to be used shall be the Offer bound in this document, which is not necessarily the 
same as the attached to the published version of the General Conditions of Contract. 
 
Form of Acceptance 
 
The Form of Acceptance to be used shall be the Acceptance bound in this document, which is not 
necessarily the same as that attached to the published version of the General Conditions of Contract. 
 
Pro forma- Performance Guarantee 
 
The Performance Guarantee shall be in the form bound in this document, which is not necessarily the 
same as that attached to the published version of the General Conditions of Contract. 
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C.1.2.3. Compulsory Data 
 
Clause 1.1.1.13: Defects Liability Period is 6 months 
 
Clause 1.1.1.14:  The time for achieving Practical Completion is 6 months.   
 
A. DATA TO BE PROVIDED BY THE EMPLOYER 
 

REF. CLAUSE No DATA BY EMPLOYER 
 

Clause 1.1.1.15: 

 
Name of Employer: DR. NKOSAZANA DLAMINI ZUMA LOCAL 
MUNICIPALITY 

 
Clause 1.1.1.26: 
 

 
The Pricing Strategy is Fixed Contract. 

Clause 1.2.1.2: Address of Employer: 
 Physical: Main Street                         Postal:   P/Box 62 
                 Creighton                                          Creighton 
                 3263 3263 
  
 Telephone No:   (039) 833 1038 

Fax No:   (039) 833 1179 
 

Clause 1.1.1.16: Name of Engineer: MASAKHEKULUNGE PROJECT MANAGERS 
  
Clause 1.2.1.2 Address of Engineer: 
 Physical: 18602 Marine Drive             Postal: P O Box 464 
                  Manaba                                           Margate 

 
                 4275                                                4275 
 

 

E-mail: admin@masakhekulunge.co.za 
Telephone No: 039 312 0856 
Fax No:   086 527 3071 

  
Clause 5.3.1: The documentation required before commencement with Works execution 
   are: 

• Health and Safety Plan (Refer to Clause 4.3) 
• Initial programme (Refer to Clause 5.6) 
• Security (Refer to Clause 6.2) 
• Insurance (Refer to Clause 8.6) 

 
Clause 5.3.2:  The time to submit the documentation required before commencement with 
   Works  execution is 14 days. 
 
Clause 5.8.1: The non-working days are: Sundays 
 
   The special non- working days are:  
 

1) All statutory holidays as declared by National/ Regional Government 
2) The year-end break commencing on 15th December and ending on 6th January 

of Next year. 
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Clause 5.13.1:  
 The penalty for failing to complete the Works is R5 000 per day of the contract value per 

Calendar date. 
 Removal of plant from site without engineers written consent – R 2 000 per calendar day. 
 Late payment of local labour by 30 days from date of payment – R 2 000 per calendar day. 
 The Contractor shall be liable to the Engineer for a sum of R 2000 as a penalty for every working 

day that the engineer is employed on this project between due completion date and practical 
completion 

 
Clause 5.16.3: The latent defect period is 10 years for civil engineering works 
 
Clause 6.10.1.5: The percentage advance on materials not yet built into the Permanent Works is 

80% 
 
Clause 6.10.3: The retention money is 10% of the contract value. This retention will be released in 

two stages, i.e. at practical completion stage and after the defects liability period 
has lapsed. This emphasizes that the municipality will release 5% at the final claim.  

 
Clause 8.6.1.1.3: The amount to cover professional fees for repairing damage and loss to be     
Included in the insurance sum is R 100 000.00 
 
Clause 8.6.1.3: The limit of indemnity for liability insurance is R2 000 000.00 
  
B: DATA TO BE PROVIDED BY CONTRACTOR 
 

 
REF. CLAUSE No   DATA BY CONTRACTOR 

  
Clause 1.1.1.9: Name of Contractor: ..........................................................................  

  
Clause1.2.1.2: Address of Contractor: 

 Physical: ......................................  Postal: ......................................  
 . ...................................................  . ................................................  
 . ...................................................  . ................................................  
 
 
 
 
 

E-mail: ................................ 
 
Telephone No:  ..........................     Fax No:  ........................................  
 
  

4.6.3 The variations in cost of special materials will be based on the following: 
 Special Material Unit Rate or Price 
 . ...............................  . ..............................  . ................................  
 . ...............................  . ..............................  . ................................  
 . ...............................  . ..............................  . ................................  
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C1.3: FORM OF GUARANTEE 
 

C1.3.1: PERFORMANCE GUARANTEE 
 

For use with the General Conditions of Contract for Construction Works, 3rd Edition 2015. 
 

GUARANTOR DETAILS AND DEFINITIONS 
 
“Guarantor” means: ………………………………………………………………………………… 
 
Physical address: …………………………………………………………………………………… 
 
“Employer” means: ………………………………………………………………………………… 
 
“Contractor” means: ………………………………………………………………………………… 
 
“Engineer” means: …………………………………………………………………………………… 
 
“Works” means: ……………………………………………………………………………………… 
 
“Site” means: ………………………………………………………………………………………… 
 
“Contract Sum” means: The accepted amount inclusive of tax of R…………………………… 
 
“Amount in words: …………………………………………………………………………………… 
 
“Guaranteed Sum: means: The maximum aggregate amount of R…………………………… 
 
Amount in words: …………………………………………………………………………………… 
 
“Expiry Date” means: ……………………………………………………………………………… 
 
CONTRACT DETAILS 
 
Engineer issues: Interim Payment Certificates, Final Payment Certificate and the Certificate 
Completion of the Works as defined in the Contract. 
 
PERFORMANCE GUARANTEE 
 
1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 
 
2. The Guarantor’s period of liability shall be from and including the date of issue of this 
 Performance Guarantee and up to and including the Expiry Date or the date of issue by 
 the Engineer of the Certificate of Completion of the Works or the date of payment in full 
 of the Guaranteed Sum, whichever occurs first.  The Engineer and/or the Employer 
 shall advise the Guarantor in writing of the date on which the Certification of 
 Completion of the Works has been issued. 
 
3. The Guarantor hereby acknowledges that: 
 
3.1  any reference in this Performance Guarantee to the Contract is made for the purpose 
 of convenience and shall not be construed as any intension whatsoever to create an 
 accessory obligation or any intention whatsoever to create a suretyship; 
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3.2 Its obligation under this Performance Guarantee is restricted to the payment of money. 
 
4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby 
 undertakes to pay the Employer the sum certified upon receipt of the documents  identified 
 in 4.1 to 4.3: 
 
4.1  A copy of a first written demand issued by the Employer to the Contractor stating that 
 payment of a sum certified by the Engineer in a n Interim or Final Payment Certificate 
 has not been made in terms of the Contract and failing such payment within seven (7) 
 calendar days, the Employer intends to call upon the Guarantor to make payment in 
 terms of 4.2; 
 
4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s 
 physical address with a copy to the Contract stating that a period of seven (7) days has 
 elapsed since the first written demand I terms of 4.1 and the sum certified has still not 
 been paid; 
 
4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive 
 payment in terms of the Contract of the sum certified in 4. 
 
5. Subject to the Guarantor’s maximum liability referred to in 1, The Guarantor undertakes to 

pay to the Employer the Guaranteed Sum or the full outstanding balance upon receipt       of 
a first written demand from the Employer to the Guarantor at the Guarantor’s physical 
address calling up this Performance Guarantee, such demand stating that: 

 
5.1  the Contract has been terminated due to the Contractor’s default and that this 
 Performance Guarantee is called up in terms of 5; or 
 
5.2 a provisional or final sequestration or liquidation court order has been granted against 
 the Contractor and that the Performance Guarantee is called up in terms of 5; and 
 
5.3  The aforesaid written demand is accompanied by a copy of the notice of termination 
 and or the provisional/ final sequestration and/or the provisional liquidation court order. 
 
6. It is recorded that the aggregate amount of payments required to be made by the 
 Guarantor in terms of 4 and 5 shall not exceed the Guarantor’s maximum liability in 
 terms of 1. 
 
7. Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of 

issue of the Final Payment Certificate submit an expense account to the Guarantor showing 
how all monies received in terms of this Performance Guarantee  have been expended 
and shall refund to the Guarantor any resulting surplus.  All monies   refunded to the 
Guarantor in Employer’s bank compounded monthly and calculated from the date payment 
was made by the Guarantor to the Employer until the date of refund. 

 
8. Payment by the Guarantor in terms of 5 shall be made within seven (7) calendar days 
 upon receipt of the first written demand to the Guarantor. 
 
9. Payment by the Guarantor in terms of 5 will only be made against the return of the 
 original Performance Guarantee by the Employer. 
 
10. The Employer shall have the absolute right to arrange his affairs with the Contractor in 
 any manner which the Employer may deem fit and the Guarantor shall not have the 
 right to claim his release form this Performance Guarantee on account of any conduct 
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 alleged to be prejudicial to the Guarantor. 
 
11. The Guarantor chooses the physical address as stated above for the service of all 
 notices for all purposes in connection herewith. 
 
12. This Performance Guarantee is neither negotiable nor transferable and shall expired in 
 terms of 2, where after no claims will be considered by the Guarantor. The original of 
 this Guarantee shall be returned to the Guarantor after it has expired. 
 
13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall 
 be regarded as liquid document for the purposes of obtaining a court order. 
 
14. Where this Performance Guarantee is issued in the Republic of South African the 
 Guarantor hereby consents in terms of Section 45 of the Magistrate’s Courts Act No.32 
 of 1944, as amended, to the jurisdiction of the Magistrate’s Court of any district having 
 jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of 
 the claim may exceed the jurisdiction of the Magistrate’s Court. 
 
Signed at…………………………………………………………………………………………….... 
 
Date…………………………………………………………………………………………………… 
 
Guarantor’s signatory (1) …………………………………………………………………………… 
 
Capacity……………………………………………………………………………………………… 
 
Guarantor’s signatory (2)………………………………………………………………………….. 
 
Capacity……………………………………………………………………………………………… 
 
Witness signatory (1)………………………………………………………………………………… 
 
Witness signatory (2)………………………………………………………………………………… 
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C1.4: ADJUDICATOR’S CONTRACT 
 

C.1.4.1: DISCLOSURE STATEMENT 
 

Contract     : __________________________________ 

Contractor  : __________________________________ 

Employer    : __________________________________ 

Engineer     : __________________________________ 

 
Dear Sirs 
 
I am willing available to serve as (ad-hoc/standing) Adjudication Board Member in the above 

mentioned Contract. 

 

In accordance with the General Conditions of Contract for Construction Works  

Adjudication Board Rules relating to disclosure statements by selected or nominated persons 

to the adjudication, I hereby state that:       

            

I shall act with complete impartiality and know of nothing at this time, which could affect my 

impartiality.           

I have had no previous involvement with this project.      

I do not have any financial interest in this project.       

I am not currently employed by the contractor, Employer or Engineer.    

I do not have any financial connections with the Contractor, Employer or Engineer.   

I do not have or have not had a personal relationship with any authoritative, member of the 

Contractor, Employer or the Engineer which could affect my impartiality.   

I undertake to immediately disclose to the parties any changes in the above position which 

could affect my impartiality or be perceived to affect same. 

Should there be any deviation from foregoing statements, details shall be given.   

I further declare that I am experienced in the work which is carried out under the Contract and 

in interpreting contract documentation. 

 

Name in full: ____________________________________ 

 

Signature:  _____________________________________ 
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C1.4.2: ADJUDICATION BOARD MEMBER AGREEMENT 
 

 
This Agreement is entered into between: 
 
Adjudication Board Member: …………………………………………………………………… 
 
Contractor: …………………………………………………………………………………………                                   
 
Employer ………………………………………………………………………………………… 
 
The contractor and the Employer will hereinafter be collectively referred to as the Parties. 
 
The parties entered into a contract for ……………… which provides that a dispute under 
or in connection with the General Condition  of  Contract for  Construction  Works, Second 
Edition2010, must be referred to ……………………………... 
 
The undersigned natural person has been appointed to serve as Adjudication Board 
Member and together with the undersigned Parties agree as follows: 
 

1. The Adjudication Board Member accepts to perform his duties in accordance with 
the terms of the Contract, the General Condition of Contract for Contraction Works 
Adjudication Board Rules and Agreement. 
 

2. The adjudicator undertakes to remain independent and impartial of the Contractor, 
Employer and Engineer for the duration of the Adjudication board proceedings. 
 

3. The Adjudication Board Member agrees to serve for the duration of the Adjudication 
Board proceedings. 
 

4. The parties may at any time, without cause and with immediate effect, jointly 
terminate this Agreement.    
 

5. Unless the Parties agree, the Adjudication Board Member shall not act as arbitrator 
or representative of either Party in any subsequent proceedings between the 
Parties under the contract. No Party may call the Adjudication Board Members as 
a witness in any such subsequent proceedings. 
 

6. The standing Adjudication Board’s duties shall end upon the Adjudication Board 
Member(s) receiving notice from the Parties of their joint decision to disband the 
Adjudication Board. 
 

7. The Adjudication Board Member shall be paid in respect of time spend upon or in 
connection with the Adjudication including time spent travelling: 

a. A monthly retainer of  ………… for ………. of months, and / or  
b. A daily fee of …………… based on a …………. hour day, and/or  
c. A hourly fee of …… ,and/or 
d. A non – recurrent appointment fee of …………. which  shall be 

accounted for in the final sums payable 
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8. The Adjudication Board Member’s expenses incurred in adjudication work  shall 
be reimbursed at cost 

Upon submission of an invoice for fees and expenses to the Parties, the ………………… 
shall pay the full amount within 28 days of receipt of the invoice and he shall be reimbursed 
by the other party by half the amount so that the fees and expenses are borne equally by 
the Parties. Late payment of such invoice shall attract interest at prime plus 3% points 
compounded monthly at the prime rate charged by the Adjudication Board Member’s bank. 
 
This Agreement is entered into by: 
 
Contractor’s signature: ………………………………………   
Contractor’s name:……………………………………… 
Place: ……………………………………… 
Date:……………………………………… 
 
Employer’s signature: ………………………………………. 
Employer’s name:………………………………………. 
Place: ………………………………………. 
Date: ……………………………………….. 
 
Adjudication Board Member’s signature: …………………………………………… 
Adjudication Board Member’s name:…………………………………….. 
Place: …………………………………….. 
Date: …………………………………….. 
 

*Delete the inapplicable part 
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C1.5: AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH 
AND SAFETY ACT No 85 OF 1993 

 
 

THIS AGREEMENT is made between 
  
(hereinafter called the EMPLOYER) of the one part, herein represented by:  
  
 .......................... 
 ..........................  
in his capacity as: 
   
AND: 
  ................. 
  
(hereinafter called the CONTRACTOR) of the other part, herein represented 
by  
 .......................... 
 ..........................  
in his capacity as: 
   
duly authorized to sign on behalf of the Contractor. 
 
WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an 
agreement between the CONTRACTOR and the EMPLOYER in respect of 
 
CONTRACT NO.:___________: Maguzwana Sportsfield In Ward 1, for the construction, 
completion and maintenance of the works;  
 
AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an 
agreement in terms of the provisions of Section 37(2) of the Occupational Health and Safety 
Act No 85 of 1993, as amended by OHSA Amendment Act No 181/1993 (hereinafter referred 
to as the ACT); 
 
NOW THEREFORE the parties agree as follows: 
1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees 

of the CONTRACTOR with all relevant provisions of the ACT and the regulations 
promulgated in terms thereof. 

 
2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and 

prohibitions imposed in terms of the ACT and Regulations: Provided that should the 
EMPLOYER have prescribed certain arrangements and procedures that same shall 
be observed and adhered to by the CONTRACTOR, his officials and employees.  The 
CONTRACTOR shall bear the onus of acquainting himself/herself/itself with such 
arrangements and procedures. 

 
3. The CONTRACTOR hereby accepts sole liability for such due compliance with the 

relevant duties, obligations, prohibitions, arrangements and procedures, if any, 
imposed by the ACT and Regulations, and the CONTRACTOR expressly absolves the 
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EMPLOYER and the Employer’s CONSULTING ENGINEERS from being obliged to 
comply with any of the aforesaid duties, obligations, prohibitions, arrangements and 
procedures in respect of the work included in the contract. 

 
4. The CONTRACTOR agrees that any duly authorized officials of the EMPLOYER shall 

be entitled, although not obliged, to take such steps- as may be necessary to ensure 
that the CONTRACTOR has complied with his undertakings as more fully set out in 
paragraphs 1 and 2 above, which steps- may include, but shall not be limited to, the 
right to inspect any appropriate site or premises occupied by the CONTRACTOR, or 
to take such steps- it may deem necessary to remedy the default of the CONTRACTOR 
at the cost of the CONTRACTOR. 

 
5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any 

investigation, complaint or criminal charge which may arise as a consequence of the 
provisions of the ACT and Regulations, pursuant to work performed in terms of this 
agreement, and shall, on written demand, provide full details in writing of such 
investigation, complaint or criminal charge. 

 
 

Thus signed at …………..……….....……………………....……. for and on behalf of the 
CONTRACTOR on this the ……………… day of ……......………..……… 20……… 
 
 
 
SIGNATURE:  ......................................  
 
NAME AND SURNAME: ………………………………. 
 
CAPACITY: ………………………… 
 
WITNESSES:    1.   .............................................................  
 

   2.  .............................................................  
 
 
Thus signed at ……………………………………………. for and on behalf of the EMPLOYER 
on this …………………………... day of ……………..……… 20……… 
 
 
SIGNATURE: ……………………………… 
 
NAME AND SURNAME: ………………………………………….  
 
CAPACITY: …………………………………………… 
 
WITNESSES:    1.   .............................................................  
 

   2.  .............................................................  
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C2:  PRICING DATA 
 

C2.1  PRICING INSTRUCTIONS 
 

1 Measurement and payment shall be in accordance with the relevant provisions of 
clause 8 of each of the SABS 1200 Standardized Specifications for Civil Engineering 
Construction referred to in the Scope of Work. The Preliminary and General items 
shall be measured in accordance with the provisions of SABS 1200-A, General. 

 
2. The units of measurement described in the Bills of Quantities are metric units.  

Abbreviations used in these Bills of Quantities are as follows: 
 

% = percent       
h = hour 
ha = hectare  
kg = kilogram 
kl = kilolitre 
km = kilometre 
km-pass = kilometre-pass 
Pa = kilopascal 
kW = kilowatt    
l = litre  
m = metre 
mm = millimetre  
m² = square metre    
m²-pass = square metre-pass   
m³ = cubic metre    
m³-km = cubic metre-kilometre  
MN = meganewton 
MN.m = meganewton-metre  
MPa = megapascal  
No. = number 
Prov sum = Provisional sum   
PC sum = Prime Cost sum 
R/only = Rate only 
sum = lump sum 
t = ton (1000 kg) 
W/day =  Work day 

 
3. Unless otherwise stated, items are measured net in accordance with the drawings, 

and no allowance is made for waste. 
 
4. The prices and rates in these Bills of Quantities are fully inclusive prices for the work 

described under the items.  Such prices and rates cover all costs and expenses that 
may be required in and for the execution of the work described in accordance with 
the provisions of the Scope of Work, and shall cover the cost of all general risks, 
liabilities, and obligations set forth or implied in the Contract Data, as well as overhead 
charges and profit.  These prices will be used as a basis for assessment of payment 
for additional work that may have to be carried out. 

 
5 It will be assumed that prices included in these Bills of Quantities are based on Acts, 

Ordinances, Regulations, By-laws, International Standards and National Standards 
that were published 28 days before the closing date for tenders. (Refer to 
www.stanza.org.za or www.iso.org for information on standards) 

 

http://www.stanza.org.za/
http://www.iso.org/
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6 Where the Scope of Work requires detailed drawings and designs or other information 
to be provided, all costs associated therewith are deemed to have been provided for 
and included in the unit rates and sum amount tendered such items 

 
7. The quantities set out in these Bills of Quantities are approximate and do not 

necessarily represent the actual amount of work to be done.  The quantities of work 
accepted and certified for payment will be used for determining payments due and 
not the quantities given in the Bills of Quantities. 

 
8. Reasonable compensation will be received where no pay item appears in respect of 

work required in the Bills of Quantities in terms of the Contract and which is not 
covered in any other pay item. 

 
9. The short descriptions of the items of payment given in these Bills of Quantities are 

only for the purposes of identifying the items.  More details regarding the extent of the 
work entailed under each item appear in the Scope of Work. 

 
10. Descriptions in the Bills of Quantities are abbreviated and comply generally with those 

in the SABS 1200 Standardised Specifications.   
 
11.  All prices and rates entered in the Bill of Quantities must be excluding Value Add Tax 

(VAT) will be added last on the summary page of the Bill of Quantities 
 
12.  Those parts of the contract to be constructed using labour-intensive methods have 

been marked in the Bills of Quantities with the letters LI in a separate column filled in 
against every item so designated.  The works, or parts of the works so designated are 
to be constructed using labour-intensive methods only. The use of plant to provide 
such works, other than plant specifically provided for in the scope of work, is a 
variation to the contract. The items marked with the letters LI are not necessarily an 
exhaustive list of all the activities, which must be done by hand, and this clause does 
not over-ride any of the requirements in the generic labour intensive specification in 
the Scope of Works.  

 
13.  Payment for items which are designated to be constructed labour-intensively (either 

in this schedule or in the Scope of Works) will not be made unless they are 
constructed using labour-intensive methods.  Any unauthorised use of plant to carry 
out work which was to be done labour-intensively will not be condoned and any works 
so constructed will not be certified for payment. 
 

14.  All items for which terminology such as “inclusive” or “not applicable” have been 
added by the Tenderer will lead the Tenderer to be disqualified.  Bracketing of rates, 
failure to complete items on the bill of quantities and leaving items blank or 
dashed will also lead to the tenderer to be disqualified.  

 
15.  Only a rand value, nil and zero will be considered in the bill of quantities. 
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C3:   SCOPE OF WORK 
 
C3.1  DESCRIPTION OF THE WORKS   

C3.1.1 EMPLOYERS OBJECTIVES  

The employer’s objectives are to deliver public infrastructure using labour intensive methods.  
C3.1.2 OVERVIEW OF THE WORKS 

The scope of work will involve the formalization of an existing sports centre. Included on the 
scope of work are: 

• Construction of (100m x 65m) marked soccer pitch complete with grass, goal     
posts with nets  

• Construction of (30m x 17m) netball/ basketball combo court with asphalt topping 
including poles with nets and marking. 

•Fencing  
 

C3.1.2.1 Extent of the Works  
The extent of work involved the followings: 
a) Site clearance and bulk earthworks 
b) Grassed Field (100m x 65m) with poles with nets including marking. 
c) Combo-court (30 x 17m) 
d)   Fence installation. 
 

 
Recommended by 
 
                                            
Mr. S.V. Mngadi  
Senior Manager: Public Works and Basic Services  
 
Approved by  
 
 
                                           
Mr. N.C. Vezi  
Municipal Manager 
 
 
C3.1.2.2  Location of the Works   
 
The Maguzwana Sportsfield is situated in Dr. Nkosazana Dlamini Zuma Local Municipality, 
Ward 1, at Maguzwana village in KwaZulu Natal Province which is approximately 15km from 
Dr. Nkosazana Dlamini Zuma Municipal offices in Himmeville. The closest town to the project is 
Himeville which is 15km. It has the following description:   
 

Project name Nearest town Latitude longitude 
Maguzwana 
Sportsfield 

Himmeville: Approximately 
15km 

29° 35' 52,25" S 29° 31 07.77" E 

pp
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C3.1.3 Labour Intensive Construction (LIC)  
 
Labour-intensive works comprise the activities described in SANS 1921-5, Earthworks activities 
which are to be performed by hand, and its associated specification data. Such works shall be 
constructed using local workers who are temporarily employed in terms of this Scope of Work. 
 
Labour Intensive Construction (LIC) shall mean the economically efficient employment of as 
great a portion of labour as is technically feasible to produce a standard of construction as 
demanded by the Specifications with completion by the Due Completion Date, thus the effective 
substitution of labour for equipment. 
 
Appropriate portions of the Works included in the Contract shall be executed using Labour 
Intensive Construction methods.  
 
Except where the use of plant is essential in order, in the opinion of the Engineer, to meet the 
specified requirements by the Due Completion Date, the Contractor shall use only hand tools 
and equipment in the construction of those portion(s) of the Works that are required in terms of 
these Project Specifications to be constructed using Labour Intensive Construction methods. 
 
These portions of the Works shall be constructed utilizing only locally employed labour and/or 
the labour of local sub-contractors, supplemented to the extent necessary and unavoidable by 
the Contractors key personnel as provided for in sub-clause C3.3.3 unless otherwise instructed 
by the Engineer and in accordance with the further provisions of the relevant sections of Portion 
B of the Project Specifications.  
 
The portions of the Works to be executed using Labour Intensive Construction methods are: 

 
• Clearing and grubbing of the Site; 
• Excavation for structures up to 1,5 m deep; 
• Transportation and spoiling of all trench materials, where the disposal site is located 

within 1km of source; 
• Cleaning and tidying up of the Site; 
• Construction of all kerbing required; 
• Mixing and placing of concrete work; 
• Plantation of grass for soccer pitch 

 
 
In respect of those portions of works which are not listed above, the construction methods 
adopted and plant utilized shall be at the discretion of the Contractor, provided always that the 
construction methods adopted and plant utilized by the Contractor are appropriate in respect of 
the nature of the Works to be executed and the standards to be achieved in terms of the 
Contract. 
 
 
C3.1.4 Sub-Contracting 
 
C3.1.4.1 Contractor shall appoint such authorities and/or specialist subcontractors and 

suppliers as may be designated or nominated by the Employer or the Engineer. 
 
C3.1.4.2 The Contractor shall sub-let to local small sub-contractors appropriate portions of 

the works that are designated in Clause C3.1.3 as being reserved for labour 
intensive construction methods. 

 
C3.1.4.3 As required by Clause 6(4) of the Conditions of Contract, the Contractor shall be 

responsible for all work carried out by sub-contractors (whether nominated by the 
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Employer or selected by the Contractor) on his behalf.  The Engineer will not liaise 
directly with any such sub-contractor, nor will he become involved in any problems 
and/or disputes related to payments, programming, workmanship, etc, unless 
provided for in the Conditions of Contract.  Such problems and/or disputes shall 
remain the sole concern of the Contractor and his sub-contractors. 

 
C3.1.4.4 The Engineer may at his discretion, upon receipt of a written and fully motivated 

application from the Contractor, and where he deems the circumstances so warrant, 
and provided always that the Contractor has complied fully and in all respects with 
the provisions of the Contract pertaining to subletting to local sub-contractors or has 
utilized his best endeavors to comply therewith, authorize in writing that the 
Contractor may employ local residents with the sole intent of executing on-the-job 
training of such local residents to suitable levels of skill that will enable the 
Contractor to sub-let appropriate portions of the Works to such local residents.  

 
 Without limiting the generality of application of this sub-clause, circumstances, 

which may be considered by the Engineer to warrant such authorization, include: 
 

a) non-receipt of valid or acceptable tenders/quotations from local sub-
contractors; 

 
 b) Serious default or failure of appointed local sub-contractors; 
 
 The Engineer shall not grant such authority in cases where it may reasonably be 

concluded on the available evidence that the invitation of further tenders/quotations 
in accordance with the terms of the Contract is likely to result in the successful 
completion of the portions of the Works concerned by local sub-contractors. 

 
 Should the Contractor, after suitable due endeavor, be unable to identify local 

residents suitable for and desiring to train as sub-contractors for portions of the 
Works as specified in Clause 3.1.4.2, then the Contractor shall be permitted to 
undertake the Works in question with his own workforce as provided for in Clause 
3.3.3 above. 

 
 The Engineer shall monitor progress achieved with subcontractor training, and 

successful completion of this training shall be subject to his approval or instruction. 
The Contractor shall tender rates for the training of sub-contractors and labour.   

 
As specified in Clause C3.3.4, the Contractor shall approach the Labour Desk that 
is established for purposes of the Contract for assistance and advice regarding 
conditions of employment, minimum wages, disputes and disciplinary procedures in 
respect of local sub-contractors. 

 
 
 
 
C3.1.5 CONSTRUCTION AND MANAGEMENT REQUIREMENTS 
 
C3.1.5.1 General 
 
The Contractor is referred to SANS 1921: 2004 parts 1, 2, 3 and 5: Construction and 
Management Requirements for Works Contracts. These specifications shall be applicable to 
the contract under consideration and the Contractor shall comply with all requirements relevant 
to the project.  

 
Certain aspects however require further attention as described hereafter.  
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C3.1.5.2 Quality Assurance (QA) (Read with SANS 1921 – 1: 2004 clause 4.4) 
 
The Contractor will be solely responsible for the production of work that complies with the 
Specifications to the satisfaction of the Engineer. To this end it will be the full responsibility of 
the Contractor to institute an appropriate Quality Assurance (QA) system on site. The Engineer 
will audit the Contractor's quality assurance (QA) system on a regular basis to verify that 
adequate independent checks and tests are being carried out and to ensure that the 
Contractor's own control is sufficient to identify any possible quality problems, which could 
cause a delay or failure. 

 
The Contractor shall ensure that efficient supervisory staff, the required transport, instruments, 
equipment and tools are available to control the quality of his own workmanship in accordance 
with his QA-system. His attention is drawn to the fact that it is not the duty of the Engineer or 
the Engineer’s representative to act as foreman or surveyor. 

 
C3.1.5.3 Management and disposal of water (Read with SANS 1921 - 1: 2004 clause 4.6) 
 
The Contractor shall pay special attention to the management and disposal of water and 
stormwater on the site. It is essential that all completed works or parts thereof are kept dry and 
properly drained. Claims for delay and for repair of damage caused to the works as a result of 
the Contractor’s failure to properly manage rain and surface water, will not be considered.  
 
C3.1.5.4 Disposal of spoil or surplus material (Read with SANS 1921 - 1: 2004 clause 

4.10) 
 
The Contractor shall dispose all surplus and unsuitable material in legal spoil areas of his own 
choice. He shall be responsible for all arrangements necessary to obtain such spoil sites. 
 
C3.1.5.6 Testing (Read with SANS 1921 – 1: 2004 clause 4.11) 
 
Process control 
 
The Contractor shall arrange for all tests required for process control to be done by a laboratory 
acceptable to and approved by the Engineer. 

 
The Contractor may establish his own laboratory on site or he may employ the services of an 
independent commercial laboratory. Whatever method is used, the Contractor must submit the 
results of tests carried out on materials and workmanship when submitting work for acceptance 
by the Engineer. The costs for these tests shall be deemed to be included in the relevant rates 
and no additional payment will be made for testing as required. 

 
 

Acceptance control 
 
The process control test results submitted by the Contractor for approval of materials and 
workmanship may be used by the Engineer for acceptance control. However, before accepting 
any work, the Engineer may have further control tests carried out by a laboratory of his choice. 
The cost of such additional tests will be covered by a provisional sum provided in the schedule 
of quantities, but tests that failed to confirm compliance with the specifications, will be for the 
account of the Contractor. 
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C3.1.5.7 Survey beacons (Read with SANS 1921 - 1: 2004 clause 4.15) 
 

The Contractor shall take special precautions to protect all permanent survey beacons or pegs 
such as benchmarks, stand boundary pegs and trigonometrical beacons, regardless whether 
such beacons or pegs were placed before or during the execution of the Contract. If any such 
beacons or pegs have been disturbed by the Contractor or his employees, the Contractor shall 
have them replaced by a registered land surveyor at his own cost. 
 
C3.1.5.8 Existing Services (Read with SANS 1921 - 1: 2004 clause 4.17) 
 
The Contractor shall make himself acquainted with the position of all existing services before 
any excavation or other work likely to affect the existing services is commenced.  

 
The Contractor will be held responsible for any damage to known existing services caused by 
or arising out of his operations and any damage shall be made good at his own expense. 
Damage to unknown services shall be repaired as soon as possible and liability shall be 
determined on site when such damage should occur. 
 
C3.1.6 Programme to be supplied by the Contractor 
 
The Contractor’s programme shall be essentially in accordance with the overall requirements of 
the project. 
 
The programme shall not be in the form of a bar chart only, but shall show clearly the anticipated 
quantities of work to be performed each month, together with the manner in which the listed 
plant and other resources are to be used, as well as the anticipated earnings for the various 
sections of work. 
 
A network-based programme according to the precedence method shall be required by the 
Engineer. The programme shall be updated monthly in accordance with the progress made by 
the Contractor. The updated programme shall be submitted to the Engineer at least two working 
days prior to monthly meetings. 
 
Failure to comply with these requirements will entitle the Engineer to use a programme based 
on his own assumptions for the purpose of evaluating claims for extension of time or additional 
payments. 
 
If, during the progress of the work, the quantities of work performed per month fall below those 
shown on the programme, or if the sequence of operations is altered or if the programme is 
deviated from in any other way, the Contractor shall, within one week of having been notified by 
the Engineer, submit a revised programme and network. 
 
If the programme has to be revised by reason of the contractor falling behind his programme, 
he shall produce a revised programme showing how he intends to regain lost time in order to 
ensure completion of the Works within the time of completion as defined in Clause 53 of the 
General Conditions of Contact or any granted extension of time. Any proposal to increase the 
tempo of work must be accompanied by positive steps to increase production by providing more 
labour and plant on site, or by using the available labour and plant in a more efficient manner. 
 
Failure on the part of the Contractor to submit the programme or to work according to the 
programme or revised programmes shall be sufficient reason for the Engineer to take steps as 
provided in Clause 55 of the General Conditions of Contract. 
 
The approval by the engineer of any programme shall have no contractual significance other 
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than the Engineer will be satisfied if the work is carried out according to such programme and 
that the Contract undertakes to carry out the work in accordance with the programme. It shall 
not limit the right to the Engineer to instruct the Contractor to vary the programme if required by 
circumstances. The Contractor is also referred to Clause 12 of the General Conditions of 
Contract when drawing up his programme. 
 
Progress in advance of the programme on certain portions or phases of the Works shall not be 
considered adequate reason for poor progress on another portion or phase. 
 
C3.1.7 Overhaul 
 
No payment will be made for overhaul on this contract unless provision is made therefore in 
specific items.  
 
C3.1.8 Site Facilities Available 
 
C3.1.8.1 Location of Site and Depot 
 
The Contractor is responsible to provide a suitable site for his camp and to provide 
accommodation for his personnel and labourers. If the Employer can make any specific site 
available to the Contractor, such site will be pointed out to the Contractor. The Contractor must 
obtain written permission from the landowner and subsequently from the Engineer for the 
establishment of his camp. 
 
(a) Contractor's Camp Site/Store Yard 
 
Any clearing of the site that is necessary and the making good after de-establishment will be 
the responsibility of the Contractor. 
 
In addition to the requirements of SABS 1200A clause 8.3.2.2 the following conditions shall also 
apply:- 
 
(i) None of the existing roads shall be damaged in any way. 
 
(ii)    No waterborne sewerage facilities or potable water connection are available on the site.  
The Contractor shall make his own arrangements in this regard. 
 
(iii)    No electrical facilities exist on site. 
 
(iv)  It shall be the responsibility of the Contractor to make good any damage caused to the 
campsite area or any improvements on it, including services, and for reinstating it to its former 
condition when vacated. The standard of reinstatement must be to the satisfaction of the 
Engineer; Director: Real Estate and/or Director of Parks, Recreation and Beaches Department; 
or other owner.  Particular attention should be directed to these requirements and written 
clearances from the relevant Departments or other owners will be required. 
 
C3.1.8.2 Source of Water Supply  
 
The Contractor shall be responsible under the Contract for the supply and distribution at his cost 
of all water that he may require for purposes of constructing the Works.  Accordingly, the 
Contractor shall pay all connection fees and consumption charges, and at his cost provide all 
connections, consumption meters, pipework, storage tanks, transport and other items 
associated with the supply of water for the Works. 
 
The Contractor shall, subject to the approval of the Engineer, make any necessary 
arrangements with the relevant authority for the connection(s), and shall provide in his tender 
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for the payment of all charges and costs that are associated with making water available for 
purposes of constructing the Works. 
 
C3.1.8.3 Source of Power Supply  
 

 The Contractor shall be responsible under the Contract for the supply and distribution at his cost 
of all electricity that he may require for purposes of constructing the Works.  Accordingly, the 
Contractor shall pay all connection and consumption charges, and at his cost provide all 
connections, transformers, consumption meters, cables, distribution boards and other items that 
are associated with the supply of electricity for construction of the Works. 
 

 The Contractor shall, subject to the approval of the Engineer, make any necessary 
arrangements with the relevant authority for the connection(s), and shall provide in his tender 
for the payment of all charges and costs that are associated with making electricity available for 
purposes of constructing the Works.  The distribution of electricity shall be in accordance with 
the applicable bylaws and regulations of the supply authority. 
 
C3.1.8.4 Accommodation of Employees  
 
No employees except for security guards will be allowed to sleep or be accommodated on the 
site.  
No housing is available for the Contractor's employees and the Contractor shall make his own 
arrangements to house his employees and to transport them to site.  
No informal housing or squatting will be allowed. 
The Contractor shall provide the necessary ablution facilities at his campsite and the site of the 
works for the use of his employees. Chemical toilets only will be allowed where temporary 
facilities have to be provided. 
 
C3.1.9 Features Requiring Special Attention 
 
C3.1.9.1  Built-up Areas 
 
The Contractor's attention is drawn to the fact that the Works will be constructed within built-up 
areas. The Contractor shall exercise all necessary precautions and take all necessary steps to 
ensure the safety and convenience of the public. In addition, the Contractor shall provide access 
for traffic over and through the works, and for residents to their places of abode, all as described 
in the Specifications.  Allowance must be made by the Contractor in his programming for delays 
resulting from the aforesaid. 
The Contractor shall give residents a minimum of 72 hours written notice of his intent to close 
access to residential stands.  The Contractor shall acquire written confirmation from all owners 
that they are aware of any intended closures of access.  No traffic access to a residential stand 
shall be closed for longer than 48 hours. 
 
 
C3.1.9.3 Protection of Buildings and Structures 
 
The Contractor shall give all residents or other parties owning a building or structure within an 
appropriate radius (not less than 100m) from any point of blasting, a minimum of 48 hours notice 
of his intent to execute any blasting work.  
 
The Contractor shall note all aspects relevant to the condition of the affected buildings and/or 
structures prior to blasting, and shall acquire the signature of the owners/occupants agreeing to 
such conditions. 
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Subsequent to blasting, both the Contractor and the owners/occupants shall sign the form 
confirming the condition of the buildings and/or structures.  In the event of damage to existing 
buildings and/or structures as a result of blasting, remedial work shall be done to the satisfaction 
of the owners/occupants at the Contractor’s expense.   
 
Compliance with this clause will not relieve the Contractor of any of his responsibilities in terms 
of the Contract. 
 
C3.1.9.4 Care of the Site  
 
At all times during construction of the Works and upon completion thereof, the Site of the Works 
shall be kept and left in a clean and orderly condition. The Contractor shall store all materials 
and equipment for which he is responsible in an orderly manner, and shall keep the Site free 
from debris and obstructions. 

 
C3.1.9.5 Control of Water  
 
The Contractor shall at all times and in all respects be responsible for the handling of stormwater 
from higher-laying areas above the Works, and for the handling of any sub-surface water that 
may affect the Works.  No separate payment shall be made in this regard, as all costs related 
thereto shall be deemed to be included in the rates tendered for the various items of work that 
are included in the Schedule of Quantities.   
 
C3.1.10 Management of the environment 
 
The Contractor shall pay special attention to the following: 

 
(a) Natural Vegetation 
The Contractor shall confine his operation to as small an area of the site as may be practical for 
the purpose of constructing the works.  

 
Only those trees and shrubs directly affected by the works and such others as the Engineer 
may direct in writing shall be cut down and stumped. The natural vegetation, grassing and other 
plants shall not be disturbed other than in areas where it is essential for the execution of the 
work or where directed by the Engineer.  

 
(b) Fires 
The Contractor shall comply with the statutory and local fire regulations. He shall also take all 
necessary precautions to prevent any fires. In the event of fire the Contractor shall take active 
steps to limit and extinguish the fire and shall accept full responsibility for damages and claims 
resulting from such fires, which may have been caused by him or his employees.  
 
 
 
C3.1.11 Community Liaison and Community Relations 
 
In all dealings with nearby communities and beneficiaries of the project, and in all dealings with 
workers employed from within such communities, the Contractor shall take due cognizance of 
the character, culture and circumstances of the specific community and/or any group of 
beneficiaries, and shall at all times use his best endeavors to avoid the development of disputes 
and rather to foster a spirit of co- operation and harmony towards the project. 
 
The Contractor shall at all times, keep the Engineer fully informed regarding all matters affecting 
or negotiated between the Contractor and the community and/or beneficiaries, and he shall 
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attend all liaison meetings as may be arranged by the Engineer and/or the Employer. All matters 
concerning the community and/or beneficiaries shall be discussed and where possible, resolved 
at such meetings. 
Where any resolution during such negotiations or at such meetings shall be contrary to the 
terms and provisions of the Contract, the Contractor shall not give effect thereto without a prior 
written instruction from the Engineer.  

 
Where the Contractor is of the opinion that any instruction of the Engineer issued in terms of 
this clause will result in the incurring of additional costs which were not provided for in his 
tendered rates and prices and/or that a delay in the progress of the Works will result, he shall 
be entitled to submit a claim in terms of Clause 48 of the Conditions of Contract, provided always 
that the period of twenty-eight (28) days referred to in Clause 48 shall be reduced to three (3) 
normal working days in respect of all claims submitted in terms of this clause. 
 
C3.1.12 Workmanship and Quality Control 
 
The onus to produce work that conforms in quality and accuracy of detail to the requirements 
of the Specifications and of the Drawings rests with the Contractor, and the Contractor shall, at 
his own expense, institute a quality-control system and provide experienced engineers, 
foremen, surveyors, materials technicians, other technicians and technical staff, together with 
all transport, instruments and equipment to ensure adequate supervision and positive control of 
the quality of the Works at all stages of the Contract. 
 
The cost of the Contractor’s supervision and process control, including all testing carried out by 
the Contractor, will be deemed to be included in the rates tendered for the various items of work. 
The Contractor's attention is drawn to the provisions of the various Standardized Specifications 
regarding the minimum frequency of process control testing that is to be executed. The 
Contractor shall, at his own discretion, increase this frequency where necessary to ensure 
adequate control of the quality of the Works at all times. 
 
Upon completion and submission of each portion of the Works to the Engineer for examination, 
the Contractor shall furnish the Engineer with the results of relevant tests, measurements and 
levels, thereby indicating compliance with the Specifications. The Engineer will not examine or 
inspect any portion of work submitted for approval unless the request for inspection and 
approval is accompanied by relevant tests, measurements and levels indicating compliance. 
 
C3.1.13 Samples 
 
Materials or work that do not conform to the approved samples, submitted in terms of Sub-
Clause 23(4) of the Conditions of Contract, will be rejected.  The Engineer reserves the right to 
submit samples for testing to ensure that the material represented by the 
 
 
 
C3.1.14 Notices, Signs, Barricades and Advertisements 
 
Notices, signs and barricades (required in terms of Clause 33 of the Conditions of Contract) as 
well as advertisements may only be erected where approved by the Engineer.  The Contractor 
shall be responsible for their supply, erection, maintenance and ultimate removal and shall make 
provision for this in his tendered rates. 
 
The Engineer shall have the right to have any sign, notice or advertisement moved to another 
location, or to have it removed from the Site of the Works, should it in any way prove to be 
unsatisfactory, inconvenient or dangerous to the general public. 
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C3.1.15 REQUIREMENTS FOR ACCOMMODATION OF TRAFFIC 
 
General 
 
The Contractor will be responsible for the safe and easy passage of public traffic past and on 
sections of roads of which he has occupation or where work has to be done near traffic.   

 
Accommodation of traffic, where applicable shall comply with SANS 1921-2: 2004: Construction 
and Management Requirements for Works Contracts, Part 2: Accommodation of Traffic on 
Public Roads occupied by the Contractor. The Contractor shall obtain this specification from 
Standards South Africa if accommodation of traffic will be involved on any part of the 
construction works.    

 
Basic Requirements 
 
The travelling public shall have the right of way on public roads, and the Contractor shall make 
use of approved methods to control the movement of his equipment and vehicles so as not to 
constitute a hazard on the road. 

 
The Contractor shall ensure that all road signs, barricades, delineators, flagmen and speed 
controls are effective and that courtesy is extended to the public at all times.  

 
Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition shall 
constitute ample reason for the Engineer to suspend the work until the road signs, etc, have 
been repaired to his satisfaction. 

 
The Contractor may not commence constructional activities affecting existing roads before 
adequate provision has been made to accommodate traffic in accordance with the requirements 
of this document and the South African Road Traffic Signs Manual.  

 
The Contractor shall construct and maintain all temporary drainage works necessary for 
temporary deviations.  

 
The Contractor shall provide and grant access to persons whose properties fall within or adjoin 
the area in which he is working.  
 
C3.1.16 Open Trenches 
 
Trenches may not be left open during the builder’s holidays, and shall be safeguarded at all 
times from danger to the public.  Safe trench-crossings shall be provided at all intersections with 
accesses to properties and with public roads and paths.  The length of trench left open at any 
one time may be restricted by the Engineer, should he consider such restriction to be in the 
interest of public safety.   
C3.1.17 Statutory Regulations 
 
The statutory requirement of the Occupational Health and Safety Act, Act 85 of 1993 (referred 
to as the Act below), and all regulations promulgated there under as well as the other relevant 
acts must be adhered to by the Contractor, with specific reference to the safety of all employees 
and the public, irrespective of whether such employees are employed by the Contractor or by 
his subcontractors (including local subcontractors).   The Contractor, in entering into this 
Contract, hereby agrees with the Employer in terms of Section 37(2) of the Act, that the 
Contractor as an employer in its own right and in its capacity as Contractor for the execution of 
the Works, shall have certain obligations and that the following arrangement shall apply between 



DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY 
CONTRACT No.: PWBS-B044/23/24 
Construction of Maguzwana Sportsfield (Ward 1) 
 SCOPE OF WORKS 

C3.1 DESCRIPTION OF WORKS 
 

   
 C. 64 
 

the Contractor and the Employer to ensure compliance by the Contractor with the provisions of 
the Act, namely:- 
 
(a) The Contractor undertakes to acquaint the appropriate officials and the employees of the 

Contractor with all relevant provisions of the Act, and the regulations promulgated in terms 
of the Act;  

 
(b) The Contractor undertakes that all relevant duties, obligations and prohibitions imposed 

in terms of the Act and regulations will be fully complied with; and 
 
(c) The Contractor hereby accepts sole liability for such due compliance with the relevant 

duties, obligations and prohibitions imposed by the Act and regulations, and expressly 
absolves the Employer and the Engineer from being obliged to comply with any of the 
aforesaid duties, obligations and prohibitions in respect of the Works; and 

 
 (d) The Contractor shall be obliged to report forthwith to the Employer and the Engineer any 

investigation, complaint, or criminal charge which may arise as a consequence of the 
provisions of the Act and regulations pursuant to work performed on behalf of the 
Employer, and shall, on written demand, provide full details in writing of such investigation, 
complaint or criminal charge. 

 
(e) The Contractor shall sign the agreement bound into Section C1.2 of this document. 
 

The Contractor shall comply with all the conditions of the Record of Decision in terms of 
Section 22(3) of the Environmental Conservation Act, 1989.  A copy of the Record of 
Decision and/or the Environmental Management Plan is bound into Section C3.5.1 of this 
Contract Document. 

 
A time-related and a fixed-charge item have been provided in Schedule A of the Schedule 
of Quantities.  The contractor shall allow for all obligations imposed by the Environmental 
Management Plan including the appointment of an environmental manager/control officer.  

 
C3.1.18 Safety 
 
“Pursuant to the provisions of the Conditions of Contract, and without in any way limiting the 
Contractor’s obligations there under, the Contractor shall at his own expense (except only where 
specific provision (if any) is made in the contract for the reimbursement to the Contractor in 
respect of particular items), provide the following: 
 
 
(a) The Principal Contractor must do a Risk assessment and compile an OHS Plan to be 

evaluated and approved by the Safety Agent prior to commencement of Construction. 
 
(b) The Contractor must ensure that regular safety meetings be held, and that the minutes 

of such meetings be kept in a Safety File, which must be available on site at all, times. 
 
(c) Provide to its Employees on the site of the works, all safety materials, clothing and 

equipment necessary to ensure full compliance with the provisions of the Occupational 
health and Safety Act, 1993 (Act No 85 of 1993) as amended (hereinafter referred to as 
the Act) at all times, and shall institute appropriate and effective measures to ensure the 
proper usage of such safety materials, clothing and equipment at all times; 

 
(d) Provide, install and maintain all barricades, safety signage and other measures to ensure 

the safety of workmen and all persons in, on and around the site, as well as the general 
public;  
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(e) Implement on the site of the works, such procedures and systems and keep all records 

as may be required to ensure compliance with the requirements of the Act at all times; 
 
(f) Implement all necessary measures so as to ensure compliance with the Act by all 

subcontractors engaged by the Contractor and their employees engaged on the works; 
 
(g) Full compliance with all other requirements pertaining to safety as may be specified in the 

Contract (Also refer to Notice to Tenderers). 
 
The Employer and the Engineer shall be entitled, although not obliged, to make such inspections 
on the site as they shall deem appropriate, for the purpose of verifying the Contractor’s 
compliance with the requirements of the Act.   

 
For this purpose, the Contractor shall grant full access to the site of all parts of the site and shall 
co-operate fully in such inspections and shall make available for inspection all such documents 
and records as the Employer’s and/or Engineer’s representative may reasonably require. 

 
Where any such investigations reveal, or where it comes to the Engineer’s attention that the 
Contractor is in any way in breach of the requirements of the Act or is failing to comply with the 
provisions of this clause, the Engineer shall, in accordance with the provisions of clause 39 of 
the Conditions of Contract, be entitled to suspend progress on the works or any part thereof 
until such time as the Contractor has demonstrated to the satisfaction of the Engineer, that such 
breach has been rectified. 

 
The Contractor shall have no grounds for a claim against the Employer for extension of time 
and/or additional costs if the progress on the works or any part thereof is suspended by the 
Engineer in terms of this clause, and the Contractor shall remain fully liable in respect of the 
payment of penalties for late completion in accordance with the provisions of clause 43(1) of 
the Conditions of Contract should the Contractor fail to complete the Works on or before the 
specified due completion date in consequence of the suspension. 

 
Persistent and repeated breach by the Contractor of the requirements of the Act and/or this 
clause shall constitute grounds for the Engineer to act in terms of sub-clause 55(1)(b)(vi) of the 
Conditions of Contract and for the Employer to cancel the Contract in accordance with the 
further provisions of the said clause 55.” 

 
In addition to all above safety related requirements the Contractor shall take cognisance of the 
requirements of the construction regulations and OHS Specifications bound in C3.5.2 of this 
document. 
 
 
C3.1.19 Safety Officer 
 
OHS must be provided. 
 
The Contractor is required to ensure compliance with the Occupational Health and Safety Act 
(Act 85 of 1993) and its regulations, in particular the Construction Regulations, 2003, to appoint 
a Health and Safety Officer for the works. 

 
The safety officer shall have a sound knowledge of the Occupational health and Safety Act.  He 
shall preferably have completed the Safety Management Training Course (SAMTRAC) 
presented by NOSA. The Contractor shall submit details of the proposed  
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C3.1.20 Source of Material 
 
The contractor will be held responsible for locating sources of all materials complying with the 
relevant minimum requirements to be used in this contract.  No separate payment shall be made 
for this, as all costs related thereto shall be deemed to be covered by the tendered rates. 

 
Where possible materials manufactured or produced locally shall be procured to promote local 
enterprise. 

 
A designated borrow pit shall be available for sourcing of the selected layers and sub-base 
material required for the project.  The contractor shall only use material from this designated 
borrow pit and specific location of further excavation within the borrow pit shall be indicated by 
the engineer. 

 
C3.1.21 Photographic Record 
 
Prior to the commencement of the work, and during the contract period, a photographical record 
shall be made of all existing stands and structures to be effected by the road construction, and 
forwarded to the Engineer prior to the authorisation of the first progress payment. 

 
A payment item is included in the Schedule of Quantities to cover the Contractor’s cost for 
compliance with the above requirements. 
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C3.2 ENGINEERING 
 
C3.2.1 Design  
 
• The Employer is responsible for the design of the permanent Works as reflected in the 

Contract Documents unless otherwise stated.  
• The Contractor is responsible for the design of the temporary Works and their compatibility 

with the permanent Works  
• The Contractor shall supply all details necessary to assist the Engineer in the compilation 

of the as – built drawings   
 
C3.2.2 Employer’s Design 
 
The Employer has designed the permanent works included in this contract.  The detail of the 
works is indicated on the drawings and in the specifications. The Tenderer may submit 
alternative offers for designs prepared by himself subject to the conditions specified in clause 
05 of the Standard Specifications. 
 
C3.2.3 Drawings 
 
The Contractor shall use only the dimensions stated in figures on the Drawings in setting out 
the Works, and dimensions shall not be scaled from the Drawings, unless required by the 
Engineer. The Engineer will, on the request of the Contractor in accordance with the provisions 
of the Conditions of Contract, provide such dimensions as may have been omitted from the 
Drawings.  

 
The Contractor shall ensure that accurate as-built records are kept of all infrastructure installed 
or relocated during the contract. The position of pipe bends, junction boxes, duct ends and all 
other underground infrastructure shall be given by either co-ordinates or stake value and offset. 
Where necessary, levels shall also be given. A marked-up set of drawings shall also be kept 
and updated by the Contractor. This information shall be supplied to the Engineer's 
Representative on a regular basis.  
 
All information in possession of the Contractor, required by the Engineer and/or the Engineer’s 
Representative to complete the as-built/record drawings, must be submitted to the Engineer's 
Representative before a Certificate of Completion will be issued.  

 
C2.3.1.1 Additional construction drawings will, in terms of Clause 5.9.2 of the General 

Conditions of Contract (2015), be issued to the Contractor by the 
Engineer/Employer on the commencement date and from time to time as required.” 

 
C3.3 PROCUREMENT 
 
C3.3.1 Procurement Policy  
 
Tenders will be evaluated in terms of the Municipalities Supply Chain Management Policy, as 
adopted by the Municipality.  Copies of the policy are obtainable from the offices of the 
Municipality.   
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C3.3.2 Restriction of the Utilisation of Personnel in the Permanent Employment of 
the Contractor 
 
The Contractor shall limit the utilization of his permanently employed personnel to that of key 
personnel only on the Works, as defined below, and shall execute and complete the Works 
utilizing a temporary workforce employed directly by the Contractor and/or by his sub-
contractors, using the assistance of the labour desk that will be established for the project in 
consultation with the various communities that are established in proximity to the Works or which 
will be allocated within the development. 
 
Without derogating from the Contractor’s obligations to complete the Works within the specified 
time for completion in terms of GCC 2015, the numbers in each category of the Contractor's key 
personnel, as stated by the Contractor in Section T2 of this document, will be strictly controlled 
during the contract period and any increase in numbers will be subject to the prior approval of 
the Employer. 
 
“Key personnel” means all contracts managers, site agents, site clerks, materials and survey 
technicians, QNTY surveyors, trainers, supervisors, foremen, skilled plant operators, welders, 
shutter hands and the like, and all other personnel in the permanent employ of the Contractor 
or his sub-contractors who possess special skills, and/or who play key roles within the 
Contractor's or his subcontractor's operations. 
 
The Engineer may at his discretion, upon receipt of a written and fully motivated application 
from the Contractor, and where he deems the circumstances so warrant, authorise in writing 
that the Contractor may utilise in the execution of the Works, workers not being his key 
personnel but who are in his permanent employ.  

 
Without limiting the generality of application of this sub-clause, circumstances which may be 
considered by the Engineer to warrant authorisation of the use of the Contractor's permanent 
employees other than key personnel, include: 
 
(a)  The unavailability from local sources of sufficient numbers of temporary workers and/or sub-

contractors to execute the Works provided always that the Contractor has satisfied the 
Engineer that he has exercised his best endeavors and taken all reasonable actions to 
recruit sufficient temporary workers and sub-contractors from local sources as 
contemplated above. 

 
(b) The unavailability within the temporary worker pool and/or from subcontractor sources 

available to the Contractor in terms of the Contract, of sufficient skills necessary to execute 
the Works or specific portions thereof, in situations where the completion period allowed in 
the Contract is insufficient to facilitate the creation of the necessary skills through the 
provision of suitable training as contemplated in the Contract; 

 
(c) Any other circumstances which the Engineer may deem as constituting a warrant. 
 
C3.3.3 Provision of Temporary Workforce for the Contract 
 
The Contractor shall employ labour from the local community through the CLO except for 
approved key staff in the permanent employ of the Contractor, to the maximum extent that is 
compatible with the requirements of clause 21 of the Conditions of Contract. 
 
Although the Contractor shall adhere to the statutory minimum wage rates, he is however at 
liberty to negotiate additional incentive payments based on performance. 
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The Occupational Health and Safety Act must be adhered to with reference to the safety of any 
employee employed by the Contractor. 
 
The successful tenderer shall liaise with the Ward Councillor/Ward Committee whereby the 
Ward Councillor shall provide to the Contractor the following if necessary: 
 
a)   A Community Liaison Officer (CLO) for liaison with the recipient community for labour 

recruitment. 
 

• The CLO shall attend all site and other meetings concerning the project. 
 

• Only one CLO shall be appointed per project.  If the project spans over more than one 
Ward, the relevant Ward Councilors shall agree on one CLO to be appointed by the 
Contractor.  Should no agreement be found as envisaged, the relevant Project Manager 
together with the Engineer, will interview prospective appointees and in their discretion 
appoint such CLO. 
 

• Notwithstanding the above, if the vastness of the project requires the use of more than 
one CLO, this will be permitted provided that the total monthly sum paid to all CLO’s 
shall not exceed the amount allowed for in paragraph bill of quantities.  
 

• Should the Contractor experience any difficulties with the community, these difficulties 
shall immediately be brought to the attention of the Municipality/Project Manager who 
shall arrange a meeting with the relevant Ward Councilor(s) and the CLO to resolve such 
difficulties. 

 
 The main Contractor shall ensure that any Sub-Contractor he may appoint shall adhere 

to these conditions but also subject to the provisos applicable to the duration of such 
sub-contract. 
Should any of the above conditions be less favorable than any Bargaining Council 
Agreement or Act applicable to the Contractor, the more favorable condition will apply. 

 
A contract of employment or subcontract should be signed between the Contractor and 
each of his employees or sub-contractors, as the case may be. Likewise contracts of 
employment must be entered into between each such sub-contractor, and each of the 
specific subcontractor's employees. Employment and subcontract agreements shall 
make clear reference to at least the following conditions. 

 
• The minimum agreed wage rate per hour in respect of labourers; 
• The agreed pay rate per unit of production where applicable; 
• UIF and WCA payments; 
• Minimum working hours per day; 
• Start and end times of a daily shift; 
• Lunch break times; 
• Company policy regarding: 

− Rain time 
− Sickness and absenteeism 
− Disciplinary matters 
− Grievances 

• Method and frequency of payment; 
• Work clothes and safety equipment to be issued 
• Labour Desk 
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C3.4 CONSTRUCTION 
 
C3.4.1 Standard Specifications 
 
C3.4.1.1 The Standard specification, are carried out strictly in accordance with SABS 1200 - 

"Standard Specification for Civil Engineering Construction" as approved by the 
Council of the South African Bureau of Standards. 

C3.4.1.2 For the purpose of this Contract the latest issues of the following Standard 
Specifications for Civil Engineering Construction, applicable at the date of tender 
advertisement, shall apply- 

 SABS 1200 
 
A   - GENERAL  

AB  - ENGINEER’S OFFICE 

C  - SITE CLEARANCE 

D  - EARTHWORKS  

DA -  EARTHWORKS (SMALL WORKS) 

DB  - EARTHWORKS (PIPE TRENCHES) 

DM  - EARTHWORKS (ROADS, SUBGRADE) 

G  - CONCRETE (STRUCTURAL) 

GE  - PRECAST CONCRETE (STRUCTURAL 

HB  - CLADDING AND SHEETING 

L  - MEDIUM – PRESSURE PIPELINES 

LB - BEDDING (PIPES) 

LD - SEWERS 

LE - STORMWATER DRAINAGE 

ME - SUBBASE 

MF - BASE 

MH - ASPHALT BASEAND SURFACING 

 

C3.4.1.3 The term “project specifications” appearing in any of the SABS 1200 standardised 
specifications must be replaced with the terms “scope of work”. 
 

C3.4.1.4 References from, and variations and additions to the Standard Specifications and 
Particular Specifications are included in section C3.4.2. 

 
C3.4.2 Variations and Additions to Standard and Particular Specifications 
 

The following variations and additions to the Standard and Particular Specifications 
will be applicable to this Contract. 
 
The various documents listed in section C3.4.1 shall be treated as mutually 
explanatory.  However, should any requirement of section C3.4.2 conflict with any 
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requirement of the Standardised Specifications or with any requirement of the 
Particular Specifications, then the requirement of section C3.4.2 shall prevail. 

 
C3.4.3 EPWP labour intensive specification 
 
C3.4.3.1 Labour intensive competencies of supervisory and management staff 
 

Contractors having a CIDB contractor grading designation of 5CE and higher shall 
only engage supervisory and management staff in labour intensive works who have 
either completed, or for the period 1 April 2004 to 30 June 2006, are registered for 
training towards, the skills programme outlined in Table 1. 

 
The managing principal of the contractor, namely, a sole proprietor, the senior 
partner, the managing director or managing member of a close corporation, as 
relevant, having a contractor grading designation of 1CE, 2CE, 3CE PE and 4CE 
shall have personally completed, or for the period 1 April 2004 to 30 June 2006 be 
registered on a skills programme for the NQF level 2. All other site supervisory staff 
in the employ of such contractors must have completed, or for the period 1 April 
2004 to 30 June 2006 be registered on a skills programme for, the NQF level 2 unit 
standards or NQF level 4 unit standards. 
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Table 1: Skills programme for supervisory and management staff 
 

Personnel NQF 
level 

Unit standard titles Skills programme 
description 

Team leader / 
supervisor 

2 Apply Labour Intensive Construction Systems and 
Techniques to Work Activities 

This unit standard must be 
completed, and 

Use Labour Intensive Construction Methods to 
Construct and Maintain Roads and Stormwater 
Drainage 

 
 
  Any one of these 3 unit  
   standards  Use Labour Intensive Construction Methods to 

Construct and Maintain Water and Sanitation Services 
Use Labour Intensive Construction Methods to 
Construct, Repair and Maintain Structures 

Foreman/ supervisor 

4 Implement labour Intensive Construction Systems and 
Techniques 

This unit standard must be 
completed, and 

Use Labour Intensive Construction Methods to 
Construct and Maintain Roads and Stormwater 
Drainage 

 
 
  Any one of these 3 unit  
   standards  Use Labour Intensive Construction Methods to 

Construct and Maintain Water and Sanitation Services 
Use Labour Intensive Construction Methods to 
Construct, Repair and Maintain Structures 

Site Agent / Manager 
(i.e. the contractor’s 
most senior 
representative that is 
resident on the site) 

5 Manage Labour Intensive Construction Processes Skills Programme against 
this single unit standard 

 
 
C3.4.3.2 Employment of unskilled and semi-skilled workers in labour-intensive works 
 
C3.4.3.2.1 Requirements for the sourcing and engagement of labour. 
 

1. Unskilled and semi-skilled labour required for the execution of all labour intensive 
works shall be engaged strictly in accordance with prevailing legislation and 
SANS 1914-5, Participation of Targeted Labour. 

 
2. The rate of pay set for the EPWP is R 175 per day as set by Dr Nkosazana 

Dlamini Zuma  Local municipality. 
 

3. Tasks established by the contractor must be such that: 
 

a) the average worker completes 5 tasks per week in 40 hours or less; and, 
 

b) The weakest worker completes 5 tasks per week in 55 hours or less. 
 

 4. The contractor must revise the time taken to complete a task whenever it is 
established that the time taken to complete a weekly task is not within the 
requirements of C3.4.3.2.1.3. 

 
 5.  The Contractor shall, through all available community structures, inform the local 

community of the labour intensive works and the employment opportunities 
presented thereby. Preference must be given to people with previous practical 
experience in construction and / or who come from households: 

 a)   Where the head of the household has less than a primary school education; 
  b)   That has less than one full time person earning an income; 
  c)   Where subsistence agriculture is the source of income.  
 d)  Those that are not in receipt of any social security pension income 
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6. The Contractor shall Endeavour to ensure that the expenditure on the  
 employment of temporary workers is in the following proportions: 

a)         60 % women; 
b)         20% youth who are between the ages of 18 and 25; and 
c)         2% on persons with disabilities. 

 
C3.4.3.3 Specific provisions pertaining to SANS 1914-5  
 
1. Definitions 
 
Targeted labour:  Unemployed persons who are employed as local labour on the project.  
 
2. Contract participation goals 
 
• Is no specified contract participation goal for the contract. The contract participation goal 

shall be measured in the performance of the contract to enable the employment provided 
to targeted labour to be quantified. 

 
• The wages and allowances used to calculate the contract participation goal shall, with 

respect to both time-rated and task rated workers, comprise all wages paid and any training 
allowance paid in respect of agreed training programmes.  

 
C3.4.3.4 Terms and conditions for the engagement of targeted labour 
 
Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be entered into 
with targeted labour.  
 
C3.4.3.5 Variations to SANS 1914-5 
 

1. The definition for net amount shall be amended as follows: 
Financial value of the contract upon completion, exclusive of any value added tax or 
sales tax, which the law requires the employer to pay the contractor. 
 

2. The schedule referred to in 5.2 shall in addition reflect the status of targeted labour as 
women, youth and persons with disabilities and the number of days of formal training 
provided to targeted labour. 
 

C3.4.3.6 Training of targeted labour  
 
1. The contractor shall provide all the necessary on-the-job training to targeted labour to 

enable such labour to master the basic work techniques required to undertake the work 
in accordance with the requirements of the contract in a manner that does not 
compromise worker health and safety. 

 
2. The cost of the formal training of targeted labour will be funded by the provincial office of 

the Department of Labour. This training should take place as close to the project site as 
practically possible. The contractor, must access this training by informing the relevant 
provincial office of the Department of Labour in writing, within 14 days of being awarded 
the contract, of the likely number of persons that will undergo training and when such 
training is required. The employer must be furnished with a copy of this request. 

 
3.  A copy of this training request made by the contractor to the DOL provincial office must 

also be faxed to the EPWP Training Director in the Department of Public Works – 
Cinderella Makunike, Fax Number 012 328 6820 or email 
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cinderella.makunike@dpw.gov.za Tel: 083 677 4026. 
 

4. The contractor shall be responsible for scheduling the training of workers and shall take 
all reasonable steps to ensure that each beneficiary is provided with a minimum of six 
(6) days of formal training if he/she is employed for 3 months or less and a minimum of 
ten (10) days if he she is employed for 4 months or more. 

 
5. The contractor shall do nothing to dissuade targeted labour from participating in training 

programmes. 
 

6. An allowance equal to 100% of the task rate or daily rate shall be paid by the contractor 
to workers who attend formal training, in terms of C3.4.3.6.2above. 

 
7. Proof of compliance with the requirements of items above must be provided by the 

Contractor to the Employer prior to submission of the final payment certificate.  
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C3.5 MANAGEMENT  

C3.5.1 Applicable SANS and SABS standards 

  a) The following SANS 1921 Construction Works standards and associated 
specification data are applicable: 

i) SANS 1921-1,  General 
ii) SANS 1921-2,  Accommodation of traffic on public roads occupied by 

the contractor 
iii) SANS 1921-4,  Third party management support 
iv) SANS 1921-5,  Earthworks activities which are to be performed by  
 hand 
v) SANS 1921 -6,  HIV/AIDS Awareness 

The abovementioned South African National Standards make several references to the 
Specification Data for data, provisions and variations that make these standards applicable to 
this contract. The Specification Data shall have precedence in the interpretation of any 
ambiguity or inconsistency between it and these standards. 
 
Each item of Specification Data given below is cross-referenced to the clause in the 
standard to which it mainly applies. 
 
The associated Specification Data is as follows: 
 
SANS 1921-1, Construction and management requirements for works contracts – Part 
1: General engineering and construction works 
 
Clause Specification data 

 
Essential data 

 
4.1.7 There are no requirements for drawings, information and calculations for which 

the contractor is responsible 
 

4.3.1 Refer to scope of works  
 

4.7.3 No over break allowances for blasting is provided for  
 

4.14.3 Refer to scope of works 
 

4.14.5 The Contractor is required to provide latrine and ablution facilities 
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SANS 1921-5, Construction and management requirements for works contracts – 
Part 5: Earthworks activities which are to be performed by hand 
Clause Specification Data 

Essential Data: 
5.1 The depth of trenches which are to be excavated by hand is 1,5 metre 
SANS 1921-6, Construction and management requirements for works contracts – 
Part 6: HIV/AIDS awareness 
 
4.2.1(a) A qualified service provider is one that is accredited or a provisionally accredited 

training service provider in the HIV/AIDS field.  
 A list of accredited service providers can be obtained from the Construction 
SETA (CETA) (tel. 011-265 5900), Health and Welfare SETA (HWSETA) (011-
622 6852) or on the Health and Welfare SETA website: www.hwseta.org.za 

Additional clauses 
 The duration of each workshop is not to be less than 2 ½ hours.  

 
C3.5.2 Planning and Programming 
 

The time for completion will be 5 months, which includes the allowance for inclement 
weather, (See Clause 45 of the Special Conditions of Contract). All statutory 
holidays for the Civil Engineering Industry falling within the authorised contract 
period, will be allowed as extensions to this period, but the Contractor will not be 
paid additional Time-Related charges for these days (Ref. PSA 8.4.1). 

 
The Contractor shall submit to the Engineer within 7 days of the Commencement 
Date, a detailed programme setting out clearly the sequence of work, and the 
resources, which he intends to use. 

C3.5.3 Environment 

 a) Sand and dust control 

The Contractor shall, for the duration of the contract, take appropriate measures 
to control the dust and soil movement, which may arise due to his operations. 

 b) Precautions against Nuisance 
 

Operations are being conducted in an urban area and in the presence of passing 
traffic. Precautions shall be taken to protect the public and to prevent 
unnecessary noise, dust or other nuisance. 
 
Any rock or debris falling from trucks on the roads in use by the public shall be 
removed immediately. Precautions shall be taken to prevent fouling of public 
roads and completed construction by trucks transporting muddy material. The 
Engineer may order the Contractor to broom off and clean roads continuously 
where the mud tracking of vehicles or falling debris may constitute a danger to 
the travelling public. 

 
 c) Silencing Of Plant 

 
Plant used on the Works shall be efficiently silenced and comply with the Noise 
Control By-Laws as appeared in the Administrator’s Notice No. 1784 of 29 
November 1978.  Noise operations will be permitted only between the hours of 
7:00 am and 5:00 p.m.  Any work outside normal hours will be permitted only on 
the written authority of the Engineer, laid down in Clause 26 of the General 

http://www.hwseta.org.za/
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Conditions of Contract. 
 

C3.5.4 Accommodation of Traffic on Public Roads Occupied By the Contractor 
 

The works involves the construction of new roadways and stormwater within an 
established residential community. The works will be undertaken in such a manner 
to provide access to residential property accesses and special attention must be 
drawn to the accommodation/deviation of traffic on the affected area of the works.   

 The need to accommodate the traffic safely and with the least amount of 
inconvenience to the travelling public is necessary throughout the construction 
period. The travelling public shall have the right of way on public roads and the 
Contractor shall make use of approved methods to control the movement of his 
equipment and vehicles so as not to constitute a hazard on the road.  

  
Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition 
shall constitute ample reason for the Engineer to stop the execution of the works 
until the road signs, etc, have been repaired to his satisfaction. The Contractor may 
not commence constructional activities before adequate provision has been made 
to accommodate traffic in accordance with the specifications. 

 
C3.5.5 Testing, Completion, Commissioning, And Correction of Defects 
 

Materials of work that do not conform to the approved samples submitted in terms 
of the General Conditions of Contract will be rejected.  The Engineer reserves the 
right to submit samples to tests, to ensure that the material represented by the 
samples meet the specification requirements. 
The onus to produce work that conforms in quality and accuracy of detail to the 
requirements of the specifications and drawings rests with the Contractor, and the 
Contractor shall at his own expense, institute a quality control system and provide 
experienced engineers, foremen, surveyors, material technicians, other technicians 
and technical staff, together with all transport, instruments and equipment to ensure 
adequate supervision and positive control of the Works at all times. 
 
The costs of supervision and process control, including testing carried out by the 
Contractor, will be deemed to be included in the rates tendered for the related items 
of work. 

 
The Contractors attention is drawn to the provisions of the various Specifications 
regarding the minimum frequency of testing required.  The Contractor shall at his 
own discretion increase this frequency where necessary to ensure adequate control. 
On completion and submission of every part of the work to the Engineer for 
examination, the Contractor shall furnish the Engineer with the results of the relevant 
tests to indicate compliance with the specifications. 

C3.5.6 Recording Of Weather 

Daily temperature and rainfall data shall be recorded in the site diary, and a copy 
shall be provided to the engineer’s representative on a weekly basis. A rainfall 
gauge shall be located at the contractor’s site camp. Temperature readings shall be 
taken at commencement and closure of the site on a daily basis. Additional readings 
will be required during construction of layer works, concrete works and surfacing. 
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C3.5.7 Format of Communications 

Communication throughout the contract will be undertaken via written 
communication either by fax, site instruction or post. Email communication will only 
be considered as proof of communication when followed up by a written 
communication on the letterheads of the author or via a site instruction.  

Request for inspection of the works will be accepted telephonically, however this 
request must be recorded in the site diary and site instruction book.  

C3.5.8 Key Personnel 

A schedule of key personnel to be employed with curriculum vitae of relevant 
experience shall be provided to the employers’ representative prior to site handover.  

 
C3.5.9 Management Meeting 

 
The Engineer will conduct site meetings, prepare and circulate minutes, as determined by 
him at the beginning of the contract. The Contractor shall attend these meetings and shall 
ensure that when necessary, the required sub-contractor is represented. The approved 
minutes shall become part of the contract documents. 

 
The Contractor shall be required to conduct safety meetings at intervals agreed to 
between the Employer or his Safety Agent and the Contractor as specified in the 
Health and Safety Specification bound in this document. 

 
C3.5.10 Payment Certificates 
 

The contractor shall submit to the engineer after the end of each month a statement 
in the required format, showing the estimated amount due to him, calculated in 
accordance with the General Conditions of Contract. The statement to be submitted 
by the contractor shall consist of 2 copies of the schedule of quantities.  

 
C3.5.11 Protection of the Public 
 

The Contractor shall at all times ensure that his operations do not endanger any 
member of the public. 

As the area is adjacent to a residential area the Contractor shall take special 
precautions to prevent public access to any danger areas on the Works, e.g. by 
temporary barricades and/or fencing. 

 
C3.5.12 Aids Awareness 

A PROVISIONAL ALLOWANCE has been provided in the bill of quantities under 
training to undertake an aids awareness programme in the community.  

 
C3.5.13 Site Visitors Book 
  
 A Site Visitors Book must be kept on site.  All visitors visiting to the site must report 

to the site office and sign in the Site Visitors book before entering the construction 
site.  The Agent and/or the Safety Officer must always accompany the Visitor.  The 
Visitor must wear a hard hat, safety shoes and safety clothing when required. 
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C3.5.14 Information In Respect Of Plant 
 

Information relating to plant on Site shall be recorded in the Daily Site Diary.  In 
addition, the Contractor shall deliver to the Engineer, on a monthly basis, a detailed 
summary of construction plant kept on the Site, full particulars given for each day of 
the month.  Distinction shall be made between plant in working order and plant out-
of-order.  Such inventory shall be submitted by the first day of the month following 
the month to be reported. 

 
C3.5.15 Information In Respect Of Employees 
 

Information relating to labour and management on Site shall be recorded in the Daily 
Site Diary, in addition, the Contractor shall deliver to the Engineer, on a monthly 
basis, a detailed summary of supervisory staff, labour employed (own and local 
labour) by category, and sub-contractors (both local and imported) for each day of 
the month.  Such return shall be submitted by the first day of the month following 
the month to be reported. 

 
 
 
 
 
 



DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY 
CONTRACT No.: PWBS-B044/24/24 
Construction of Maguzwana Sportsfield (Ward 1) 
 SCOPE OF WORKS 

C3.6: PROJECT SPECIFICATIONS 
 

  
 C. 80 
 

3.6 VARIATIONS AND ADDITIONS TO STANDARD SPECIFICATIONS 
 
SABS 1200 A:  GENERAL 
 
 
PSA 1 QUALITY OF MATERIALS (Sub clause 3.1) 
  
 Add the following:  
 

All materials used in this Contract shall be the official SABS mark where 
applicable.   
 
All materials shall be new and of the best quality available unless otherwise 
specified. 

 
PSA 2 CONTRACTOR’S OFFICES, STORES AND SERVICES (Clause 4.2) 
 
 Add the following to the provisions of Clause 4.2. 
 

a) The location of the Contractor's offices, stores and services on site shall be 
subject to approval by the Engineer. 

 
b) The Contractor's office is to include a facility with furniture suitable for the 

use during site meetings, accommodating 8 persons. 
 

c) The Contractor's designated site agent shall be in possession of a cellular 
telephone. 

 
No additional payment is made for this service, and shall be deemed to be 
included in the preliminary and general.  

 
PSA 3 SETTING OUT OF THE WORKS (Clause 5.1.1)  
 

Substitute the first sentence of Clause 5.1.1 with the following. The engineer will 
provide information for setting out of the works.  

 
 Add the following: 
  

Setting out the Works will not be measured and paid for directly, and compensation 
for the works involved in setting out shall be deemed to be covered by the rates 
and prices tendered and paid for in the various items of works included under this 
Contract. 

 
PSA 4  WATCHING, BARRICADING, LIGHTING AND TRAFFIC CROSSINGS  
 (Clause 5.2) 
 

 The Contractor shall make adequate provision for the supply of temporary warning 
signs, barriers drums etc to the satisfaction of the Engineer for the entire duration 
of the contract. Road and traffic signs shall comply with the requirements of the 
"South African Road Traffic Manual". 
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PSA 5  LOCATION AND PROTECTION OF EXISTING SERVICES (Clause 5.4) 
 
  Add the following provisions of Clause 5.4.1  
 
PSA 5.1  Location of existing services 
 

Before underground or excavation work is carried out, the Contractor shall 
ascertain the presence and position of all services likely to be damaged or 
interfered with by his activities.  He shall obtain up-to-date plans from the Engineer 
for this purpose, showing the position of services in the area where he intends to 
work.  
 
As services can often not be reliably located from such plans, the Contractor shall 
determine the exact position of such services by means of suitable detecting 
equipment and afterwards by careful hand excavation where necessary in order 
to expose the services at the positions of possible interference by his activities.  
This procedure shall also be followed in respect of services not shown on the plans 
but believed to be present. 

 
All such services, the positions of which have been located at the critical points, 
shall be designates as “known” services and their positions shall be indicated on 
a separate set of Drawings, a copy of which shall be furnished to the Engineer. 

 
While he is occupying the Site, the Contractor shall be liable for all damage caused 
by him to known services as well as for consequential damage, whether caused 
directly by his operations or by the lack of proper protection. 

 
PSA 6 ACCOMMODATION OF TRAFFIC (New clause 5.9) 

 
Temporary traffic signs shall be erected at all diversions. 

 
 The number and layout of the traffic signs shall comply with the Site Manual 

entitled “Safety at Roadwork’s in Urban Areas”, as published by the Department 
of Transport. 

 
  Traffic signs shall have a yellow background with either a red / black border. 

 
PSA 7 .   TOLERANCES  
 
PSA 7.1 General (New sub-clause 6.4) 
 

No guarantee is given that the full specified tolerance will be available 
independently of each other, and the Contractor is cautioned that the liberal or full 
use of any one or more of the tolerances may deprive him of the full or any use of 
tolerances relating to other aspects of the work. 

 
Except where the contrary is specified or then clearly not applicable all quantities 
for measurement and payment shall be determined from the “authorised” 
dimensions.  These are specified dimensions or those shown on the Drawings or, 
if changed, as finally prescribed by the Engineers, without any allowances for the 
specified tolerances.   
 
Except if otherwise specified, all measurements for determining quantities for 
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payment will be based on the “authorised” dimensions. 
 

If the work is therefore constructed in accordance with the “authorised” dimensions 
plus or minus the tolerances allowed, quantities will be based on the “authorised 
dimensions regardless of the actual dimensions to which the work has been 
constructed. 
 
When the work is not constructed in accordance with the “authorised” dimensions 
plus or minus the tolerances allowed, the Engineers may nevertheless, at his sole 
discretion, accept the work for payment.  In such cases no payment shall be made 
for quantities of work or material in excess of those calculated for the “authorised” 
dimensions, and where the actual dimensions are less than the “authorised” 
dimensions minus the tolerance allowed quantities for payment shall be based on 
the actual dimensions as constructed. 

 
PSA 9 MEASUREMENT AND PAYMENT 
 
PSA 9.1 Contractual Requirements (sub clause 8.3.1) 
   
 ..........  Add to sub-clause 8.3.1: 
 “In addition, the sum tendered shall cover all initial costs incurred in complying 

with the requirements of the Special Conditions of Contract. 
 
PSA 9.2 Contractual Requirements (sub clause 8.4.1) 
 

   The Contractor shall tender a lump sum in the Schedule of Quantities to cover his 
time-related establishment costs. The amount tendered and paid shall be full 
compensation to the Contractor for: 

 
   (i) The maintenance of his whole organisation as established for this Contract. 

 
   (ii) The maintenance of all insurances, indemnities and guarantees required in 

terms of the Conditions of Contract or Tender where applicable. 
 

   (iii) Compliance with all general conditions and requirements, which are not 
specifically, measured elsewhere for payment in these Contract Documents. 

 
  The Contractor shall tender a lump sum for the abovementioned items. 
 

   Payment of the lump sum shall be made monthly in compliance with the method laid 
down in Sub-clause 8.2.2 of SABS 1200:A. 

 
The Contractor will not be paid Time-Related Preliminary and General charges for 
any Special Non-Working Days, as stipulated in the Appendix, which shall be 
deemed to have been allowed for in his rates. 
 

PSA 9.3 Adjusted Payment for Time-Related Items 
 

The payment to the Contractor for Time-Related Items shall be adjusted in 
accordance with the following formula in the event of the Contract being extended 
by means of a variation order: 

 
Sum of Tendered amounts for Time Related Items x Extension of Time authorised by variation order 

Tender contract period 
*For the purposes of applying this formula "Extension of Time" will exclude the 
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Contractor's December/January closedown period, if applicable. 
    

The abovementioned adjustment of the payment for Time-Related Items shall be 
made in the Completion Payment Certificate and shall be the only payment for 
additional Time-Related costs irrespective of the actual period required to complete 
the Contract including its authorised extensions. 

 
In the case of fixed price contracts, the amount by which the Time-Related Items is 
adjusted shall not be subject to the Contract Price Adjustment formula. 

 
In the case of contracts subject to Contract Price Adjustment the amount by which 
the time-related items are adjusted shall be subject to the Contract Price Adjustment 
formula. 

 
PSA 9.4 Compliance with OHS Act and Regulations  
 
  (Including The Construction Regulations 2003) unit: sum 
 
  The tendered sum shall include full compensation to the Contractor for compliance 

with all the requirements of the OHS Act and Regulations (including the Construction 
Regulations 2003) at all times for the full duration of the Contract.  

 
This sum will be paid to the contractor in equal monthly amounts subject to 
proper/substantial compliance 

 
PSA 9.5 Accommodation of Traffic (Clause 8.8.2) 
 

Where the new works interferes with the existing roads, the Contractor shall 
construct these sections of the works under traffic.  The work will involve catering 
for the safe and easy passage of public traffic in all weather, both day and night 
for the full traffic control and signposting. 

 
The Contractor may alternatively make his own arrangement for detours to be 
constructed, all subject to the Engineers approval. 
Add the following after the first paragraph: 
“All temporary road signs, devices, sequences, layouts and spacing shall comply 
with the requirements of the Road Traffic Act, 1996 (Act 93 of 1996), the National 
Road Traffic Regulations, 2000, the South African Road Traffic Signs Manual and 
the requirements of the relevant road authority.  All temporary traffic control 
facilities shall also comply with the guidelines set in SA Road Traffic Signs Manual, 
Volume 2, Chapter 13: Road works Signing, (SARTSM, June 1999, obtainable 
from the Government Printer, Pretoria)” 
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SABS 1200 AB:  ENGINEER'S OFFICE 
 
PSAB 1 TEMPORARY/ PERMANENT OFFICES 
  
 The Contractor is to provide a temporary office for use by the Engineer.   The 
 offices should be able to accommodate one full time Engineer’s Representative 
 and two assistants.  The offices should be of make by M projects or similar 
 equivalent with the following minimum specification. 
  

• Exterior should be of chromadek make with a chromadek roof.  Windows 
should be aluminium an doors to be chromadek 

• Interior should include oak ply cladding with vinyl flooring.  Ceiling is to be with 
vinyl. 

• Air conditioning is to be provided 
 
 The Engineer’s offices are to be equipped with the following as a minimum: 
 

• Three desks each with lockable drawers 
• Three high back swivel chairs 
• Three visitors chairs 
• A facility to store/hang drawers 

  
The contractor should also make arrangements for covered facilities to enable the 

 accommodation of approximately 12 – 16 people during progress site meetings, to 
 be held fortnightly or monthly. 
 
 The facilities are to be provided, to the satisfaction of the Engineer, within 14 days 
 or commencement date.  The Engineer may withhold certification of the first 
 progress payment until these facilities are provided. 
  
PSAB 2 NAMEBOARDS (Clause 3.1) 
 

 Substitute the first paragraph of Clause 3.1 with the following: 
  
  The Contractor must supply and erect one name board at an approved site, and 

shall comply as regards site, painting and details of the municipalities standard 
name board.  

 
PSAB 3 SURVEY ASSISTANTS (Clause 5.5)  
 
 Substitute "two or more suitable educated survey labourers" in this paragraph with 

"one semi-skilled labourer". 
 
 The Engineer’s Representative will occasionally need the assistance of a survey 

labourer to help with testing, survey, etc., envisaged at approximately 4 hours 
(non-consecutive) per week. 

 
PSAB 4 SURVEY EQUIPMENT 
 

The Contractor shall provide the following tested and approved survey equipment 
on site for the duration of the contract and for the use of the Engineer whenever 
needed. 

 



DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY 
CONTRACT No.: PWBS-B044/24/24 
Construction of Maguzwana Sportsfield (Ward 1) 
 SCOPE OF WORKS 

C3.6: PROJECT SPECIFICATIONS 
 

  
 C. 85 
 

a) One automatic level plus tripod, 
b) One level staff, all graduated metrically and 
c) One 5m and one 25m-tape measure. 

 
The above-mentioned equipment may, by arrangement be shared between the 
Contractor and the Engineer's Representative.  The Contractor shall keep the 
equipment insured against any loss; damage or breakage and he shall indemnify 
the Engineer and the Employer against any claims in this regard. 

 
PSAB 5  MEASUREMENT AND PAYMENT 
 
PSAB 5.1 Survey Assistant ((New Clause) 
 

Payment for the survey assistant shall be at the tendered day work rates for the 
hours worked in assisting the Engineer’s Representative. No payment shall be 
made for the survey equipment all costs shall be deemed to be covered by the 
rates tendered for the Contractor's facilities. No payment shall be made for the 
survey equipment or survey assistant and all costs shall be deemed to be covered 
by the rates tendered for the Contractor's facilities. 
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SABS 1200 C:  SITE CLEARANCE 
 
PSC 1 SCOPE (Clause 1.1) 
 
 Add the following: 
 

“The specification also covers the removal of unreinforced and reinforced 
concrete, existing pipe culverts and existing roadway and layerworks, (at tie-ins 
and road widening), and saw cutting of existing road surfacing.” 

 
PSC 2 MATERIALS  
 
 Disposal of Material (Sub-clause 3.1) 
 
 Delete the first two sentences of this clause and replace with: 
 
 “Debris arising from clearing operations or from the demolition of existing 

structures that are not suitable for re-use in the works or for landscaping in areas 
designated by the Engineer, shall be removed by the Contractor and disposed of 
at the approved tip site.  Transport of such material shall not be paid separately, 
but shall be included in the relevant items for clearing 

 
 The rates tendered shall allow for any fees to be paid at the tip site.”  
 
PSC 3 MEASUREMENT AND PAYMENT 
 
PSC 3.1 Clear And Grub (sub - clause 8.2.1)     
 

The location of disposal or dumping sites shall be the Contractor's responsibility 
and no overhaul shall be payable to the Contractor for loading, temporary and 
dumping of material thus cleared under this scheduled item.  
Unit of measurement for "clear and grub”, for road works shall be the square metre, 
and clearing for sewer and storm-water routes shall be metre. 

 
PSC 3.2 Cleaning of Existing Stormwater Manholes/ Catchpits unit: m³ 
 (Items measured separately) 
 

The unit of measurement shall be the cubic meter of material removed from  the 
individual units. The tendered rate shall include for all plant, labour, spoiling 
material and all other incidentals necessary to undertake the work. 

 
PSC 3.3 Removal of Existing Roadway to Spoil (New Clause) 
 
 a) Existing Asphalt unit: m³ 
 b) Existing Base and Sub-base unit: m³ 
  

The volume measured shall be the area marked for removal multiplied by the 
thickness of the layer removed to the instructions of the Engineer. The tendered 
rate shall cover the cost of breaking the surfacing and layer-works to a maximum 
depth of 400mm, loading, transporting and disposal.  The cost of saw cutting a 
neat vertical joint around the perimeter of the removed section of surfacing would 
be paid for under item PSC3.6 
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SABS 1200 DA:  EARTHWORKS (SMALL WORKS) 
 
PSDA 1 CLASSIFICATION FOR EXCAVATION PURPOSES (Clause 3.1) 
 
 Delete Sub-Clause 3.1.1 and 3.1.2 and replace with the following: 
 
PSDA 1.1 Method of Classifying 
 

The Contractor may use any method he chooses to excavate any class of material 
but his chosen method of excavation shall not determine the classification of the 
excavation. The Engineer or his Representative will decide on the classification of 
materials. In the first instance classification will be based on inspection of the 
material to be excavated and on the criteria given in PSD 3.1.2(a) and (c). 

 
PSDA 1.2 Classes of Excavation 

 
All materials encountered in any excavation for any purpose including restricted 
excavation will be classified as follows: 

 
(a) Soft Excavation 

 
Any material, which can be removed by bulldozers or backhoes, shall be 
classified as soft excavation. 
 
Soft excavation shall be material not falling into the category of hard rock 
excavation. 
 

 (c) Hard rock excavation 
 

Hard rock excavation shall be excavation in material (including 
undecomposed boulders exceeding 0.17 cubic metre in individual volume) 
that cannot be efficiently removed without blasting, wedging and splitting, or 
hydraulic hammers. 
 
This classification includes materials such as: 

• Solid unfractured rock occurring in bulk 
• Solid ledges thicker than 200mm 
• Igneous rock intrusions 
• Cemented sedimentary rocks. 
 

PSDA2  CONSTRUCTION 
 
PSDA2.1 Conservation of Topsoil (5.2.1.2) 
 
  Add the following to Sub-clause 5.2.1.2: 
 

“Topsoil shall not be stockpiled higher than 2,0m. Care shall be exercised to 
prevent the compaction of topsoil in any way especially by vehicles travelling 
over such material.” 
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PSDA 3 MEASUREMENT AND PAYMENT 
 
PSDA 3.1 Working of borrow pits (new item) 
 

a) Removal of topsoil to stockpile unit: m³ 
 
The unit of measurement shall be the cubic metre of topsoil removed.  The 
tendered rate must include for all plant, labour and all other incidentals 
necessary to undertake the work, including fees payable for dumping to a 
municipal refuse site. 
 
b) Excess overburden unit: m³ 
 
The unit of measurement shall be the cubic metre of excess overturn 
measured in place after topsoil stripping 
 
c) Finishing of borrow area in 

 
i) Hard rock material unit: m² 
ii) Soft material unit: m² 

 
The unit of measurement for finishing of borrow area shall be the square metre 
measure in accordance with the finally excavated area of the borrow pit, 
before it is finished off 
 
The tendered rate shall include full compensation for finishing off the borrow 
pits as specified in 5.2.2.2 
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SABS 1200 DB:  EARTHWORKS (PIPE TRENCHES) 
 
PSDB 1 CLASSES OF EXCAVATION (Clause 3.1) 
 
 The excavation of material, for the purposes of measurement and payment shall 

be classified as specified in PSDA 1. 
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SABS 1200 DM: EARTHWORKS (ROADS, SUBGRADE) 
 
PSDM 1 DEFINITIONS AND ABBREVIATIONS (Clause 2.3) 
 
 Add the following: 
 

“The Contractor's attention is drawn to the definitions of formation level as defined 
in SABS 1200 M.” 

 
PSDM 2 CLASSIFICATION OF EXCAVATION (Clause 3.1) 
 
 Clause PSDA 1 will apply for this clause. 
 
PSDM 3 FILL (Clause 3.2.2) 
 
 In addition to the requirements of Clause 3.2.2, the following shall apply: 
 

The minimum CBR swell at 100% of modified AASHTO maximum density be as 
follows: 

  

Depth Below Final Road Surface (mm) Maximum CBR SWELL (%) 

250 - 800 
Over 800 

1,5 
4,0 

 Sand shall be as for Clause 3.2.2 
 
PSDM 4 SUBGRADE 
   

The minimum CBR of the sub grade layers at 93% modified AASHTO maximum 
density shall be 7 

 
PSDM 5 CONSTRUCTION (Clause 5) 
 
PSDM 5.1  Treatment of Road Bed (Sub Clause 5.2.2.3) 
 
 (a) Preparation and Compaction of Road Bed 
 
 Add the following: 
 

“Where road bed preparation takes place in sand the in-situ sand layer is to be 
watered and compacted to 100% Modified. AASHTO density. The surface of the 
in-situ sand layer is to be firm and smooth in order to receive the subsequent 
S.S.G. or sub-base layer, as the case may be. To this end the Engineer may order 
that unnecessary construction traffic remain off the finished in-situ sand layer until 
the subsequent layer has been completed.” 

 
PSDM 6 USE OF MATERIALS (Sub Clause 5.2.2.3 & 8.3.4) 
 

 In addition to the requirements of Clause 5.2.2.3, the order of excavating cuts shall 
be arranged to minimize the double handling of material. 
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PSDM 7 TRIMMING, GRADING AND COMPACTING OF SIDEWALKS (New Clause) 
 
 After completion of the road layers, including the premix surface, and after 

construction of the necessary kerbs, including the satisfactory backfilling behind 
the kerb, the sidewalk shall be finished off to the lines and levels shown on the 
drawings or as directed. 

 
 Shortfall material shall be imported from the designated borrow pit and mixed with 

the existing, reshaped and compacted to levels as directed. 
 

The Contractor shall be responsible for taking the necessary precautions and 
measures to control the dust nuisance, which may arise due to his operations on 
the sidewalk, whether from the natural ground surface or topsoil layer, until the 
Engineer accepts the verge. 

 
PSDM 8 TRANSPORT  
 
PSDM 8.1 Free haul (Clause 5.2.8.1) 
 

Notwithstanding the provisions of Clause 5.2.8.1, all movements of cut and fill 
material shall be free haul. 

 
PSDM 9 MEASUREMENT AND PAYMENT (Clause 8) 
 

 PSDM 9.1 (a)  ..... Cut to Fill, Borrow to Fill 
 
 Add to Sub-clause 8.3.4(1) the following: 
  

“Where fill material is borrowed from trench excavations the rate shall include the 
selection from the sides of trenches, transporting, if necessary, stockpiling, 
preparing, processing, shaping (including forming side channels and benching if 
applicable), watering, mixing, compacting to the densities specified and finishing 
the slopes of fills.” 
 
The fill material from commercial sources required for formation levels and 
undercuts shall be a minimum G7 quality material 

 
PSDM 9.2 Surface Finishes 
 
 Add to Sub-clause 8.3.13 the following sub-clause (c): 
 

“The major earthworks required to bring the verge to the required level and the 
additional depth of excavation or reduction in fill height as ordered for the topsoil 
operation shall be measured and paid for under item 8.3.4. 
 

PSDM 9.3 Construct Selected Layers using Imported Material Compacted to 95% 
Modified AASHTO (New Clause) 

 
 The rate shall cover the cost of locating the source, complying with all the relevant 

precautions required in terms of Clause 5.1, SABS 1200 D, procuring the material, 
basic selection, transporting from source to point of deposition on the road, 
spreading, watering, compacting, final grading and complying with the tolerances 
and testing. 
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SABS 1200 GA:  CONCRETE (SMALL WORKS) 
 
PSGA 1 SCOPE (Clause 1.1) 
 

This section includes specifications for various aspects of concrete referred to in 
other sections of the standard specifications. 

 
PSGA 2 CEMENT (3.2.1 and 3.2.2) 
 
 The grade of concrete shall be as specified on the drawings or schedule of 

quantities.  Cement shall not be kept in storage for longer than four weeks and 
shall be used in the order in which it has been stored. 
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SABS 1200 LB:  BEDDING (PIPES) 
 
PSLB 1 SCOPE (Clause 1.1) 
 
 This section includes bedding for stormwater pipes and culverts. 
 
PSLB 2 BEDDING MATERIALS (Clause 3.4.1) 
 
PSLB 2.1 Source of material 
 

It is anticipated that selected fill material will be available from trench excavations.  
 

PSLB 2.2 Selective excavation for bedding materials 
 

Notwithstanding the requirements of Clause 3.7 of SABS 1200 DB and Clause 
3.4.1 of SABS 1200 LB regarding the use of selective methods of excavation, 
selective method of excavation and plant shall be adopted by the Contractor as to 
enable him to avoid burring or contaminating material that is suitable and is 
required for bedding.  The details contained in SABS 1200 LB shall be used for all 
relevant bedding details as applicable. 

 
PSLB 3 CRUSHED STONE BEDDING (New clause) 
 

Where the conditions on the trench bottom are so wet that the use of selected 
granular material is not practical, use will be made of 13.2 or 19mm single sized 
crushed stone material from commercial sources. The use of such stone will be 
entirely at the Engineer’s discretion.     

 
PSLB 4 FREE HAUL (Clause 8.1.6) 
 

All material for bedding cradle and selected fill obtained from excavations on site 
shall be regarded as free haul.  No overhaul will be payable for obtaining bedding 
material from within the site.  
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3.7  PARTICULAR SPECIFICATION  

CONTENTS 

HEALTH AND SAFETY SPECIFICATIONS 

ENVIRONMENTAL MANAGEMENT PLAN 
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ANNEXURE A  
 

 
PRE-CONSTRUCTION HEALTH AND SAFETY SPECIFICATION  
 
 
TABLE OF CONTENTS         
 
1. Introduction and Background  
       

1.1 Background to the Pre-construction Health and Safety Specification   
1.2 Purpose of the Pre-construction Health and Safety Specification    

 
1.3 Implementation of the Pre-construction Health and Safety Specification  

 
2. Pre-construction Health and Safety Specification     
  

2.1 Scope          
 
 2.2 Interpretation         
 
  2.2.1 Application        
 

2.2.2 Definitions        
 

2.3 Minimum Administrative Requirements    
 

2.3.1 Notification of Intention to Commence Construction Work   
 
2.3.2 Assignment of Contractor’s Responsible Person to Supervise Health and 

Safety on Site 
 

2.3.3 Competency for Contractor’s Responsible Persons 
 
2.3.4 Compensation of Occupational injuries and Diseases Act (COIDA) Act 130 or 

1993 
 
2.3.5 Occupational Health and Safety Policy 
 
2.3.6 Health and Safety Organogram 
 
2.3.7 Preliminary Hazard Identification and Risk Assessment and Progress Hazard 

Identification and Risk Assessment  
 
2.3.8 Health and Safety Representative(s)     
 
2.3.9 Health and Safety Committee(s)      
 
2.3.10 Health and Safety Training 

 
2.3.10.1  Induction 

 
2.3.10.2   Awareness 

 
2.3.10.3   Competency 
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2.3.11 General Record Keeping 

 
2.3.12 Health & Safety Audits, Monitoring and Reporting 

 
2.3.13 Emergency Procedures       

 
2.3.14 First Aid Box and First Aid Equipment     

 
2.3.15 Accident / Incident Reporting and Investigation 

 
2.3.16 Hazards and Potential Situations 

 
2.3.17 Personal Protection Equipment and Clothing 

 
2.3.18 Occupational Health and Safety Signage 

 
2.3.19 Permits         

 
2.3.20 Sub-contractors 

 
2.3.21 Incentives and Penalties 

 
 

2.4 Physical Requirements        
 

2.4.1 Demolition Work 
 
2.4.2 Excavations, Shoring, Dewatering or Drainage 

 
2.4.3 Edge Protection and Penetrations 
 
2.4.4 Explosives and Blasting 
 
2.4.5 Piling         
 
2.4.6 Stacking of Materials 
 
2.4.7 Speed Restrictions and Protection 
 
2.4.8 Hazardous Chemical Substances (HCS) 
 
2.4.9 Asbestos        

 
 

2.5 Plant and Machinery        
 

2.5.1 Construction Plant 
 
2.5.2 Vessels under Pressure (Gas bottles including Operations) 
 
2.5.3 Fire Extinguishers and Fire Fighting Equipment 
 
2.5.4 Hired Plant and Machinery      
 
2.5.5 Scaffolding / Working on Heights 
 
2.5.6 Formwork for Structures 
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2.5.7 Lifting Machine and Tackle      
 
2.5.8 Ladders and Ladder work 
 
2.5.9 General Machinery 
 
2.5.10 Portable Electrical Tools / Explosive Power Tools   
 
2.5.11 High Voltage Electrical Equipment (Not maintained by CDC) 
 
2.5.12 Public Health and Safety 
 
2.5.13 Night Work 
 
2.5.14 Facilities for Safekeeping and Eating Areas (Mess Area) for workers 
 
2.5.15 Transport of Workers 

 
 

2.6 Occupational Health        

2.6.1 Occupational Hygiene 

2.6.2 Welfare Facilities 
 

2.6.3 Alcohol and Other Drugs 
 
 
3.       Annexure A         

          
Task Completion Form 

 
4. Annexure B         

          
Principal Contractor’s Responsible Persons     

 
5.          Annexure C  
         

Other Requirements 
 

6. Annexure D         
 

Initial Hazard Identification and Risk Assessment Format 
 

7. Annexure E         
 

Acknowledgement of Receipt of Document 
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1. INTRODUCTION AND BACKGROUND 
 
1.1 Background to the Pre-construction Health and Safety Specification 
 
The Construction Regulations (July 2003) place the onus on the Client to prepare a pre-construction 
health & safety specification, highlighting all risks not successfully eliminated during design. 
 
1.2 Purpose of the Pre-construction Health and Safety Specification 
 
To assist in achieving compliance with the Occupational Health & Safety Act 85/1993 and the now 
promulgated Construction Regulations (July 2003) in order to reduce incidents and injuries.  This pre-
construction specification shall act as the basis for the drafting of the construction phase health & safety 
plan. 
 
The pre-construction specification sets out the requirements to be followed by the Principal Contractor 
and other Contractors so that the health & safety of all persons potentially at risk may receive the same 
priority as other facets of the project e.g. cost, programme, environment, etc. 
 
1.3 Implementation of the Pre-construction Health and Safety Specification 
 
This specification forms an integral part of the contract, and the Contractor is required to use it at pre-
tender phase when drawing up its project-specific construction phase health & safety plan.  The Principal 
Contractor shall forward a copy of this specification to all Contractors at their bidding stage so that they 
can in turn prepare health & safety plans relating to their operations.  
 
2. PRE-CONSTRUCTION HEALTH AND SAFETY SPECIFICATION  
 
2.1 Scope 
 
This Specification covers the requirements for eliminating and mitigating incidents and injuries on the 
particular project 
 
The scope also addresses legal compliance, hazard identification and risk assessment, risk control, and 
promoting a health and safety culture amongst those working on the project.  The specification also 
makes provision for the protection of those persons other than employees.  
 
2.2 Interpretations 
 

2.2.1 Application 
 
This specification is a compliance document drawn up in terms of South African legislation and is 
therefore binding.  It must be read in conjunction with relevant legislation as noted previously. 
 

2.2.2 Definitions 
 
The definitions as listed in the Occupational Health & Safety Act 85/1993 and Construction Regulations 
(July 2003) shall apply. 

 
2.3 Minimum Administrative Requirements 
 
2.3.1 Notification of Intention to Commence Construction Work 
 

The Contractor shall notify the Provincial Director of the Department of Labour in writing before 
construction work commences.  A copy of this notification must be forwarded to the Client on 
appointment. 
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2.3.2 Assignment of Contractor’s Responsible Persons to Supervise Health and Safety on 
Site 

 
The Contractor shall submit supervisory appointments as well as any relevant appointments in 
writing (as stipulated by the OHSA and Construction Regulations), prior to commencement of 
work.  Proof of competency must be included.  See annexure B. 

 
2.3.3 Competency for Contractor’s Appointed Competent Persons 

 
Contractors’ competent persons for the various risk management portfolios shall fulfil the criteria 
as stipulated under the definition of Competent in accordance with the Construction Regulations 
(July 2003).  Proof of competence for the various appointments must be included. 

 
2.3.4 Compensation of Occupational Injuries and Diseases Act 130 of 1993 (COIDA) 

 
The Principal Contractor shall submit a letter of good standing with its Compensation Insurer to 
the Client as proof of registration.  Contractors shall submit proof of registration to the Principal 
Contractor before they commence work on site. 

 
2.3.5 Occupational Health and Safety Policy 

 
The Principal Contractor and all Contractors shall submit a Health and Safety Policy signed by 
their Chief Executive Officer.  The Policy must outline objectives and how they will be achieved 
and implemented by the Company / Contractor. 

 
2.3.6 Health and Safety Organogram 

 
The Principal Contractor and all Contractors shall submit an organogram, outlining the Health 
and Safety Site Management Structure including the relevant appointments/competent persons.  
In cases where appointments have not been made, the organogram shall reflect the intended 
positions.  The organogram shall be updated when there are any changes in the Site 
Management Structure. 

 
2.3.7 Preliminary Hazard Identification and Risk Assessment and Progress Hazard 

Identification and Risk Assessment 
 

The Contractor shall cause a hazard identification to be performed by a competent person 
before commencement of construction work, and the assessed risks shall form part of the 
construction phase health and safety plan submitted for approval by the Client.  The risk 
assessment must include; 

 
a) A list of hazards identified as well as potentially hazardous tasks; 
b) A documented risk assessment based on the list of hazards and tasks; 
c) A set of safe working procedures (method statements) to eliminate, reduce and/or control 

the risks assessed; 
d) A monitoring and review procedure of the risks assessment as the risks change. 

 
The Principal Contractor shall ensure that all Contractors are informed, instructed and trained 
by a competent person regarding any hazards, risks and related safe work procedures before 
any work commences and thereafter at regular intervals as the risks change and as new risks 
develop. 
 
The Principal Contractor shall be responsible for ensuring that all persons who could be 
negatively affected by its operations are informed and trained according to the hazards and 
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risks and are conversant with the safe work procedures, control measures and other related 
rules (tool box talk strategy to be implemented). 

 
2.3.8 Health and Safety Representative(s) 

 
The Principal Contractor and all Contractors shall ensure that Health and Safety 
Representative(s) are appointed under consultation and trained to carry out their functions.  The 
appointment must be in writing.  The Health and Safety Representative shall carry out regular 
inspections, keep records and report all findings to the Responsible Person forthwith and at 
health & safety meetings.  

 
2.3.9 Health and Safety Committees 

 
The Principal Contractor shall ensure that project health and safety meetings are held monthly 
and minutes are kept on record.  Meetings must be organised and chaired by the Principal 
Contractor’s Responsible Person.  All Contractors’ Responsible Persons and Health & Safety 
Representatives shall attend the monthly health & safety meetings.  Contractors shall also have 
their own internal health & safety committees in accordance with the OHS Act 85/1993 and 
minutes of their meetings shall be forwarded to the Principal Contractor on a monthly basis. 

 
2.3.10 Health and Safety Training 

 
2.3.10.1 Induction 

  
The Principal Contractor shall ensure that all site personnel undergo a risk-specific health & 
safety induction training session before starting work.  A record of attendance shall be kept in 
the health & safety file.  A suitable venue must be supplied to house this training.  

 
2.3.10.2 Awareness 
 
The Principal Contractor shall ensure that, on site, periodic toolbox talks take place at 
least once per week.  These talks should deal with risks relevant to the construction 
work at hand.  A record of attendance shall be kept in the health & safety file.  All 
Contractors have to comply with this minimum requirement. 
 
2.3.10.3 Competency 
 
All competent persons shall have the knowledge, experience, training, and qualifications 
specific to the work they have been appointed to supervise, control, carry out.  This will have to 
be assessed on a regular basis e.g. periodic audits by the Client, progress meetings, etc.  The 
Principal Contractor is responsible to ensure that competent Contractors are appointed to carry 
out construction work. 

 
2.3.11 General Record Keeping 
 

The Principal Contractor and all Contractors shall keep and maintain Health and Safety records 
to demonstrate compliance with this Specification, with the OHS Act 85/1993; and with the 
Construction Regulations (July 2003).  The Principal Contractor shall ensure that all records of 
incidents/accidents, training, inspections, audits, etc. are kept in a health & safety file held in 
the site office.  The Principal Contractor must ensure that every Contractor opens its own health 
& safety file, maintains the file and makes it available on request. 
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2.3.12 Health & Safety Audits, Monitoring and Reporting 
 

The Client shall conduct monthly health & safety audits of the work operations including a full 
audit of physical site activities as well as an audit of the administration of health & safety.  The 
Principal Contractor is obligated to conduct similar audits on all Contractors appointed by it.  
Detailed reports of the audit findings and results shall be reported on at all levels of project 
management meetings/forums.  Copies of the Client audit reports shall be kept in the Primary 
Project Health & Safety File while the Principal Contractor audit reports shall be kept in their file, 
a copy being forwarded to the Client.  Contractors have to audit their sub-contractors and keep 
records of these audits in their health & safety files, available on request. 

 
2.3.13 Emergency Procedures 
 

The Principal Contractor shall submit a detailed Emergency Procedure for approval by the Client 
prior to commencement on site.  The procedure shall detail the response plan including the 
following key elements: 
• List of key competent personnel; 
• Details of emergency services; 
• Actions or steps to be taken in the event of the specific types of emergencies; 
• Information on hazardous material/situations. 
 
Emergency procedure(s) shall include, but shall not be limited to, fire, spills, accidents 
to employees, use of hazardous substances, bomb threats, major incidents/accidents, 
etc.  The Principal Contractor shall advise the Client in writing forthwith, of any 
emergencies, together with a record of action taken.  A contact list of all service providers 
(Fire Department, Ambulance, Police, Medical and Hospital, etc) must be maintained and 
available to site personnel. 

 
2.3.14 First Aid Boxes and First Aid Equipment 
 

The Principal Contractor and all Contractors shall appoint in writing First Aider(s).  The 
appointed First Aider(s) are to be sent for accredited first aid training.  Valid certificates 
are to be kept on site.  The Principal Contractor shall provide an on-site First Aid Station 
with first aid facilities, including first aid boxes adequately stocked at all times.  All 
Contractors with more than 5 employees shall supply their own first aid box.  Contractors 
with more than 10 employees shall have a trained, certified first aider on site at all times. 

 
2.3.15 Accident / Incident Reporting and Investigation 

Injuries are to be categorised into first aid; medical; disabling; and fatal.  The Principal 
Contractor must stipulate in its construction phase health & safety plan how it will handle 
each of these categories.  When reporting injuries to the Client, these categories shall be 
used.  All injuries shall be investigated by the Principal Contractor, with a report being 
forwarded to the Client forthwith.  All Contractors have to report on the 4 categories of 
injuries to the Principal Contractor at least monthly.  The Principal Contractor must 
report all injuries to the Client in the form of a detailed injury report at least monthly.  

 
2.3.16 Hazards and Potential Situations 

 
The Principal Contractor shall immediately notify other Contractors as well as the Client 
of any hazardous or potentially hazardous situations that may arise during performance 
of construction activities. 

 
2.3.17 Personal Protective Equipment (PPE) and Clothing 

 
The Principal Contractor shall ensure that all workers are issued and wear hard hats, 
safe footwear and overalls.  The Principal Contractor and all Contractors shall make 
provision and keep adequate quantities of SABS approved PPE on site at all times.  The 
Principal Contractor shall clearly outline procedures to be taken when PPE or Clothing 
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is: 
• Lost or stolen; 
• Worn out or damaged. 
 
The above procedure applies to Contractors and their Sub-contractors, as they are all 
Employers in their own right. 

 
2.3.18 Occupational Health and Safety Signage 

 
The Contractor shall provide adequate on-site OHS signage.  Including but not limited 
to:  ‘no unauthorised entry’, ‘report to site office’, ‘site office’, ‘beware of overhead work’, 
‘hard hat area’.  Signage shall be posted up at all entrances to site as well as on site in 
strategic locations e.g. access routes, entrances to structures and buildings, and other 
potential risk areas/operations. 

 
2.3.19 Permits 
 

Permits may include the following: 
• Use of Explosives and Blasting 
• Work for which a fall prevention plan is required 
• Use of cradles 
• Hot work 
• Confined space 

 
2.3.20 Contractors and Sub-contractors 

 
The Principal Contractor shall ensure that all Contractors under its control comply with 
this Specification, the OHS Act 85/1993, Construction Regulations (July 2003), and all 
other relevant legislation that may relate to the activities directly or indirectly.  The 
Contractor, when appointing other Contractors as ‘Sub-contractors’, shall mutatis 
mutandis ensure compliance. 

 
2.3.21 Incentives and Penalties 
 

Certain incentives will be provided for ongoing compliance to the provisions of the 
construction phase health & safety plan submitted by the Principal Contractor. 
 
Penalties will be implemented for ongoing non-compliance to the provisions of the 
construction-phase health & safety plan as submitted by the Principal Contractor. 

 
2.4 Physical Requirements 
 
2.4.1 Demolition Work 

 
It is envisaged that minor ground level demolitions are to be carried out on this project. 
Prior to any demolition work being carried out, the Principal Contractor shall submit a 
safe working procedure and a detailed engineering survey for approval by the Client.  
Acceptance will then be issued to the Principal Contractor to proceed with the demolition 
work.  The Principal Contractor shall ensure that demolition work complies with the 
Construction Regulations (July 2003). 

 
2.4.2 Excavations, Shoring, Dewatering or Drainage 

 
Trenching of an approximate depth of up to 4 metres is to be carried out on this project. 
The Principal Contractor and any relevant Contractors shall make provision in their 
tender for shoring, dewatering or drainage of any excavation as per this specification.   
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The Contractor shall make sure that: 
 
a) The trench excavations are inspected before every shift and a record is kept; 
b) Safe work procedures have been communicated to the workers;  Copies of which 

must be held in the Safety File 
c) The safe work procedures are enforced and maintained by the Contractor’s 

Responsible Persons at all times; 
d) The requirements as per section 11 of the Construction Regulations are adhered to. 

 
2.4.3 Edge Protection and Penetrations 
 

The Principal Contractor must ensure that all exposed edges and openings are guarded 
and demarcated at all times until permanent protection has been erected.  The Principal 
Contractor’s risk assessment must include these items.  E.g. protection of decking 
edges, finished floor slab edges, stairways, floor penetrations, lift shafts, trenches and 
all other openings and areas where a person may fall. 

 
2.4.4 Explosives and Blasting 

 
 Not envisaged to be applicable on this project 
 
2.4.5 Piling  

 
 Not envisaged to be applicable on this project 
 
2.4.6 Stacking of Materials 

 
The Principal Contractor and other relevant Contractors shall ensure that there is an 
appointed stacking supervisor and all materials, formwork and all equipment is stacked 
and stored safely. 

 
2.4.7 Speed Restrictions and Protection 

 
The Principal Contractor shall ensure that all persons in its employ, all Contractors, and 
all those that are visiting the site are aware and comply with the site speed restriction(s).  
Separate vehicle and pedestrian access routes shall be provided, maintained, controlled, 
and enforced.  

2.4.8 Hazardous Chemical Substances (HCS) 
 
The Principal Contractor and other relevant Contractors shall provide the necessary 
training and information regarding the use, transport, and storage of HCS.  The Principal 
Contractor shall ensure that the use, transport, and storage of HCS is carried out as 
prescribed by the HCS Regulations.  The Contractor shall ensure that all hazardous 
chemicals on site have a Material Safety Data Sheet (MSDS) on site and the users are 
made aware of the hazards and precautions that need to be taken when using the 
chemicals.  The First Aiders must be made aware of the MSDS and how to treat HCS 
incidents appropriately. 

 
2.4.9 Asbestos 

 
Not applicable 

 
2.5 Plant and Machinery 
 
2.5.1 Construction Plant 

 
“Construction Plant” includes all types of plant including but not limited to, cranes, piling 
rigs, excavators, road vehicles, and all lifting equipment.  
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The Principal Contractor shall ensure that all such plant complies with the requirements 
of the OHS Act 85/1993 and Construction Regulations (July 2003).  The Principal 
Contractor and all relevant Contractors shall inspect and keep records of inspections of 
the construction plant used on site.  Only authorised/competent persons are to use 
machinery under proper supervision.  Appropriate PPE and clothing must be provided 
and maintained in good condition at all times. 

 
2.5.2 Vessels under Pressure (VuP) and Gas Bottles  

 
The Principal Contractor and all relevant Contractors shall comply with the Vessels 
under Pressure Regulations, including: 
• Providing competency and awareness training to the operators; 
• Providing PPE or clothing; 
• Inspect equipment regularly and keep records of inspections; 
• Providing appropriate fire fighting equipment (Fire Extinguishers) on hand. 

 
2.5.3 Fire Extinguishers and Fire Fighting Equipment 

 
Not envisaged to be applicable on this project 

 
2.5.4 Hired Plant and Machinery 

 
The Principal Contractor shall ensure that any hired plant and machinery used on site is 
safe for use.  The necessary requirements as stipulated by the OHS Act 85/1993 and 
Construction Regulations (July 2003) shall apply.  The Principal Contractor shall ensure 
that operators hired with machinery are competent and that certificates are kept on site 
in the health & safety file.  All relevant Contractors must ensure the same. 

 
2.5.5 Scaffolding / Working at Heights  
 

Not envisaged to be applicable on this project 
2.5.6 Formwork and Support work for Structures 

 
The formwork on this project is envisaged to be not more than two metres in height from 
ground level. 
The Principal Contractor shall ensure that the provisions of section 10 of the 
Construction Regulations (July 2003) are adhered to.  These provisions must include but 
not be limited to ensuring that all equipment used is examined for suitability before use; 
that all formwork and support work is inspected by a competent person immediately 
before, during and after placement of concrete or any other imposed load and thereafter 
on a daily basis until the formwork and support work has been removed.  Records of all 
inspections must be kept in a register in the safety file on site. 

 
2.5.7 Lifting Machines and Tackle 
 

The Principal Contractor and all Contractors shall ensure that lifting machinery and 
tackle is inspected before use and thereafter in accordance with the Driven Machinery 
Regulations and the Construction Regulations (section 20).  There must be a competent 
lifting machinery and tackle inspector who must inspect the equipment daily or before 
use, taking into account that: 
 
• All lifting machinery and tackle has a safe working load clearly indicated; 
• Regular inspection and servicing is carried out; 
• Records are kept of inspections and of service certificates; 
•   There is proper supervision in terms of guiding the loads that includes a trained 

banksman to direct lifting operations and check lifting tackle; 
• The tower crane bases have been approved by an engineer; 
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• The operators are competent as well as physically and psychologically fit to work 
and in possession of a medical certificate of fitness to be available on site. 

 
2.5.8 Ladders and Ladder Work 

 
Not envisaged to be applicable on this project 

 
2.5.9 General Machinery 

 
The Principal Contractor and relevant Contractors shall ensure compliance with the 
Driven Machinery Regulations, which include inspecting machinery regularly, appointing 
a competent person to inspect and ensure maintenance, issuing PPE or clothing, and 
training those who use machinery  

 
2.5.10 Portable Electrical Tools and Explosive Powered Tools 

 
The Contractor shall ensure that use and storage of all explosive powered tools and 
portable electrical tools are in compliance with relevant legislation. The Contractor shall 
ensure that all electrical tools, electrical distribution boards, extension leads, and plugs 
are kept in safe working order.  Regular inspections and toolbox talks must be conducted 
to make workers aware of the dangers and control measures to be implemented e.g. 
personal protection equipment, guards, etc. Inspection records must be kept in the 
Safety File. 
The Contractor shall consider the following: 

• A competent person undertakes routine inspections and records are kept; 
• Only authorised trained persons use the tools; 
• The safe working procedures apply; 
• Awareness training is carried out and compliance is enforced at all times; and 
• PPE and clothing is provided and maintained. 
• A register indicating the issue and return of all explosive round; 
• Signs to be posted up in the areas where explosive powered tools are being used. 

 
2.5.11 High Voltage Electrical Equipment 

 
• The Contractor must ensure that no high voltage electrical equipment is present 

on, under or above the construction area. 
• If there are, these need to be identified and its whereabouts be made known to all 

operators of earthmoving equipment. 
• The appointed excavation supervisor must direct operators in excavating around 

these cables. 
• All persons in the employ of the Contractor or anyone on site must be made 

aware of the danger of underground electrical cables and the position thereof.  
 
2.5.12 Public and Site Visitor Health & Safety 

 
This project is undertaken in a busy street with businesses trading on a daily basis 
directly parallel to the excavation trench. 
 
A solid barrier of at least two metres high must be erected between the road and the 
trench and the trench and the business.  
 
Access from the road to the shops over the excavation must be limited. These accesses 
must be of such a nature that no person or vehicle can fall into the trench when using it 
to cross the trench.  Signage must be posted to direct members of the public to these 
accesses. 
 
This barrier must be maintained in a proper condition at all times. This is important as at 
times it will have to be moved in order to offload or place material. 
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The Principal Contractor shall ensure that every person working on or visiting the site, 
as well as the public in general, shall be made aware of the dangers likely to arise from 
site activities, including the precautions to be taken to avoid or minimise those dangers.  
Appropriate health and safety notices and signs shall be posted up, but shall not be the 
only measure taken. 
 
Both the Client and the Principal Contractor have a duty in terms of the OHS Act 85/1993 
to do all that is reasonably practicable to prevent members of the public and site visitors 
from being affected by the construction activities.   
 
Site visitors must be briefed on the hazards and risks they may be exposed to and what 
measures are in place or should be taken to control these hazards and risks. A record of 
these ‘inductions’ must be kept on site in accordance with the Construction Regulations. 

 
2.5.13 Night Work 
 

Not envisaged to be applicable on this project 
 
2.5.14 Transport of Workers 

The Principal Contractor and other Contractors shall not: 
• Transport persons together with goods or tools unless there is an appropriate 

area or section to store them; 
• Transport persons in a non-enclosed vehicle, e.g. truck; there must be a proper 

canopy (properly covering the back and top) with suitable sitting area.  Workers 
shall not be permitted to stand or sit at the edge of the transporting vehicle. 

• Transport workers in bakkies unless they are closed/covered and have the 
correct number of seats for the passengers. 

 
2.5.15 Manual labour 
 

A high degree of manual labours both skilled and semi skilled is required on this project. 
Contractors will supply workers with the necessary knowledge of the dangers of handling stones 
to be packed in the construction of the Gabions. 
 
 Hand protection must be worn at all times 
 
High risk of injury to hands and body exists when working with wire. Contractors will ensure that 
all wire ends ends inwards. 
 
Adequate breathing protection must be worn when cutting Geotextile to prevent the fibres to be 
inhaled. 

 
2.6 Occupational Health 

 
2.6.1 Occupational Hygiene 
 

Exposure of workers to occupational health hazards and risks is very common in any 
work environment, especially in construction.  Occupational exposure is a major problem 
and all Contractors must ensure that proper health and hygiene measures are put in 
place to prevent exposure to these hazards.  Prevent inhalation, ingestion, absorption, 
and noise induction.  Site-specific health risks such as cement dust, wet cement, wood-
dust, noise, etc. should be considered.  

 
2.6.2 Welfare Facilities 
 

The Principal Contractor must supply Sufficient toilets (1 toilet per 30 workers), showers 
(1 for every 15 workers), changing facilities, hand washing facilities, soap, toilet paper, 
and hand drying material must be provided.  Waste bins must be strategically placed and 
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emptied regularly.  Safe, clean storage areas must be provided for workers to store 
personal belongings and personal protective equipment.  Workers should not be 
exposed to hazardous materials/substances while eating and must be provided with 
sheltered eating areas. 

 
2.6.3 Alcohol and other Drugs 
 

No alcohol and other drugs will be allowed on site.  No person may be under the influence 
of alcohol or any other drugs while on the construction site.  Any person on prescription 
drugs must inform his/her superior, who shall in turn report this to the Principal 
Contractor forthwith.  Any person suffering from any illness/condition that may have a 
negative effect on his/her safety performance must report this to his/her superior, who 
shall in turn report this to the Principal Contractor forthwith.  Any person suspected of 
being under the influence of alcohol or other drugs must be sent home immediately, to 
report back the next day for a preliminary inquiry.  A full disciplinary procedure must be 
followed by the Contractor concerned and a copy of the disciplinary action must be 
forwarded to the Principal Contractor for his records. 
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Project name:____________________________________________ 

Date:    _________________________________________________ 

 

 
PRE-CONSTRUCTION HEALTH AND SAFETY SPECIFICATION (HSS) 
 
Project:  ___________________________________________ 

 
 

ANNEXURE A 
 

 
The Principal Contractor and Contractors must submit proof of compliance with Annexure A 
with the construction phase H&S plan where applicable. 

 

HSS 

Item 
No. 

Requirement OHSA Requirement Submission Date 

2.3.1 Notification of Intention to 
Commence Construction / 
Building Work 

Complete Schedule 1 

(Construction 
Regulations) 

Before commencement 
on site 

2.3.2 Assignment of Responsible 
Person to Supervise 
Construction Work 

All relevant 
appointments, as per 
OHS Act and 
Construction Regs. 

Before commencement 
on site 

2.3.3 Competence of Responsible 
Persons 

Client Requirement & 
OHS Act 

Together with H&S plan 

2.3.4 Compensation of Occupational 
Injuries and Diseases Act 
(COIDA) 130 of 1993 

COIDA Requirement Together with H&S plan 

2.3.5 Occupational Health and Safety 
Policy 

OHS Act Together with H&S plan 

2.3.6 Health and Safety Organogram Client Requirement Together with H&S plan 

2.3.7 Initial Hazard Identification and 
Risk Assessment based on the 
Client’s assessment 

 Construction Regs. Together with H&S plan 

2.3.8 Health and Safety 
Representative 

OHS Act Before commencement 
on site 

 Other   
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ASSIGNMENT OF PRINCIPAL CONTRACTOR’S RESPONSIBLE PERSONS 
 
 

Project:  __________________________________________ 
 
 

ANNEXURE B 
 
The Principal Contractor shall make the following appointments according to the initial risk 
assessment:  (further appointments could become necessary as project progresses) 

Appointment 
 

OHSA 
Reference 

Requirement 

CEO Assignee Section 16(2) A competent person to assist with the on-site H&S 
overall responsibility – Contractor’s Responsible Person 

Construction Work 
Supervisor 

CR 6.1 A competent person to supervise and be responsible of 
Health & Safety related issues on site.  The person is 
appointed to assist the CEO with his/ her overall duties. 

Subordinate Construction 
Work Supervisors 

CR 6.2 A competent person to assist with daily supervision of 
construction / building work.  The person assists the 
Construction Work Supervisor. 

Health & Safety 
Representative(s) 

Section 17 A competent person(s) to inspect H&S in reference to 
plant, machinery and Health & Safety of persons in the 
workplace. 

Incident Investigator GAR 9 A competent person to investigate incidents / accidents 
on site and could be: 

• The employer 
• H&S Representative 
• Designated person 
• Member of the H&S Committee 

Risk assessment co-
ordinator 

CR 7 A competent person to co-ordinate all risk assessments 
on behalf of the Principal Contractor.  The same applies 
to Contractors. 

First Aiders GSR 3 A qualified person to address all on site first aid cases. 
Machinery Inspector Section 8(2) 

 
A competent person to supervise machinery. 

Lifting machine & equipment 
inspector 

DMR 18 A competent person to inspect lifting machines, 
equipment & tackle. 

Formwork & support work 
inspector 

CR 10 A competent person to inspect formwork & support work. 

Excavation Inspector CR 11 A competent person to inspect excavation work and 
ensure that approved safe working procedures are 
followed at all times. 

Stacking Supervisor CR 26 A competent person to supervise all stacking and 
storage operations. 

Explosive powered tools 
inspector/supervisor 

CR 19 A competent person to inspect & clean the tool daily and 
controlling all operations thereof. 

Temporary electrical 
installations supervisor 

CR 22 A competent person to control all temporary electrical 
installations. 
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OTHER REQUIREMENTS 

 
              Project:  ________________________________________________ 

 
 

ANNEXURE C 
 

The Principal Contractor shall comply but not be limited to the following requirements:  report on these 
to the Client at progress meetings or at least monthly whichever is sooner. 
 

What When Output Accepted by 
Client & date 

Induction training 
 

Every worker before 
he/she starts work. 

Attendance registers  

Awareness Training 
(Tool Box Talks) 
 

At least weekly Attendance registers  

Health & Safety Reports 
 

Monthly Report covering: 
• Incidents / accidents 

and investigations 
• Non conformances by 

employees & 
contractors 

• Internal & External H&S 
audit reports 

 

Emergency procedures 
 

Ongoing evaluation 
of procedure 

Table procedure in writing as 
well as tel. numbers 

 

Risk assessment Updated and signed 
off at least monthly 

Documented risk assessment  

Safe work procedures Drawn up before 
workers are exposed 
to new risks 

Documented set of safe work 
procedures (method 
statements), updated and 
signed off. 

 

General Inspections 
 

Weekly & daily Report OHS Act compliance: 
• Excavations 
• Formwork & support 

work 
• Explosive tools 

 

General Inspections 
 

Monthly • Portable electrical 
equipment 

• Lifting equipment/slings 

 

List of contractors 
 

List to be updated 
weekly 

Table list, number of workers 
and Company tel. numbers 

 

Workman’s 
Compensation 
 

Ongoing Table a list of Contractors’ 
workman’s compensation proof 
of good standing. 

 

Construction site rules & 
Section 37.2 
Manadatary Agreement 

Ongoing Table a report of all signed up 
Mandataries. 
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ANNEXURE D 
Risk Assessment 

Project:________________________  
TASK ORIENTATED RISKS ........  .........  ..........         DATE:________________  

 
Rating Task / situation Personal protective 

equipment 
Risk to safety Preventative action Risk to health Risk to Environment 

       
       
       
       
       
       
       

 
EQUIPMENT RISKS 

Rating Activity / Situation Personal Protective 
Equipment 

Risk to Safety Preventative Action Risk to Health Risk to 
Environment 

       
       
       
       
       
       
       

 
 PHYSICAL RISKS 

Rating Situation Personal Protective 
Equipment 

Risk to Safety Risk to Health Preventative Action Risk to 
Environment 

       
       
       
       
       
       

 
 



DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY 
CONTRACT No.: PWBS-B044/23/24 
Construction of Maguzwana Sportsfiled (Ward 1)        SCOPE OF WORKS 
 

 C.113 
 

 
 ERGONOMICAL RISKS 

Rating Situation Personal Protective 
Equipment 

Risk to Safety Risk to Health Preventative Action Risk to 
Environment 

       
       
       
       
       

 
 BEHAVIOURAL RISKS 

Rating Situation Personal Protective 
Equipment 

Risk to Safety Risk to Health Preventative Action Risk to 
Environment 
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ANNUXURE E 

 
 
  

Acknowledgement of receipt: 
 
 
I, _______________________________________________ representing 
 
 
_________________________________________________ Principal Contractor /  
 
Contractor / Employer have satisfied myself with the content of the Pre-construction Health and 
Safety Specification and shall ensure that the Principal Contractor / Contractor and its personnel 
comply with all obligations / requirements in respect thereof. 
 
 
__________________________________                 ______________________ 
 
Signature of Principal Contractor / Contractor                Date 
 
 
 
__________________________________                  ______________________ 
 
Signature of Client / Client’s Agent                                 Date 
 
 
Comments: 
 
 
 
 
 
 
 
 
 
 

 
 

 
 
 
 
 
 
 
 



DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY 
CONTRACT No.: PWBS-B044/23/24 
Construction of Maguzwana Sportsfield (Ward 1) 
 SCOPE OF WORKS 

C3.7: PARTICULAR SPECIFICATIONS 
 

 C.115 
 

C3.7.2   ENVIRONMENTAL MANAGEMENT PLAN 
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C4:   SITE INFORMATION  
 

C4.1: CONDITIONS ON SITE 
 
C4.1  Nature of Ground  
 
No test pit data is available 
 
The Tenderer will be permitted to excavate trial holes in the area of the works at his own 
expense provided that they are properly safeguarded and reinstated. Should the Tenderer 
wish to excavate his own trial holes; he shall first ascertain, in conjunction with the Engineer, 
the position of any underground services, which may exist in the area. The Tenderer shall 
indemnify the Municipality against the cost of repairing any underground services damaged 
by the Tenderer or his agents, while carrying out such excavations. 
 
C4.2  Spoil Material   
 
No indiscriminate spoiling of material will be allowed.  All unsuitable or surplus material shall 
be spoiled off site to a spoil site/municipal dump, chosen by the Contractor. 
 
C4.3  Finishing – off the Site   
 
The site shall be finished-off in accordance with the specifications as well as to the 
requirements of all applicable environmental standards.  

 
C4.4 Existing Services  
 
Although every effort has been made to depict existing services (water mains, electric cables, 
telephone cables etc.), as accurately as possible on the contract drawings, insofar as they are 
known, variations do arise and the Contractor shall exercise extreme care when working in 
the area. Items have been allowed in the Schedule of Quantities for dealing with and protecting 
services. 

 
The Contractor shall take whatever precautions are required to protect these services from 
damage during the period of the Contract. 
 
C4.5  Proving of Underground Services  
 
It is stressed that all services in a particular area must be proven before commencing work in 
that area. 
 
Insofar as bulk earthworks are concerned, where services are indicated on the drawings or 
where from site observations can reasonably be expected that such services are likely to exist 
where excavations are to take place, the Contractor shall without instructions from the 
Engineer carefully excavate by hand to expose and prove their positions. 
 
When a service is not located in its expected position the Contractor shall immediately report 
such circumstances to the Engineer who will decide what further searching or other necessary 
action is to be carried out and shall instruct the Contractor accordingly. 
 
Should any service be damaged by the Contractor in carrying out the works, and should it be 
found that the procedure laid down in this clause has not been followed than all costs in 
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connection with the repair of service will be to the Contractors account. 
 
Proving of services shall be completed at least two weeks in advance of the actual 
programmed date for commencing work in the area.  The position of these services located 
must be coordinated and leveled by the Contractor, and the information given in writing to the 
Engineer’s representative. 
 
The requirements of this clause do not relieve the Contractor of any obligations as detailed 
under the General Conditions of Contract or the Special Conditions of Contract. 
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C4.2 LOCALITY PLAN 
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C4.3 CONTRACT NOTICE BOARD  
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C5 ANNEXURES 
 

C5.1 DRAWINGS 
 
 
The drawings issued to tenders as part of the tender documents must be regarded as 
provisional and preliminary for the tenderer’s benefit to generally assess the scope of work. 
The drawings may be issued as a separate book of drawings or else bound in as part of this 
document.  
 
The work shall be carried out in accordance with the latest available revision of the drawings 
approved for construction (AFC) 
 
At commencement of the contract, the Engineer shall deliver to the Contractor copies of the 
AFC drawings and any instructions required for the commencement of the works. From time 
to time thereafter during the progress of the works, the Engineer may issue further drawings 
for construction purposes as may be necessary for adequate construction, completion and 
defects correction of the works.  
 
Drawings issued separately are listed in the Book of Drawings.  
 
All drawings and specifications and copies thereof remain the property of the Employer, and 
the Contractor shall return all drawings and copies thereof to the Employer at the completion 
of the contract. 
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