



## **DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY**


24 April 2019

### **NOTICE FOR EXTENSION OF VALIDITY PERIOD FOR THE FOLLOWING BIDS:**

1. Construction of Creighton asphalt road (Turnkey project) PWBS-009/18/19
2. Construction of Donnybrook asphalt road (Turnkey project) PWBS-010/18/19
3. Construction of Himeville asphalt road (Turnkey project) PWBS-011/18/19
4. Construction of Bulwer asphalt road (Turnkey project) PWBS-012/18/19

Dr Nkosazana Dlamini Zuma Municipality is hereby extending the validity period of the above bids for another Thirty (50) days.

The validity period of the bids is therefore extended to allow the Municipality to finalize the adjudication and appointment of the service providers.



Mr NC Vezi  
Municipal Manager