



Main Street
Creighton, 3263

P.O Box 62

Creighton 3263

Phone: +27 39 833 1038

Fax: +27 39 833 1179

Email: mailbox@ndz.gov.za

www.ndz.gov.za


DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY

ERRATUM

- This refers to the advert published on the 30 May 2019 for the projects as specified in the table below. These projects will be affected by local content production, which will be determined after the design stage and the contractor will have to comply with designated local production minimum threshold.

PROJECT NAME	CONTRACT NO.	BRIEFING DATE AND TIME	CIDB GRADING
ELECTRIFICATION OF [GREATER STEPMORE/RIDGE PH2, GREATER NHLANHLENI/GOXHILL PH2, GREATER UNDERBERG PH2, GREATER BULWER PH2 AND GREATER NKUMBA/MANGWANE NI PH2]155 CONNECTIONS	PWBS-B001/19/20	06 th June 2019@ 10h15	4 EP
ELECTRIFICATION OF [GREATER AMAKHUZE/CABAZI PH2, GREATER KHUKHULELA/NOMAGAGA PH2, GREATER CENTOCOW/HLABENI PH2, GREATER GQUMENI/MQUUNDEK	PWBS-B002/19/20	06 th June 2019@ 10h15	4 EP

WENI PH2AND GREATER NGWAGWANE PH2]155 CONNECTIONS			
ELECTRIFICATION OF (GREATER NKWEZELA PH2, GREATER BHIDLA/SIZANENJAN A PH2, GREATER DONNYBROOK PH2, GREATER MJILA/CREIGHTON PH2, AND GREATER SANDANEZWE/MASA MINI PH2) 155 CONNECTIONS	PWBS-003/19/20	06th June 2019@ 10h15	4 EP



.....
Mr N.C Vezi

Municipal Manager

ENTERED 21 AUG 2019

