



A Better Place for All

Main Street
Creighton, 3263

P.O Box 62

Creighton 3263

Phone: +27 39 833 1038

Fax: +27 39 833 1179

Email: mailbox@ndz.gov.za

www.ndz.gov.za


21 December 2022

INTENTION TO AWARD

<u>DESCRIPTION</u>	<u>TENDER NO</u>	<u>SERVICE PROVIDER</u>	<u>TENDER AMOUNT</u>
Supply and Delivery of Fire Fighting Equipment	CORP-B038/22/23	Lanrec (PTY)LTD	R 240 460.00
Supply and Delivery of Ride on Mowers and Brush Cutters	PWBS-B034/22/23	Abenkanyezi Construction and Kitchen CC	R 423 926.40
Supply and Delivery of Fire Fighting Equipment	COMM-B002/22/23	Mathutha Trading and Enterprise	R274 780.00

NB: THESE AWARDS ARE SUBJECT TO NO APPEAL BEING LODGE WITHIN 14 DAYS FROM DATE OF THIS ADVERTISEMENT

YOURS FAITHFULLY



MR. N.C VEZI

MUNICIPAL MANAGER

A Better Place for All



A Better Place for All

Main Street
Creighton, 3263

P. O Box 62

Creighton 3263

Phone: +27 39 833 1038

Fax: +27 39 833 1179

Email: mailbox@ndz.gov.za

www.ndz.gov.za

21 December 2022

<u>DESCRIPTION</u>	<u>TENDER NO</u>	<u>SERVICE PROVIDER</u>
Panel of 5 Service Providers for the Supply and Delivery of PWBS Protective Clothing (36 Month Contract)	PWBS-B033/22/23	Amaphemba Trading Enterprise
		Khulangwane Trading (PTY)LTD
		Nomzamemihle Trading (PTY)LTD
		Nathisiwelile (PTY)LTD
		Kwakhzimula

NB: THESE SERVICE PROVIDERS WILL BE CONTRACTED BASED ON THEIR RATES

NB: THESE AWARDS ARE SUBJECT TO NO APPEAL BEING LODGE WITHIN 14 DAYS FROM DATE OF THIS ADVERTISEMENT

YOURS FAITHFULLY

MR. N.C VEZI

Municipal Manager

A Better Place for All



A Better Place for All

Main Street
Creighton, 3263

P.O Box 62

Creighton 3263

Phone: +27 39 833 1038

Fax: +27 39 833 1179

Email: mailbox@z.gov.za


21 December 2022

INTENTION TO AWARD

<u>DESCRIPTION</u>	<u>TENDER NO</u>	<u>SERVICE PROVIDER</u>	<u>TENDER AMOUNT</u>
Construction of Bulwer Town Upgrade Phase 2 – Sidewalks Infrastructure	PWBS-B036/22/23	Ndabase Goup	R 3 572 061.46
Construction of Underberg Town Upgrade Phase 2	PWBS-B044/22/23	Sakhimthe Civil Construction CC	R 2 593 250.00
Creighton Sports Centre Phase 2- Construction of Artificial Turf Grass	PWBS-B025/22/23	Ukwazi Home and Development	R 12 814 371.60
Construction of Bulwer Town Upgrade Phase 2- Informal Trading Infrastructure	PWBS-B037/22/23	Ndabase Group (PTY)LTD	R 4 965 093.38
Construction of Creighton Town Upgrade Phase 2	PWBS-B035/22/23	Celsius Fahrenheit Engineering	R 2 016 279.58

NB: THESE AWARDS ARE SUBJECT TO NO APPEAL BEING LODGED WITHIN 14 DAYS FROM DATE OF THIS ADVERTISEMENT

YOURS FAITHFULLY



MR. N.C VEZI

MUNICIPAL MANAGER

A Better Place for All