CLOSING DATE EXTENTION PERIOD FOR QUOTATION PROJECT

The municipality intends to extend the closing date for the tabulated project, as it is governed by the
Construction Industry Development Board (CIDB) and requires more than seven days for advertising on the
CIDB website.

(See tabulated projects and extended closing date)
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