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EXTENSION OF CLOSING DATES  FOR THE FOLLOWING PROJECTS LISTED ON THE TABLE BELOW: 
 
Date: 13/02/2026 
 
This extension serves to extend the closing date because of the addendums to be issued, that does not allow projects 
to close on the 16th of February 2026. 
 

DESCRIPTION  CONTRACT NO PREVIOUS 
CLOSING DATE 

EXTENDED 
CLOSING DATE 

SUPPLY, DELIVERY AND 
INSTALLATION OF 80KVA STANDBY 
GENERATOR – Re-advert 
 

PWBS-B021/25/26 16 February 
2026 @12:00pm 

24 February 2026 
@12:pm 

LEASING OUT OF MUNICIPAL LAND IN 
CREIGHTON, BULWER AND HIMEVILLE 
  

BTO-B061/25/26 16 February 
2026 @12:00pm 

02 April 2026 
@12:pm 

SUPPLY, DELIVER  AND  ASSEMBLE 
OFFICE FURNITURE – Re-advert 
 

BTO-B030/25/26 16 February 
2026 @12:00pm 

24 February 2026 
@12:pm 

  
 
  
APPROVED BY: 
 
 
 
 
__________________ 
MR. N.C. VEZI   
MUNICIPAL MANAGER 
 


