



Main Street
Creighton, 3263

P.O Box 62

Creighton 3263

Phone: +27 39 833 1038

Fax: +27 39 833 1179

Email: mailbox@ndz.gov.za

A Better Place for ALL

www.ndz.gov.za

ADDENDUM NO.1 CONCRETE SURFACING OF MQATSHENI ACCESS ROAD
CONTRACT No. PWBS-B022/23/24, CONCRETE SURFACING OF
TARSEVALLEY ACCESS ROAD
CONTRACT No. PWBS-B023/23/24 AND CONCRETE SURFACING OF
MANDAWE ACCESS ROAD
BID No. PWBS-B024/23/24

Date: 18/08/2023

The addendum serves to correct the following items and extend the closing date.

1. The specific goals under (TP.3) Bid document advert which didn't include the following (Company 60% owned by black South African women or company 100% owned by youth or company 50% owned by black South African with disability or company outside of Dr NDZ LM but within Harry Gwala District).
2. Correct concrete surfacing of Tarsevalley access road contract No. **PWBS-B023/23/24** CIDB grading under (TP.4) there was an incorrect grading which was **4CE** or higher, the correct CIDB grading is **3CE** or higher. All projects must have CIDB grading 3CE or higher.
3. Due to the delay of Bid documents, there will be an extension for closing date for all projects, see below table:

See below corrected:


PROJECT NAME	CONTRACT NO.	CIDB Grade	EXTENDED DATE AND TIME FOR CLOSING
CONCRETE SURFACING OF MQATSHENI ACCESS ROAD	PWBS-B022/23/24	3CE or higher	1 st September 2023@12h00
CONCRETE SURFACING OF TARSEVALLEY ACCESS ROAD	PWBS-B023/23/24	3CE or higher	1 st September 2023@12h00
AND CONCRETE SURFACING OF MANDAWE ACCESS ROAD	PWBS-B024/23/24	3CE or higher	1 st September 2023@12h00

RECOMMENDED BY:



**MISS N. HOLIWE
SCM MANAGER**

APPROVED BY:



**MR. N.C. VEZI
MUNICIPAL MANAGER**

I acknowledge receipt of this Addendum No.1

Name:.....

Signature:.....

Date:.....

Name of Tenderer (Company Name):.....

