



## BRIEFING LINK

### 1. DOCUMENTS

**NB: There is a compulsory virtual briefing session on the date and time as indicated on the table below:**

[https://teams.microsoft.com/dl/launcher/launcher.html?url=%2F%20%23%2F%2Fmeetup-join%2F19%3Ameeting\\_ODI0MzFkZDctYmFIMS00MzkwLThiMzctNWl3NWQzZjUxNmNI%40thread.v2%2F0%3Fcontext%3D%257b%2522Tid%2522%253a%2522188676dd-78cb-46ca-a6ea-dfac62f74f43%2522%252c%2522Oid%2522%253a%2522f6a5b66f-6e57-4b6f-b89a-2a174861d903%2522%257d%26anon%3Dtrue&type=meetup-join&deeplinkId=ef911c72-f224-4d13-898babc8943d4ee6&directDI=true&msLaunch=true&enableMobilePage=true&suppressPrompt=true](https://teams.microsoft.com/dl/launcher/launcher.html?url=%2F%20%23%2F%2Fmeetup-join%2F19%3Ameeting_ODI0MzFkZDctYmFIMS00MzkwLThiMzctNWl3NWQzZjUxNmNI%40thread.v2%2F0%3Fcontext%3D%257b%2522Tid%2522%253a%2522188676dd-78cb-46ca-a6ea-dfac62f74f43%2522%252c%2522Oid%2522%253a%2522f6a5b66f-6e57-4b6f-b89a-2a174861d903%2522%257d%26anon%3Dtrue&type=meetup-join&deeplinkId=ef911c72-f224-4d13-898babc8943d4ee6&directDI=true&msLaunch=true&enableMobilePage=true&suppressPrompt=true)

PROJECT NAME	CONTRACT NO.	CIDB GRADING	COMPLUSORY VIRTUAL BRIEFING DATE	CLOSING DATE
Construction of Cabazi Community Hall	PWBS-B005/21/22	3 GB or higher, 2 GB PE will not be considered	24 <sup>th</sup> June 2021@10:00am	09 <sup>th</sup> July 2021 @ 12h00
Construction of Ndodeni Community Hall	PWBS-B006/21/22	3 GB or higher, 2 GB PE will not be considered	24 <sup>th</sup> June 2021@10:00am	09 <sup>th</sup> July 2021 @ 12h00
Construction of Sopholile Creche	PWBS-B007/21/22	3 GB or higher, 2 GB PE will not be considered	24 <sup>th</sup> June 2021@10:00am	09 <sup>th</sup> July 2021 @ 12h00
Construction of Lubovana Creche	PWBS-B008/21/22	3 GB or higher, 2 GB PE will not be considered	24 <sup>th</sup> June 2021@10:00am	09 <sup>th</sup> July 2021 @ 12h00