



## BRIEFING LINK

### 1. DOCUMENTS

**NB: There is a compulsory virtual briefing session on the date and time as indicated on the table below:**

[https://teams.microsoft.com/l/meetup-join/19%3ameeting\\_MDc3MDYyOTctZGZkZS00N2FhLWEwZTMtYjM2NGZjMDM2NTgy%40thread.v2/0?context=%7b%22Tid%22%3a%22d18f9857-7272-48e7-b03a-a2faa99cffcd%22%2c%22Oid%22%3a%22955b3163-a703-4a1c-9417-3bf3f74c55f3%22%7d](https://teams.microsoft.com/l/meetup-join/19%3ameeting_MDc3MDYyOTctZGZkZS00N2FhLWEwZTMtYjM2NGZjMDM2NTgy%40thread.v2/0?context=%7b%22Tid%22%3a%22d18f9857-7272-48e7-b03a-a2faa99cffcd%22%2c%22Oid%22%3a%22955b3163-a703-4a1c-9417-3bf3f74c55f3%22%7d)

<b>PROJECT NAME</b>	<b>CONTRACT NO.</b>	<b>CIDB GRADING</b>	<b>COMPLUSORY VIRTUAL BRIEFING DATE</b>	<b>CLOSING DATE</b>
<b>Renovation of Creighton Main building</b>	PWBS-B068/20/21	1GB Only	26 <sup>th</sup> July 2021@10:00am	05 <sup>th</sup> August 2021 @ 12h00