



## BRIEFING LINK

### 1. DOCUMENTS

**NB: There is a compulsory virtual briefing session on the date and time as indicated on the table below:**

[https://teams.microsoft.com/l/meetup-join/19%3ameeting\\_NWQwMDFjNTgtOWI5Yi00MTAyLTlIYtAtMzVjYTRmNjAyNjRk%40thread.v2/0?context=%7b%22Tid%22%3a%22188676dd-78cb-46ca-a6ea-dfac62f74f43%22%2c%22Oid%22%3a%22f6a5b66f-6e57-4b6f-b89a-2a174861d903%22%7d](https://teams.microsoft.com/l/meetup-join/19%3ameeting_NWQwMDFjNTgtOWI5Yi00MTAyLTlIYtAtMzVjYTRmNjAyNjRk%40thread.v2/0?context=%7b%22Tid%22%3a%22188676dd-78cb-46ca-a6ea-dfac62f74f43%22%2c%22Oid%22%3a%22f6a5b66f-6e57-4b6f-b89a-2a174861d903%22%7d)

<b>PROJECT NAME</b>	<b>Contract No.</b>	<b>CIDB Grading</b>	<b>Compulsory Briefing Date and time</b>	<b>Closing Date and time</b>
<b>CONSTRUCTION OF DR NKOSAZANA DLAMINI ZUMA MUNICIPALITY EMERGENCY SERVICES CENTRE</b>	<b>(Re-advert) PWBS- :B003/21/22</b>	<b>6GB and Higher</b>	<b>31 August 2021 @ 10h00</b>	<b>21<sup>th</sup> September 2021 @ 12h00</b>