



Main Street  
Creighton, 3263

P.O Box 62

Creighton 3263

Phone: +27 39 833 1038

Fax: +27 39 833 1179

Email: mailbox@ndz.gov.za

**A Better Place for ALL**

[www.ndz.gov.za](http://www.ndz.gov.za)

**ADDENDUM FOR SUPPLY, DELIVERY, OFFLOADING AND CONSTRUCT 2 SLABS AND 2 X 5 TON SILOS COMM-B019/22/23**

**Date: 31/08/2022**

The addendum serves to give the corrected Pricing schedule for supply, delivery, offloading and construct 2 slabs and 2 x 5 ton silos that didn't reflect two Silos.

**(See below corrected pricing schedule)**

On page 17, The (MBD3) pricing schedule didn't have two Silos for suppliers to quote.

**MBD 3 - PRICING SCHEDULE**

**SUPPLY, DELIVERY, OFFLOADING AND CONSTRUCT 2 SLABS AND 2 X 5 TON SILOS**

<b>ITEM</b>	<b>DESCRIPTION</b>	<b>UNIT</b>	<b>QUANTITY</b>	<b>RATE</b>	<b>TOTAL</b>
1	<b>Silos</b>		<b>2</b>		
2	Site establishment	sum			
3	Supply material and construct reinforced concrete slab (2.8m x 2.8m x 0.15m)	m <sup>3</sup>	1.173		
4	Supply and install mesh wire ref 193 to concrete slab	m <sup>2</sup>	2.8		
	Provision for CLO	no	1	4000	
	<b>Sub Total</b>				
	<b>Contingencies @ 10%</b>				
	<b>Sub Total</b>				
	<b>Vat @ 15%</b>				
	<b>Total</b>				

**N.B. This is a 2 Months Project and 1 month of liability period**

**Local labour rates are R 160.00 p/d.**


Dr Nkosazana Dlamini Zuma Municipality apologies for the inconvenience caused.

**RECOMMENDED BY:**



**MISS N.HOLIWE  
SCM MANAGER**

**APPROVED BY:**



**MR. N.C. VEZI  
MUNICIPAL MANAGER**

**I acknowledge receipt of this Addendum No.1**

Name:.....

Signature:.....

Date:.....

Name of Tenderer (Company Name):.....

